
Question Answer
1 Is a bid bond needed? No

2
Is electronic key management (RFID key control cabinets) within the scope of this 

project?
No

3 Are smart lockers for weapons, radios, or officer equipment within scope? No

4

Does the County have the PLC programs, the HMI configuration files and the passwords 

for that system, and will they be provided to the awarded contractor? If the original 

installer holds any of them, how does the County expect other respondents to plan the 

integration?

Yes. The County has the files and passwords, which will be made available 

to the awarded contractor.

5
The cost proposal lists bonds and insurance but the RFP does not state the bond 

amount. What percentage will the performance and payment bonds need to be, and 

would the County like the bond cost shown as a separate line in the cost proposal?

The performance and payment bonds need to each be 10% and should be 

shown as a separate line item. 

6

What is the funding source for this project, and is there a date by which the funds must 

be committed or spent? If any portion is federal funding, do federal procurement 

requirements, federal bonding requirements or Build America, Buy America apply to 

this award?

The project is funded through County Capital Carryover funds. There is no 

deadline to obligate or expend the funds, and no federal funding is 

involved.

7
Will the County's contract form be available for review before the proposal deadline, 

and will it include a non-appropriation clause for any obligation that extends beyond 

one fiscal year?

	The contract will not be available before the proposal deadline. It will be 

provided to the selected contractor for review before execution. Contract 

terms will be determined during negotiations. The inclusion of a non-

appropriation clause will be determined during contract negotiations.

8

In addition to proposals responsive to the scope as written, would the County accept 

and consider a proposal structured as a multi-year service agreement, under which the 

existing control systems are placed under contract and replaced in phases, with the 

contractor responsible for system performance throughout the term? If so, would such 

a proposal be evaluated under the published scoring criteria or considered separately?

No, the County will not accept or consider a multi-year service agreement. 

9 Is there a required or target completion date for the project? 	The County's target completion date is September 2027.

10

The RFP bundles the electrical and physical installation together with the control 

system, cameras, software, programming and commissioning as one turnkey project. 

Would the County consider awarding the work as two contracts — a public works 

contract for the electrical and installation work, and a separate systems agreement for 

the equipment, software, programming, integration, commissioning and ongoing 

support? We ask because it may work in the County's favor in a few ways. The 

performance and payment bonds would cover the construction work only, so the 

County isn't paying bond cost on equipment and software that don't need it. The 

equipment and software could be purchased and paid for on the County's funding 

schedule rather than waiting on the construction schedule. Support, software 

maintenance and licensing could be extended down the road without re-bidding the 

construction. And the company that designs and programs the system would be the one 

responsible for it after acceptance — which, in our experience, is where these projects 

succeed or struggle. It would be the County's option either way. If the County is open to 

it, may respondents present the cost proposal both ways, with a combined total so the 

proposals still compare directly?

	No. The County intends to award the project as a single contract.

11
What is the existing camera system's storage capacity, number of cameras, and 

recording retention period?

The SHU and Work Release systems have a combined 103 cameras. Each 

has its own NVR, with the SHU NVR serving as the primary and the Work 

Release NVR as the secondary. Both systems are configured for 30 days of 

video retention but are currently retaining approximately 41 days of 

footage.

12
What is the minimum required video retention period for the 60 cameras included in 

the project?

	The minimum required video retention period for the 60 replacement 

cameras is 30 days.

13 How many cameras are currently connected to the SHU and Work Release systems? There are 103 cameras between the SHU and Work Release systems.

14 Where should hard-copy proposals be delivered, and how should they be addressed?

Proposals should be delivered to the Bonneville County Commissioners' 

Office at 605 N. Capital Avenue, Idaho Falls, ID 83402, referencing RFP No. 

26-03. Proposals may be addressed to Austin Black.

15
Can the County provide drawings identifying the locations of intercoms, push buttons, 

and cameras?

Additional drawings and photographs, including the upper level, are 

available in the County's shared project folder. The County considers 

these materials sufficient for proposal preparation.
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16
Does the County have administrative access and credentials for the existing CML control 

system, Valerus/Vicon camera systems, Harding system, and Schneider PLCs?
Yes. The County confirmed that it has access to all existing systems.

17
 Is registration as an interested party required to submit a responsive proposal, or is 

registration only required to receive addenda and project communications?

No, registration as an interested party is not required to submit a 

proposal. 

18
What specific approval process, background screening, NDA requirements, or 

credentialing is required to obtain access to facility photos, plans, and security 

drawings?

The County has an access request form and PREA form that would need to 

be filled out and approved prior to anyone gaining access. The access 

request will be approved based on the result of a criminal history 

background run through NCIC and the PREA question responses.

19 Does the county participate in NASPO cooperative procurement vehicle? No. 

20
I see (3) control stations listed however, are any of these limited/ restricted on what 

they should control?

The three control stations (Booking, Master, and Housing) will be 

replaced. Each must be capable of assuming control of the other stations, 

as well as the SHU and Work Release panels.

21
 Are respondents permitted to propose additional functionality, including utility 

integration, automated camera call-up, system automation, and other detention control 

enhancements beyond the minimum scope?

Automated camera call-up is required as part of the proposed system. 

Respondents may propose additional enhancements beyond the RFP 

requirements. Any optional enhancements should be clearly identified in 

the Technical Proposal, with associated costs listed separately in the Cost 

Proposal.

22
What types cameras are there currently?  Would you like the 60 new Cameras to be the 

same brand for licensing/VMS/SMA purposes?

The existing cameras in the original jail are analog. The 60 replacement 

cameras must be digital and compatible with the County's existing Valerus 

video management system. The existing SHU and Work Release cameras 

are Vicon.

23
If respondents utilize a local Idaho contractor for installation labor while maintaining 

responsibility for design, fabrication, programming, commissioning, and integration, are 

there any additional County licensing or authorization requirements?

No, there are not additional licensing or authorization requirements. 

24

Could you please clarify whether the existing system currently controls or monitors any 

of the following:

Automated camera call-up and video pop-up functions

Cell or housing unit lighting controls

Television controls

Plumbing controls (flush valves, water controls, etc.)

Other utility or building management functions

The existing panel controls water, lighting, and power. The SHU and Work 

Release panels also provide these functions. No other functions are 

currently controlled or monitored.

25
If these functions are currently part of the facility's operational environment, should 

respondents include integration or migration of those systems as part of the proposed 

solution?

Yes, include integration or migration of those systems as part of the 

proposed solution. 

26

The control panels in Main Jail Master Control and the panel termination documents 

provided on 11/2 include controls for an upper level — Housing Unit A upper (cells 1–8), 

Housing Unit B upper (cells 1–8), Women upper (cells 1–5), and the upper 

interconnecting doors — with door status, door release and intercom call points for 

each. The door control, camera and speaker layouts provided mark first-floor devices 

only.

Can you please provide the upper-level device locations (controlled doors, intercoms, 

cameras and speakers)? Or confirm whether the upper level is within the scope of this 

project.

Yes. The upper level is included in the project scope. Device locations are 

identified in the drawings and photographs available in the County's 

shared project folder.


