



GOVERNMENT OF SAMOA | MALO TUTOATASI O SAMOA
LAND TRANSPORT AUTHORITY | PULEGA O FELAUAIIGA I LE LAUELEELE

ADDENDUM TO TENDER DOCUMENTS

Project: Design & Build – Upgrade of Tropicana Bridge
Addendum: No 2

Tender No: 18-2024/25-LTA-U-MAJ
Date Issued: 30 October 2025

Subject:
1. Bidder Clarifications
2. Extension of Bid Closing Date – 8 Dec 2025

1. Purpose:

This Addendum is issued to formally respond to bidder queries received following the pre-bid meeting and to clarify key aspects of the tender.

2. Clarifications and Amendments:

2.1 Bid Closing Extension

Given the need for geotechnical investigation to form bids, LTA hereby grants another three weeks extension to the Bid Closing Date

The new closing date is **Monday 8 December 2025**.

2.2 Geotechnical Investigation

Prospective Bidder Comment/ Question

"Has there been any update from MNRE with regards to Geotech reports as clarified in section 2.2?"

Can you please also share the Savalalo Geotechnical report I don't believe that was shared with the bidders?"



Upolu : Vaitele Headquarters
Savaii: Salelologa



+685 26740 | Vaitele, Upolu
+685 51508 | Salelologa



www.lta.gov.ws



Post Office Private Bag, Apia



Enquiries@lta.gov.ws



Land Transport Authority – Samoa

Please address all correspondence to the Chief Executive Officer

LTA Response:

The contract between LTA and MNRE has been finalized, and the work commenced today, Thursday, 30 October 2025.

Additionally, attached to this Addendum is the Savalalo Geotechnical Report for your reference.

2.3 Confirmation of Tender Document Validity

Prospective Bidder Comment/ Question

*"Please confirm query of October 20th if all Letters and Docs dated **September, 2025 onwards** can still be used for the deferred closing Tender date on 17th November, 2025. These signed documents don't have expiry dates on them and are still valid."*

LTA Response:

If the supporting documents are open-ended and do not specify an expiry date, they will remain valid and can be used for the newly extended bid closing date of 8th December 2025.



Sagauga Leilani Galuvao
Chief Executive Officer