



01 April 2026

To: Upolu Capital Works Lot 3 FY2025/26 Eligible Bidders

ADDENDUM NO.01 TO THE BID DOCUMENT: LTA CAPITAL WORKS LOT 3 FY2025/26

- 1) Reconstruction of South East Coast Road, Togitogiga Package 1- Change in BoQ**
- 2) Reconstruction of South East Coast Road, Togitogiga Package 2- Change in BoQ**
- 3) Reconstruction of West Cross Island Road, Tanumalala Package 1- Change in BoQ and Issuance of Technical Drawings**
- 4) Reconstruction of West Cross Island Road, Tanumalala Package 2- Change in BoQ and Issuance of Technical Drawings**

Afioga e,

In pursuant to Clause 10 of the Instruction to Bidders ("ITB") for the above contracts; the Authority hereby issues this Addendum No.01 to formally notify all Upolu Capital Works Lot 3 FY2025/26 Eligible Bidders regarding the following:

1. The Bill of Quantity for the contract outlined below has been revised, and the following changes has been made

Contract Name	Contract Number	Changes Made
1. Reconstruction of South East Coast Road, Togitogiga Package 1	08-2025/26-LTA-U-MAJ	<ol style="list-style-type: none">1. Change of description for line item 2.1.12. Change of description for line item 2.2.13. Change of quantity for line item 2.3.14. Additional line item 5.2 to relocate EPC pole
2. Reconstruction of South East Coast Road, Togitogiga - Package 2	09-2025/26-LTA-U-MAJ	<ol style="list-style-type: none">1. Change of description for line item 2.1.12. Change of description for line item 2.2.13. Change of quantity for line item 2.3.14. Additional line item 5.2 to relocate EPC pole
3. Reconstruction of West Cross Island Road, Tanumalala – Package 1	10-2025/26-LTA-U-MAJ	<ol style="list-style-type: none">1. Change of description for line item 2.1.12. Additional line item 2.2.1 for Reinforced Concrete Edge Block Construction3. Change of quantity for line item 2.3.14. Change of quantity for line item 2.3.2

		<ul style="list-style-type: none"> 5. Change of description for line item 2.3.3 6. Change of description for line item 3.1.1 7. Change of description for line item 3.2.1 8. Change of description for line item 3.2.2 9. Change of description for line item 3.2.3 10. Change of description for line item 3.2.4 11. Change of description for line item 4.1.1 12. Change of description for line item 4.2.1 13. Removal of line item 5.0 for Drainage 14. Removal of line item 6.0 for Driveways Construction 15. Change of description for line item 5.1
4. Reconstruction of West Cross Island Road, Tanumalala – Package 2	11-2025/26-LTA-U-MAJ	<ul style="list-style-type: none"> 1. Change of description for line item 2.1.1 2. Change of quantity for line item 2.2.1 3. Change of quantity for line item 2.3.1 4. Change of quantity for line item 2.3.2 5. Additional line item 3.1 for Speed Hump Construction 6. Additional line item 4.1 for Soak Pit Construction

NOTE: PLEASE DISREGARD THE PREVIOUSLY ISSUED BILL OF QUANTITIES FOR THE ABOVE-MENTIONED CONTRACT

2. Issuance of Drawings for the Contract outlined below

Contract Name	Contract Number
1. Reconstruction of West Cross Island Road, Tanumalala – Package 1	10-2025/26-LTA-U-MAJ
2. Reconstruction of West Cross Island Road, Tanumalala – Package 2	11-2025/26-LTA-U-MAJ

3. The due date for bid submission has now been changed Monday 27th April 2026. All bids must be delivered to the Office of the Secretary of the Tenders Board, Ministry of Finance, Level 4 at the Central Bank of Samoa Building. Late bids will not be accepted.

All other aspects of this tender remains unaffected. Kindly be advised that the Authority on the issuance of this addendum holds no responsibility should a bidder fail to meet the deadline.

For further information, please contact Mr. Taua Papa Amuia and/or Pitone Setefano Pitone on email papa.amuia@lta.gov.ws or pitone.pitone@lta.gov.ws or alternatively via telephone +685 26740 ext. 142 and 129 respectively.



Muliagatele Tiimalu Malcolm Esera
Acting- Chief Executive Officer