

INTERIOR REFURBISHMENT WORK ORDER

Galley & Lavatory *Countertops*

REGISTRATION

N300SF

CLIENT

Aviation
Maintenance
Professionals

REFERENCE

Estimate 1075
REV1

DATE

July 8, 2026

INTAKE

Incoming Evaluation

Upon the aircraft's arrival, we will conduct a thorough evaluation of the affected interior areas. This includes:

- ♦ **Evaluation & Inventory:** We will assess and inventory the left-side galley, right-side galley, and aft lavatory vanity areas prior to removal. Inventory list will be compared to customer provided list, to ensure all items are accounted for.
- ♦ **Photography:** All items are to be photographed for our records.

RELEASE

Outgoing Evaluation

Before reinstallation, we will undertake a complete outgoing inventory of all items:

- ♦ **Inventory & Photography:** Each item will be photographed and documented. Inventory list will be compared against the incoming list to ensure all items are accounted for.
- ♦ **Packaging:** All items will be carefully wrapped to ensure protection during transit.

SPECIFICATION

Materials Used

MATERIAL	SPECIFICATION
Countertop Surface	Corian — "Limestone Prima"
Substrates	Existing — inspected for serviceability and retained for reuse

PLEASE NOTE

All items must be signed off by superior before moving on to the next step.
Please be sure you are signing paperwork for each item.

WORK TO BE COMPLETED

ITEM 1 Countertops — "Limestone Prima" Corian

Removal: Remove the existing left-side galley, right-side galley, and aft lavatory vanity countertops. Existing countertop substrates will be inspected for serviceability and retained for reuse. Customer will be notified if replacement is required due to damage or deterioration.

Fabrication: New countertops will be manufactured to match the existing contours, dimensions, and interface points of the galley and vanity assemblies. All exposed edges will be finished and trimmed with a smooth radius where applicable to provide a clean, finished appearance and improve durability.

Installation: Countertops will be fitted, adjusted as necessary, and installed in the aircraft. Work includes all required cutting, fitting, edge finishing, and installation labor necessary to achieve proper fit and finish.

Final Inspection: Conduct a final inspection of the installed countertops to verify proper fit, finish, and interface with the galley and vanity assemblies before release.

This work order authorizes Avtec Interiors to proceed with the work described above per Estimate 1075 REV1. All materials are FAA-approved. Avtec Interiors Inc. — FAA Certificated Repair Station CONN014C.