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PREAMBLE 
 
THIS CONTRACT is made and entered into in Dhaka this______(day)_____ day of 
______(month)____,  (year)________ AD. 
 
BETWEEN 
 
1. GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH (represented by the 

Energy and Mineral Resources Division, Ministry of Power, Energy and Mineral Resources, 
Government of the People's Republic of Bangladesh) (hereinafter called "the 
Government") and BANGLADESH OIL, GAS AND MINERAL CORPORATION, a corporation 
established under The Bangladesh Oil, Gas and Mineral Corporation  Act, 2022, Act No. 
19 of 2022 (hereinafter referred to as "Petrobangla") of the one part. 

 
and 

 
2. [                 ], company organised under the laws of [                 ] (hereinafter called 

"Contractor") with its head office in [full address] of the other part. 
 
WHEREAS: 
 
1. All mineral resources including Petroleum within the territory, territorial sea, continental 

shelf and exclusive economic zone of Bangladesh are vested in the People's Republic of 
Bangladesh; and 

 
2. The Government has, under the Bangladesh Petroleum Act, 1974 (Act No. LXIX of 1974) 

as amended up to date, the exclusive right and authority to explore, develop, exploit, 
produce, process, refine and market Petroleum Resources within the territory, territorial 
sea, continental shelf and exclusive economic zone of Bangladesh and it has also the 
exclusive right to enter into Petroleum Agreements with any person for the purpose of 
any Petroleum Operations; and 

 
3. Petrobangla shall have the power to exercise rights, authorities and powers of the 

Government to explore, develop, exploit, produce, process, refine and market Petroleum 
in the territory, territorial sea, continental shelf and exclusive economic zone of 
Bangladesh and also to enter into Petroleum Agreements with any person/company for 
the purpose of any Petroleum Operations; and 

 
4. The Government and Petrobangla desire that exploration for Petroleum may be 

accelerated with a view to exploring and discovering any Petroleum resources, which may 
exist in the Contract Area in the overall interest of the People's Republic of Bangladesh; 
and 

 
 

5. The Contractor has assured that it has the financial ability and technical competence 
necessary for carrying out Exploration, Development and other Petroleum Operations; 
and 

 
6. The Government, Petrobangla and Contractor mutually desire to enter into this Contract 

with respect to the Contract Area. 
 
NOW, THEREFORE, in consideration of the premises and the mutual covenants hereinafter set 

out, IT IS HEREBY MUTUALLY AGREED as follows:  
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ARTICLE 1 

DEFINITIONS 

 
The following words, expressions, terms used in this Contract shall, unless otherwise expressly 
specified in this Contract, have the following respective meanings: 
 
1.1 "Abandonment" or “Abandonment Operations” means the removal and 

abandonment of facilities, installations, structures, artificial islands, wells, bore holes or 
any other items which are related to Petroleum Operations and which are disused or no 
longer required for Petroleum Operations in respect of the Contract Area. 
 

1.2 "Abandonment Costs" means, subject to Article 35 any cost, expense or other amount 
incurred in closing down, decommissioning, abandoning, or wholly or partly removing 
assets in the Contract Area, keeping assets in the Contract Area in a safe condition 
following cessation of production pending abandonment and restoration of land or 
seabed in the Contract Area. A cost, expense or other amount shall constitute an 
Abandonment Cost only to the extent that it is a cost, expense or other amount that is 
incurred in accordance with good international Petroleum industry practice or expressly 
approved by Petrobangla and / or Government for inclusion as an Abandonment Cost of 
the Contractor for the Contract Area, and is incurred prior to or within a reasonable time 
after the cessation of Commercial Production as per approved Abandonment Plan.  

 
1.3 "Accounting Procedure" means the Accounting Procedure set out in "Annex-B" hereto. 
 
1.4 "Affiliated Company" or "Affiliate" means a company: 
 

(i) in which a Party hereto owns directly or indirectly share capital conferring a 
majority of votes at stakeholders’ meetings of such company;     

 
(ii) which is the owner directly or indirectly of share capital conferring a majority of 

votes at stakeholders’ meetings of a Party hereto;     
 
 (iii) whose share capital conferring a majority of votes at stakeholders’ meetings of 

such company and the share capital conferring a majority of votes at 
stakeholders’ meetings of a Party hereto are owned directly or indirectly by the 
same party.   

 
1.5 "Annex" means any integral part of this Contract identified herein as such and attached 

hereto. 
 
1.6 "Appraisal Area" means that area within the Contract Area, which is designated by 

Contractor as part of its Appraisal Program pursuant to Article 8.2(b). 
 
1.7 "Appraisal" or "Appraisal Program" means the proposal submitted by Contractor to 

Petrobangla to appraise a Discovery pursuant to the provisions of Article 8.2. 
 
1.8 "Article" means an Article in the main body of this Contract including amendments, if 

any, to be made in the future. 
 
1.9 "Associated Natural Gas" means all gaseous hydrocarbons produced in association 

with Oil and separated there from. 
 
1.10 "Available Condensate" shall have the meaning set forth in Article 14.2. 
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1.11 "Available Natural Gas" shall have the meaning set forth in Article 14.2. 
 
1.12 "Available Natural Gas Liquids (NGL)" shall have the meaning set forth in Article 

14.2.  
 
1.13 "Available Oil" shall have the meaning set forth in Article 14.2. 
 
1.14 "Available Petroleum" means Available Oil, Available Natural Gas, Available 

Condensate and Available Natural Gas Liquids collectively. 
 
1.15 "Bangladesh" means The People's Republic of Bangladesh. 
 
1.16 "Barrel" or "BBL" means a barrel consisting of forty-two (42) United States gallons 

liquid measure, corrected to a temperature of sixty degrees (60) Fahrenheit and to a 

pressure of fourteen point seven zero (14.70) lb./sq. inch. 
 
1.17 "BTU" means one thousand fifty-five and fifty-six one thousandths (1,055.056) Joules. 
 
1.18 "Budget" means an estimate of investment and expenditure approved, or as the context 

may require, to be approved by Petrobangla in accordance with Article 6, Article 13 and 
Article 14 in respect of all Petroleum Operations included in a Work Program. 

 
1.19 "Calendar Quarter" means a period of three (3) consecutive months under the 

Gregorian calendar beginning on the first day of January, the first day of April, the first 
day of July or the first day of October. 

 
1.20 "Calendar Year" means a period of twelve (12) consecutive months under the 

Gregorian calendar beginning on the first day of January and ending on the thirty first 
day of December in the same year. 

 
1.21 "Commercial Discovery" means a Discovery in the Contract Area determined to be a 

Commercial Discovery in accordance with Article 8. 
 
1.22 "Commercial Production" means production following Declaration of Commercial 

Discovery of Oil or Natural Gas or both and delivery of such Oil or Natural Gas under a 
regular program of production. 

 
1.23 "Condensate" means those low vapor pressure hydrocarbons obtained from Natural 

Gas through condensation or extraction and refers solely to those hydrocarbons that are 
liquid at normal surface temperature and pressure conditions. 

 
1.24 "Contract" means this Contract concluded between the Government, Petrobangla and 

Contractor on the date set out in the preamble of this Contract. 
 
1.25 "Contract Area" means the area specified in Article 3.1 hereof and delineated on the 

map set out in “Annex-A”, as reduced from time to time in accordance with Article 5. 
 
1.26 "Contract Year" means a period of twelve (12) consecutive months under the 

Gregorian calendar, within the term of this Contract, beginning on Effective Date or any 
anniversary thereof.  

 
1.27 "Contractor" means the Contractor specified in the Preamble hereto, including 

assignee(s) in accordance with Article 32 and Article 33 hereof and where the context so 
requires includes Operator.  
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1.28 "Cost Recovery" means Cost Recovery in respect of Petroleum Operations in 
accordance with Articles 14.3, 14.4 and 14.5. 

 
1.29 "Credit" means an amount of income associated with Petroleum Operations that is not 

resulting from the sale of Petroleum, and is to be applied as a reduction of recoverable 
costs; and "Credited" or other variations of that term shall have similar meanings; 

 
1.30 “Cumulative Costs” has the meaning given in Article 14.6. 
 
1.31 “Cumulative Net Revenues” has the meaning given in Article 14.6. 
 
1.32 "Declaration of Commercial Discovery" means the Declaration of Commercial 

Discovery made under Article 8.7. 
 
1.33 "Development" or "Development Operations" shall, pursuant to Work Programs 

and Budgets approved under this Contract, include, but not be limited to: 
 
i) all the operations and activities under this Contract with respect to the drilling of 

other than Exploratory and Appraisal Wells and the deepening, plugging back, 
completing and equipping of such wells, together with the design, construction and 
installation of such equipment, lines, facilities, plants and systems relating to such 
wells as may be necessary and consistent with sound international oil/gas field 
practice and good economic practice; 

 
ii) all operations and activities relating to servicing and maintenance of lines, systems, 

facilities, plants and related operations in order to produce and operate any wells in 
a Production Area; 

  
iii) the taking, saving, treating, handling and storing of Petroleum within the Contract 

Area, or other locations in Bangladesh as may be agreed by Petrobangla and 
Contractor; 

 
iv) re-pressuring, recycling and other secondary or tertiary recovery projects; 
 
v) the design, engineering, construction and installation of pipelines and process 

facilities. 
 

1.34 “Development Costs” means those expenditures described in Section 2 of 
the Accounting Procedure attached hereto as Annex B. 

 
1.35 "Development Plan" means a plan prepared by the Contractor for the development of 

an Oil Field and/or Gas Field, or a group of Oil Fields and/or Gas Fields, which is reviewed 
by the Joint Management Committee and approved by Petrobangla and such plan shall 
include, but not be limited to, recoverable reserves, the development well pattern, master 
design, production profile, market profile, detailed economic analysis and evaluation, time 
schedule of the Development Operations and an estimate of development and operation 
costs. 

 
1.36 "Discovery" means the finding of a previously unknown accumulation(s) of Petroleum in 

one or more reservoirs and which have for the first time been demonstrated through 
drilling to contain Petroleum that can be recovered at the surface in a flow measurable by 
conventional petroleum industry testing methods.  

 
1.37 "Dollar" and "$" means currency of the United States of America. 
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1.38 "Effective Date" means the date on which this Contract is signed by the Government, 

Petrobangla, and the Contractor. 
 
1.39 "Exploration" or "Exploration Operations" means the search for Petroleum in the 

Contract Area previously not known to have existed, using geological, geophysical and 
other methods and the drilling of Exploration Well(s) and includes any activity in 
connection therewith or in preparation therefor, and any relevant processing. 

 

1.40 "Exploration Area" means all of the Contract Area outside all of the Production Area(s). 
 
1.41 “Exploration Costs” means those expenditures described in Section 2 of the Accounting 

Procedure attached hereto as Annex B. 
 
1.42 "Exploration Period" means the period specified in Article 4 during which Contractor 

shall conduct Exploration Operations at its sole risk and expense. 
 
1.43 "Evaluation Report" has the meanings ascribed thereto in Article 8.5 and Article 8.6.  
 
1.44 "Field" means an Oil Field or Gas Field or Field having both Oil and Gas. 
 
1.45 "Force Majeure" has the meaning ascribed thereto in Article 27. 
 
1.46 "Gas" means Natural Gas, both Associated Natural Gas and Non-Associated Natural Gas, 

and all of its constituent elements produced from any well in the Contract Area and all 
gaseous non-hydrocarbon substances therein. Gas may be produced from gas wells or in 
association with Oil from oil wells. 

 
1.47 “General and Administrative Costs” means those expenditures described in Section 2 

of the Accounting Procedure attached hereto as Annex B. 
 
1.48 "Government" means the Government of the People's Republic of Bangladesh 

represented by the Energy and Mineral Resources Division, Ministry of Power, Energy and 
Mineral Resources. 

 
1.49 "Gas Field" means, within the Contract Area, a Natural Gas reservoir or a group of 

Natural Gas reservoirs within a common geological structure(s) or feature(s). 
 
1.50 "Included Risk" means a risk relating to Petroleum Operations, other than political 

risks, abandonment, business interruption or any other risks that do not affect or result 
from the ongoing Petroleum Operations. 

  
1.51 “Initial Exploration Period” shall have the meaning set forth in Article 4.  
 
1.52 "Joint Management Committee" means the Committee consisting of representatives 

of the Government, Petrobangla and Contractor constituted under Article 12.2. 
 
1.53 "Joint Review Committee" means the Committee consisting of representatives of the 

Government, Petrobangla and Contractor constituted under Article 12.1.  
 
1.54 "Material Breach" means a breach that substantially impairs or defeats the rights, 

legitimate expectations, or interests of a Party under this Contract, having regard to the 
nature, gravity, and consequences of the breach in the context of the Contract as a 
whole. Whether a breach is material shall be determined by reference to its actual 
effects. 
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1.55 "MCF" means one thousand (1000) standard cubic feet (SCF) of gas. One "SCF" is the 

amount of gas necessary to fill one cubic foot of space at atmospheric pressure of 
fourteen point seven zero (14.70) pounds of pressure per square inch absolute at a base 
temperature of sixty (60) degree Fahrenheit. "MMCF" means million cubic feet and 
"BCF" means billion cubic feet and "TCF" means trillion cubic feet.  

  
1.56 "Measurement Point" means the location at onshore of Bangladesh as designated in 

an approved Development Plan, where the Petroleum is delivered for further 
transportation there from by truck, barge, railway, marine tanker or pipeline. 

 
1.57 "Minimum Exploration Program" means the Minimum Work Program specified in 

Articles 6.2 through 6.4. 
 

1.58 "Month" means a calendar month according to the Gregorian calendar. 
 
1.59 "Natural Gas" means Associated Natural Gas and Non-Associated Natural Gas.  
  
1.60 “Net Revenues” has the meaning given in Article 14.6. 
 
1.61 "NGL" means Natural Gas Liquids, which are those hydrocarbons in Natural Gas that are 

extracted in a process plant. Included in these hydrocarbons are Condensate and LPG 
(i.e. Butane, Propane and Propane-Butane mixed). 

 
1.62 "Non-Associated Natural Gas" means Natural Gas, which is produced either without 

association with Oil or in association with Oil which by itself cannot be commercially 
produced. 

 
1.63 "Oil" means any hydrocarbons produced from the Contract Area, which is in a liquid 

state at the well-head or separated in a field separator, which is commonly known as 
crude oil and includes crude mineral oil, asphalt, ozokerite and bitumen, both in solid and 
in liquid form, in their natural state. 

 
1.64 "Oil Field" means, within the Contract Area, an oil reservoir or a group of oil reservoirs 

within a common geological structure(s) or feature(s). 
 
1.65 "Operator" means the entity, which is designated as such, from among the entities 

comprising Contractor, where it consists of more than one entity as described in Article 
10.22. 

 
1.66 “Operating Costs” means those expenditures described in Section 2 of the Accounting 

Procedure attached hereto as Annex B. 
 
1.67 “Participating Interest” means, in respect of each Party constituting the Contractor, 

the undivided share expressed as a percentage of such Party’s participation in the rights 
and obligations under this Contract. 

 
1.68 "Party" means (a) the Government and/or Petrobangla or (b) Contractor and "Parties" 

shall be construed accordingly. 
 
1.69 "Petrobangla" means the Bangladesh Oil, Gas and Mineral Corporation, as specified in 

the Preamble of this Contract. 
 
1.70 "Petroleum" means: 
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i) any naturally occurring hydrocarbon, whether in a gaseous, liquid or solid state; 
 
ii) any naturally occurring mixture of hydrocarbons, whether in a gaseous, liquid or 

solid state; or 
 
iii) any naturally occurring mixture of a hydrocarbon or hydrocarbons, whether in a 

gaseous, liquid or solid state, and one or more of the following: hydrogen sulphide, 
nitrogen, helium and carbon dioxide. 

 
1.71 "Petroleum Operations" means the Exploration, the Appraisal, the Development, the 

Production and Abandonment related operations along with other activities including 
environmental considerations (IEE and EIA) and Environmental Management Plan (EMP) 
related to those operations carried out under this Contract. 

 
1.72 "Pipeline" means the items and facilities for transportation of Oil and/or Natural Gas 

and/or Condensate and/or NGL enumerated in Article 16. 
 
1.73 "Production Area" means the portion of the Contract Area being the area designated 

by Contractor under Article 8 to encompass a particular Commercial Discovery. 
 
1.74 “Production” or "Production Operations" means operations and all activities related 

thereto carried out for Petroleum production of an Oil Field and/or Gas Field from the 
date of commencement of Commercial Production, such as extraction, injection, 
stimulation, treatment, storage within the Production Area, lifting, and related operations, 
but do not include any storage or transportation beyond the Measurement Point. 

 
1.75 “Profit Petroleum” has the meaning given in Article 14.6. 

 
1.76 “Production Costs” means those expenditures described in Section 2 of the Accounting 

Procedure attached hereto as Annex B. 
 
1.77 "Quarter" means a period of three (3) consecutive months in a Calendar Year. 
 
1.78 "Reservoir" means naturally occurring discrete accumulation of Petroleum. 
 
1.79 “Service Costs” means those expenditures described in Section 2 of the Accounting 

Procedure attached hereto as Annex B. 
 
1.80 "Site Restoration" shall mean all activities required to return a site to its state as of the 

Effective Date pursuant to the Contractor's environmental impact study and approved by 
the Government or to render a site compatible with its intended after-use (to the extent 
reasonable) after cessation of Petroleum Operations in relation thereto and shall include, 
where appropriate, proper abandonment of Wells or other facilities, removal of 
equipment, structures and debris, establishment of compatible contours and drainage, 
replacement of top soil, re-vegetation, slope stabilization, in-filling of excavations or any 
other appropriate actions in the circumstances. 

 
1.81 "Significant Discovery" means a discovery determined in accordance with Article 8 to 

be a Significant Discovery for the purposes of that Article. 
 

1.82 “SOFR” means, The Secured Overnight Financing Rate, is a benchmark interest rate that 

reflects the cost of borrowing cash overnight, secured by U.S. Treasury securities. 
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1.83 “Subsequent Exploration Period” means three (3) maximum consecutive Contract 
Years following the Initial Exploration Period subject to provisions contained in Article 4  

 
1.84 "Taka" means the unit of the currency of Bangladesh. 
 
1.85 "Well" means a borehole, made by drilling in the course of Petroleum Operations.  

Categories of Wells are defined below: 
 

i) "Exploration Well" means a well drilled for the purposes of searching for 
undiscovered Petroleum accumulations on any geological entity(ies) (be it of 
structural, stratigraphic, facies or pressure nature) to at least a depth or 
stratigraphic level specified in the Work Program. 

 
ii) "Appraisal Well" means a well drilled for the purpose of delineating and 

evaluating the extent, the production capacity, the potential and commerciality of 
recoverable reserves of a Discovery in a geological structure or feature established 
by an Exploration Well. 

 
iii) "Development Well" means a well drilled, deepened or completed after the date 

of approval of the Development Plan pursuant to Development Operations or 
Production Operations for the purposes of producing Petroleum, increasing 
production, sustaining production or accelerating extraction of Petroleum including 
production Wells, Injection Wells and dry Wells. 

 
 iv) "Injection Well" means a well drilled within a Production Area by injecting Gas or 

a fluid in order to enhance the recovery of Petroleum by pressure maintenance or 
by improving the quality of the Reservoir. 

 
 v) "One Well" means a well having a single entry through the Kelly including side 

track(s). 
 
1.86 "Work Program" means a program itemizing the Petroleum Operations to be conducted 

within or with respect to the Contract Area or Production Areas and the time schedule for 
accomplishing such operations. 
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ARTICLE 2 

SCOPE 

 
2.1 This is a Production Sharing Contract. The object of this Contract is for the Contractor to 

undertake the Exploration, Appraisal, Development and Production of Petroleum in the 
Contract Area at Contractor's sole risk and expense and subject to the right of the 
Government and Petrobangla to share in production according to the terms of Article 14. 

 
2.2 Subject to the terms and conditions of this Contract, Petrobangla hereby appoints 

Contractor as the exclusive  agent to conduct Petroleum Operations in the Contract Area 
during the term of this Contract. Contractor shall have the exclusive right from the 
Effective Date to conduct Petroleum Operations in the Contract Area for a period as 
stipulated in Article 4. 

 
2.3 Contractor shall be responsible to Petrobangla for the execution of such Petroleum 

Operations in accordance with the provisions of  this Contract. The work to be done by 
Contractor shall be subject to the general supervision and review of Petrobangla in 
accordance with  this Contract.  

 
2.4 In performing Petroleum Operations, Contractor shall provide all financial requirements 

and employ the advanced state of the art scientific methods, procedures, technologies 
and equipment generally accepted in the international Petroleum industry. 

 
2.5 Contractor shall receive no compensation for its services, nor any reimbursement of its 

expenditures under this Contract, except for the share of Petroleum from the Contract 
Area to which it may become entitled under Article 14. If there is no Commercial 
Discovery in the Contract Area or if the production achieved from any Oil Field or Gas 
Field developed by Contractor is insufficient to reimburse Contractor, Contractor shall 
bear its own losses. 

 
2.6 This Contract has been agreed and entered into by the Parties hereto under the terms of 

the Bangladesh Petroleum Act 1974 (Act No LXIX of 1974) (as amended up to date). 
 

2.7 Contractor shall conduct Petroleum Operations in accordance with an approved Work 
Program and Budget and shall not willfully and without just cause suspend any material 
aspect of Petroleum Operations covered by an approved Work Program and Budget. In 
the event of an emergency or extraordinary circumstances the Contractor shall notify 
Petrobangla of such emergency or extraordinary circumstances within seventy-two (72) 
hours and take all actions deemed proper or advisable to protect life, assets, equipment, 
interest of Petrobangla and Contractor and the environment, provided that any costs so 
incurred shall be recoverable only if Contractor notify Petrobangla within thirty (30) days 
of the actions taken and can prove to the satisfaction of Petrobangla that such actions 
and costs were reasonably warranted by the circumstances.  
 

2.8 Nothing contained in this Contract shall be deemed to confer any right to the Contractor 
other than those rights expressly granted hereunder. 
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ARTICLE 3 

CONTRACT AREA 

 
3.1 The Contract Area as of the Effective Date of this Contract comprises a total area of 

[...............] square kilometers, as described in “Annex-A” attached hereto and delineated 
in the map which forms part thereof. 

 
3.2 Except for the rights expressly provided by this Contract, no right is granted in favor of 

the Contractor to the surface area, sea-bed, sub-soil or to any natural resources or 
aquatic resources.  
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ARTICLE 4 

CONTRACT TERM 
 

4.1 The Exploration Period shall be for a period of maximum nine (9) consecutive Contract 
Years from the Effective Date, consisting of Initial Exploration Period and Subsequent 
Exploration Period. The Initial Exploration Period shall be for six (6) consecutive Contract 
Years and Subsequent Exploration Period shall be for three (3) consecutive Contract 
Years.   

 

If the Minimum Exploration Program consists of only Geological and Geophysical survey 
with no commitment for exploration drilling, the Initial Exploration Period shall be limited 
to four (4) consecutive Contract Years. If the Contractor wishes to continue after four (4) 
consecutive Contract Years, the Contractor shall have to commit drilling of an exploration 
well backed by requisite Bank Guarantee for the remaining two (2) years of the Initial 
Exploration Period. Otherwise, this Contract shall terminate. 

 

However, if a Well is still being drilled or tested at the end of the Initial Exploration 
Period, or the Subsequent Exploration Period, such period shall be extended for a period 
sufficient to allow Contractor to complete the drilling or testing of such Well, provided 
that such period shall not exceed one hundred and twenty (120) days in aggregate.  

 

4.2 At the expiry of the Initial Exploration Period, the Contractor shall have the option to 
proceed to the Subsequent Exploration Period provided that the Contractor has 
completed the Minimum Work Program or relinquish the entire Contract Area excluding 
Appraisal and Production Area(s). To qualify for entering the Subsequent Exploration 
Period, the Contrctor must have drilled at least one (1) exploration well during the Initial 
Exploration Period within or above the Minimum Work program as stipulated in Article 
6.2.2. c) and proposed to drill at least one (1) exploratory well during Subsequent 
Exploration Period, if not already included in Article 6.3 c). Contractor's proposal for such 
extension shall be submitted to Petrobangla at least sixty (60) days prior to the expiry of 
the then current period. Such proposals shall be accompanied by a bank guarantee 
required by Article 7 covering the Minimum Work obligation for the proposed extended 
period. 

 

4.3 In the event there is no Commercial Discovery in the Contract Area by (a) the end of the 
Exploration Period, or extensions thereof under Article 4.1, or (b) the end of the extended 
Exploration Period under Article 4.4, if such extension has been granted, then this 
Contract shall terminate on the latest of the above dates. 

 

4.4 Where insufficient time is available to complete appraisal of a Discovery pursuant to an 
Appraisal Program approved under Article 8.2 within the Exploration Period including 
extensions thereof under Article 4.1, Contractor shall have the right upon prior written 
request made not less than sixty (60) days from the end of the Exploration Period, to an 
extension of the Exploration Period to enable Contractor to complete Appraisal within the 
time limit stipulated in the Appraisal Program approved under Article 8.2. 

 

4.5 In the event of Commercial Discovery, the production period shall be twenty (20) years 
from the date of commencement of commercial production for an Oil Field and shall be 
twenty-five (25) years from the date of commencement of commercial production for a 
Gas Field.  

 

4.6 If Commercial Production of an Oil Field or Gas Field remains possible beyond the 
applicable term specified in Article 4.5, Petrobangla may grant the Contractor an 
additional ten (10) years extension on terms and conditions to be mutually agreed 
between Petrobangla and Contractor. In the event if the production of oil/gas seizes or                              
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          becomes uneconomical, Contractor shall relinquish its rights hereunder to conduct 
Petroleum Operations in all of the Contract Area upon giving Petrobangla at least ninety 
(90) days’ prior written notice. 
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ARTICLE 5 

RELINQUISHMENTS 

 
5.1 At the end of the Initial Exploration Period, the Contractor shall have option to relinquish 

the entire area after completion of Minimum Work Program or to proceed to the 
Subsequent Exploration Period relinquishing twenty percent (20%) of the Contract Area 
in a single portion. The entire area (excluding Appraisal and Development area) shall be 
relinquished at the end of nine (9) consecutive years of the Exploration Period.  
 

 Contractor shall relinquish all of the Contract Area if the Contractor does not commit to 
drill an exploration well after completion of Geological and Geophysical survey during the 
first four (4) years of the Initial Exploration Period. If the Contractor commits to drill 
exploration well(s), the relinquishment shall be in accordance with this Article. 
 

5.2 In the event of extension under Article 4.4, Contractor shall relinquish all portions of the 
Contract Area not designated as Appraisal Areas and Production Areas. 

 
5.3 Contractor may at any time relinquish voluntarily its rights hereunder to conduct 

Petroleum Operations in all or any part of Contract Area upon giving Petrobangla at least 
ninety (90) days’ prior written notice. Such voluntary relinquishments during the 
Exploration Period shall be credited toward the relinquishments required by Article 5.1. 
Should Contractor voluntarily relinquish the entire Contract Area, this Contract shall 
terminate. 

 
5.4 No relinquishment shall relieve Contractor of accrued but unfulfilled obligations under this 

Contract. In the event that Contractor desires to relinquish its rights hereunder to 
conduct Petroleum Operations in all of the Contract Area without having fulfilled all 
accrued Minimum Exploration Work obligations under Article 6 as well as all accrued 
Appraisal obligation, Contractor shall pay Petrobangla prior to the date of such proposed 
total relinquishment an amount equal to the amounts specified under Article 7.3 
corresponding to all unfulfilled accrued items of work under the minimum Exploration 
program under Article 6. 

 
5.5 At least ninety (90) days in advance of a proposed relinquishment under Article 5.1 or 

Article 5.4 Contractor shall notify Petrobangla of the designation and size of the portion of 
the Contract Area that Contractor proposes to relinquish. 

 
5.6 Prior to relinquishment of any area, Contractor shall to the satisfaction of Petrobangla: 
 

a) perform all necessary clean-up activities to restore such area as nearly as possible 
to the condition in which it existed on the Effective Date, including removal of 
such facilities, equipment or installation as Petrobangla may instruct; 

 
b) fulfill its obligations under Article 10.8; and 
 
c) take action necessary to prevent hazards to environment and forests, human life 

or property. 
 

5.7 Any portion of the Contract Area once relinquished shall not be re-acquired.  
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ARTICLE 6 

MINIMUM EXPLORATION WORK OBLIGATION 

 

6.1 Contractor shall commence Exploration Operations hereunder not later than sixty (60) 
days after the Effective Date, as set forth in Article 6.6 and continue such Exploration 
diligently for the duration of the Exploration Period and any extensions thereto. 

 
6.2 During the Initial Exploration Period Contractor shall carry out at least the following 

Minimum Exploration Program: 
 
 6.2.1 Mandatory Work Program 

 
 In addition to the bidded Minimum Work Program in the Initial Exploration Period 

specified below in Article 6.2.2 the Contractor shall be required to undertake and 
complete the following works during the Initial Exploration Period (hereinafter referred to 
as “Mandatory Work Program”): 
 

a) Acquire or Purchase/License (where multi-client seismic data is available) 2D 
seismic of …………lkm in grid size at a maximum of 10 lkm x 8 lkm. covering 
the entire Contract Area; and 

 
b) The Mandatory Work Program should be carried out earlier than or 

simultaneously with the bidded work program under Article 6.2.2 below. 
 

6.2.2 Minimum Exploration Program (bidded): 
 

Contractor shall undertake to complete the following Geological and Geophysical survey 
within the first four (4) consecutive Contract Years of the initial Exploration Period of six 
(6) Contract Years: 
  

a) Geological: integrated geological study. 
 

b) Geophysical: 
 

i) Acquire or Purchase/License (where multi-client seismic data is available) at 
least --------- lkm (2D) and ------------- sq.km. (3D) of high-resolution seismic 
data commencing at the earliest after the Effective Date.  

 

ii) Evaluate, integrate and map all seismic data related to the Contract Area. 
 

c) If the Contractor wishes to continue exploration after completion of the 
Geological and Geophysical survey, Contractor shall have to commit drilling of 1 
(one) Exploration Well not less than 3300m/2200 meter tvd, measured from 
sea bed within the last two (2) consecutive Contract Years of the initial 
Exploration Period of six (6) Contract Years, which shall be backed by requisite 
bank guarantee provided by Contractor pursuant to Article 7.2. 

[Note:  3300m tvd for shallow sea blocks and 2200m tvd for deep sea blocks] 

 
d)  If the Contractor does not wish to continue after completion of the Geological 

and Geophysical survey, this Contract will terminate and Contractor shall 
relinquish all of the Contract Area pursuant to Article 5.1. 

 

6.3 During the Subsequent Exploration Period of 3 (three) Contract Years, Contractor shall 
carry out at least the following Minimum Exploration Program: 
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a) Geological: integrated geological study 
 

b) Geophysical: 
 

(i)  Acquire or Purchase/License (where multi-client seismic data is available) 
at least ------------------ lkm (2D) and ------------- sq.km. (3D) of high-
resolution seismic data. 

   
(ii)  Evaluate, integrate and map all seismic data related to the Contract Area. 

 

c) Drilling: 
 

 At least (in figure) ______ (in words) _____ Exploration Well(s); each not less 
than .............meter tvd, measured from sea bed. 

 
 [Note: 3300m tvd for shallow sea blocks and 2200m tvd for deep sea blocks] 

 

6.4 For purposes of the Minimum Exploration Program in Articles 6.2 and 6.3: 
 

a) The obligations related to the Subsequent Exploration Period, will accrue only if 
Contractor continues to hold some part of the Contract Area during any part of such 
extension; and 

 

b) Additional Exploratory Wells drilled or seismic data purchased/licensed or acquired 
beyond the committed Minimum Work Program for any period may be carried 
forward to satisfy obligations to drill Exploratory Wells or acquire seismic data 
during a subsequent period. 

 

6.5 Within ninety (90) days after completion of the Minimum Exploration Program under 
Articles 6.2 and 6.3 respectively, Contractor shall prepare and present to Petrobangla a 
comprehensive technical evaluation of the Petroleum potential of the Contract Area, 
based on its work to that date. 

 

6.6 Within sixty (60) days after the Effective Date, Contractor shall  submit a proposed Work 
Program and Budget with full justification and detailed breakdown to Petrobangla for the 
Contract Area for the first Calendar Year. At least ninety (90) days prior to the beginning 
of each subsequent Calendar Year, Contractor shall  submit a Work Program and Budget 
to Petrobangla with full justification and detailed breakdown for the Contract Area setting 
forth the Exploration Operations that Contractor proposes to carry out during the ensuing 
Calendar Year.  

 

6.7 Upon expiry of each phase of the Work Program under Article 6.2 and 6.3 Contractor has 
the option to either: 
 
a) enter the next phase of the Exploration Period or extension period(s) and continue 

Exploration Operations; or 
 
b) terminate this Contract upon payment of liquidated damages for unfulfilled 

Minimum Work Obligations as per Article 7.3 and Article 7.4. 
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ARTICLE 7 
GUARANTEES 

 

7.1 Within thirty (30) days of the signing of this Contract, and upon each request to 
Petrobangla under Article 4.2 for extension of the Exploration Period, Contractor shall 
provide Petrobangla from a scheduled bank(bank(s) authorized by Bangladesh Bank to 
carry out banking business) in Bangladesh, mutually acceptable to the Parties, an 
irrevocable and unconditional bank guarantee in form and substance as appended in 
“Annex-C” to Petrobangla securing Contractor's timely performance of the Mandatory 
Work Program and bidded Minimum Exploration Program under Article 6 for the relevant 
period in accordance with this Contract. 

 

7.2 The respective amounts of such bank guarantees shall be: 
 

a)  For the Geological and Geophysical survey to be completed within the first four (4) 
consecutive Contract Years of the initial Exploration Period of (6) Contract Years, 
US$ 3,000,000 (three million US Dollars); 

 
b)  For the Drilling program to be completed within the last two (2) consecutive 

Contract Years of the initial Exploration Period of six (6) Contract Years, US$ 
20,000,000 (twenty million US Dollars). 

 
c) For the Subsequent Exploration Period of 3 Contract Years, total US$ 20,000,000 

(twenty million US Dollars). 
 

7.3 The relevant bank guarantee shall be reduced Quarterly proportionate to the completion 
of the Minimum Work Program as per the Contract upon delivery to the issuing bank of a 
certificate from Contractor countersigned by Petrobangla that the corresponding item of 
work has been completed in accordance with the Contract and that all technical data 
related thereto and a comprehensive technical report thereon required by Article 6.5 have 
been delivered to Petrobangla. 

 

7.4 It is understood among the Parties that notwithstanding the fact that Contractor incurs a 
cost for a particular item of work listed in the schedule to the bank guarantee furnished 
under Article 7.1 greater or less than the amount indicated in bank guarantee pursuant to 
Article 7.3, shall be of the amount set out in Article 7.2. 

 

7.5 If, at the end of the Initial Exploration Period, any extension thereof or upon termination 
of this Contract, Contractor has failed to perform in accordance with this Contract all or 
any part of any of its accrued Minimum Exploration Program, then Contractor or its 
guarantor shall on demand from Petrobangla immediately pay Petrobangla the entire 
amount of such outstanding guarantee or guarantees as set out in Article 7.2 for the 
work not performed.  

 

7.6 The bank guarantee shall not be affected by any change in the constitution of the 
guarantor bank, its successors or assigns or by the absorption of or by its amalgamation 
with any other bank or banks and the guarantee shall continue in force and be applicable, 
notwithstanding any change in the composition of the Contractor. 

 

7.7 The companies constituting the Contractor shall procure and deliver to Petrobangla within 
thirty (30) days from the Effective Date of this Contract financial and performance 
guarantee in favor of Petrobangla from a parent company acceptable to Petrobangla, in 
the form and substance set out in Annex-E (EXHIBIT I), or, where there is no such  
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 parent company, financial and performance guarantee from the company itself in the 
form and substance set out in Annex-E (EXHIBIT II). 
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 ARTICLE 8 

DISCOVERY, APPRAISAL AND DETERMINATION 

OF COMMERCIAL DISCOVERY 

 
8.1 If a Discovery is made in an Exploratory Well, Contractor shall immediately notify 

Petrobangla of such Discovery. Within thirty (30) days of such Discovery, Contractor shall 
notify Petrobangla whether or not Contractor proposes to undertake an Appraisal. 

 
8.2 If Contractor by its notice to Petrobangla under Article 8.1 indicates that Contractor  

proposes to undertake an Appraisal of the Discovery, Contractor shall within ninety (90) 
days of that notice present to Petrobangla for approval an Appraisal Program, which shall 
be deemed approved if no written objections are raised by Petrobangla within thirty (30) 
days following receipt thereof. The Appraisal Program shall: 

 
a) specify the time frame, not exceeding three (3) years, within which Contractor shall 

commence and complete the Appraisal Program; 
 
b) identify the area to be appraised ("Appraisal Area"), which shall not exceed the area 

encompassing the geological structure or feature and a margin of five kilometers (5 
km) surrounding such structure or feature; 

 
c) include a Work Program and Budget. 

 
8.3 Contractor shall carry out the approved Appraisal Program within the time frame specified 

therein. 
 
8.4 Within one hundred and twenty (120) days after the completion of such Appraisal 

Program, Contractor shall submit to Petrobangla a comprehensive report ("Evaluation 
Report") on the Appraisal Program. 

 
8.5 The Evaluation Report shall include, but not be limited to, the following information: 
  

a) geological conditions, such as structural configuration, physical properties, 
stratigraphy;  

 
b) the thickness and extent of reservoir rocks; 
 
c) petrophysical properties of the reservoirs; 
 
d) estimated volumes of Oil and Natural Gas initially in place, and the estimated reserves 

in proved, probable and possible categories in accordance with the guidelines of 
World Petroleum Congress and Society of Petroleum Engineers (SPE); 

 
e) the chemical composition, the physical properties and quality of Petroleum 

discovered; 
 
f) pressure, volume and temperature analysis of the reservoir fluid; 
 
g) the productivity indices for wells tested at various rates of flow; 
 
h) fluid characteristics, including oil gravity, sulfur percentage, sediment and water 

percentage, and product yield pattern; 
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i) gas composition, production capacity of the reservoir, production forecasts (per Well 
and per Field); 

 
j) estimates of recoverable reserves; 
 
k) the estimated Production capacity of the reservoirs; 
 
l) all relevant economic and commercial information necessary to enable the 

determination of a Discovery as a Commercial Discovery; and 
 
m)  Contractor's assessment, based on prevailing realistic assumptions of marketability of 

Petroleum at the time the Petroleum Field is to be produced. 
  
8.6 With the submission of the Evaluation Report, the Contractor shall submit a declaration in 

writing to Petrobangla either: 
  

a) that it has determined that the Discovery is a Commercial Discovery and upon such 
Declaration of Commercial Discovery Contractor shall be obliged diligently to develop 
the Discovery and commence Commercial Production in accordance with Article 8.9;            

or 
 

b) that it has determined that the Discovery is not a Commercial Discovery, in which 
event the Appraisal Area concerned shall be relinquished, with such relinquishment 
being credited against the obligations under Article 5.1;  

or 
 
c) that it has determined that the Discovery is a Significant Discovery of Oil, which may 

become a Commercial Discovery conditional upon the outcome of further work under 
an Exploration or Appraisal Program in areas outside the Appraisal Area, for which 
further work Contractor has committed itself;  

or 
 
d) that it has determined that the Discovery is a Significant Discovery of Natural Gas, 

which: 
 
i) may become a Commercial Discovery depending on the subsequent discovery 

of one or more Gas Fields, the production from which, taken together with the 
production from the Significant Discovery of Natural Gas, would result in a 
sufficient total volume of Natural Gas to declare a Commercial Discovery, or 

 

ii) may become a Commercial Discovery of Natural Gas upon the development of 
infrastructure and gas markets. 

 
8.7 In the event Contractor makes a declaration under Article 8.6 (c), it shall be entitled to 

retain the Appraisal Area pending the completion of the work under Article 8.6(c), at 
which time Contractor shall advise Petrobangla as to whether or not the Discovery is a 
Commercial Discovery of Oil and the provisions of Article 8.6(a) or 8.6(b) shall be applied 
accordingly. 

 

 
8.8 If Contractor declares pursuant to Article 8.6 that the Discovery is a Commercial 

Discovery in shallow sea block, Contractor shall submit within one hundred and eighty 
(180) days after submission of the Evaluation Report a proposed Development Plan and 
Budget for approval by Petrobangla and a designation of the Production Area. For deep 
sea blocks the time stipulated herein shall be 365 days. The Development Plan shall be 
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deemed approved if no written objections are delivered to Contractor by Petrobangla 
within one hundred and twenty (120) days following Petrobangla's receipt thereof. Upon 
approval of the Development Plan, Contractor shall proceed promptly and diligently and 
in accordance with good international Petroleum industry practice, to develop the 
Discovery, to install all necessary facilities and to commence Commercial Production.  

 
8.9 The Development Plan referred to in Article 8.8 shall contain detailed proposals by 

Contractor for the construction, establishment of all facilities and services for and 
incidental to the recovery, storage and transportation of Petroleum from the Contract 
Area, including, but not limited to: 

 
a) information regarding projections of the economics and profitability of the Petroleum 

Operations as well as indication of the proposed financing arrangements and terms 
of funding the Development; 

 
b) proposals relating to the drainage spacing, intended reservoir operating policy and 

the scope for secondary recovery, drilling and completion of wells, the Production 
and storage installations, and transport and delivery facilities required for the 
Production, storage and transport of Petroleum. Such proposals will include, but not 
be limited to: 

 
(i) the estimated number, size and capacity of Production facilities/platforms, if 

any; 
 

(ii)  estimated number of Production Wells; 
 
(iii)  particulars of production equipment and storage facilities; 
 
(iv)  particulars of feasible alternatives for the transportation of Petroleum including 

pipelines; 
 
(v)  particulars of equipment required for the Petroleum Operations; 

 
c) estimate of the rates of production to be established and projection of the possible 

sustained rate of Production in accordance with good international Petroleum 
industry practices under proposed Development Plan and/or alternative Development 
proposals; 

 
(d)  cost estimates under such Development Plan and alternative Development proposals, 

if any; 
 
(e)  proposals related to the establishment of processing facilities (if any); 
 
(f)  safety measures to be adopted in the course of the Petroleum Operations, including 

a contingency plan and measures to deal with emergencies; 
 
(g)  anticipated adverse impact on environment and measures proposed to be taken for 

prevention thereof and for general protection of the environment; 
 
(h)  a description of the organizational set up of Contractor in Bangladesh; 
 
(i)  an estimate of the time required to complete each phase of the proposed 

Development; 
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(j)  a description of the measures to be taken regarding the employment and training of 
Bangladeshi personnel;  

 
(k)  a description of the Abandonment plan, to be implemented whenever a piece of 

equipment, facility or a platform needs to be abandoned prior to or on termination of 
this Contract;  

 
(l)  a map or maps of the outline of the discovered reservoir(s) together with technical 

or other back-up justification;   
 
(m) details of yearly forecast of expenditure of Capital, Operating and Abandonment 

expenditure; and  
 
(n) contingencies for minimizing gas wastage, pressure maintenance program to 

optimize Petroleum recoveries and additional development. 
   
8.10 If any Discovery extends beyond the Contract Area into one or more adjacent areas held 

by one or more of Petrobangla's other contractors or any other entity, Petrobangla and 
Contractor and any other relevant contractor or contractors or entities in the adjacent 
areas shall meet and endeavor to agree on the most efficient method for jointly 
appraising the Discovery and on possible joint Development, Production and storage, and 
if appropriate, transportation of Petroleum from such accumulation and on the manner in 
which the costs and proceeds derived therefrom shall be equitably apportioned. Such 
agreement shall be submitted to Petrobangla for approval. The principles of co-operation 
between the parties referred to above relating to a possible joint Development shall apply 
equally to (i) a Discovery outside the Contract Area which extends into the Contract Area 
and (ii) a Discovery which is encountered outside the Contract Area in the course of 
drilling a Well into the Contract Area which subsequently proves to be a Discovery.  

  
8.11 If any Discovery extends beyond the Contract Area into an adjacent area that is not 

currently under contract with Petrobangla and is considered "open", the Contractor shall 
be entitled to define with seismic and other approved technical means the limits of such 
Discovery. The Contractor and Petrobangla shall endeavor to obtain a supplemental 
agreement to modify the relevant terms of the Contract Area to include the entire 
Discovery. Such modification shall be limited to the specific area defined as the vertical 
and horizontal productive limits of the Discovery. The boundary modification shall be 
submitted to Petrobangla for approval of the Government.  
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ARTICLE 9 

ANCILLARY RIGHTS OF CONTRACTOR 

 
9. Contractor shall for the efficient conduct of Petroleum Operations have the right: 
 

9.1 Of unimpeded access to and from the Contract Area and to and from facilities 
pertaining to Petroleum Operations hereunder wherever located at all times, and to 
unimpeded use of the land required at the expense of Contractor. 

 
9.2 To use in Petroleum Operations sand, gravel and water belonging to the public 

domain by prior arrangement with the relevant authorities and on payment of the 
generally prevailing charge for such resources in the locality of use. 

 
9.3 Subject to Articles 10.13 and 10.14, to employ and utilise in Bangladesh qualified 

foreign nationals and qualified foreign sub-contractors that it deems necessary for 
the conduct of Petroleum Operations under this Contract. On the recommendation 
of Petrobangla, Government in accordance with the existing law of the country shall 
issue permits and visas required for said foreign nationals and their families to stay 
in Bangladesh. 

 
9.4 Subject to Article 10.15, to import goods and services required for conduct of 

Petroleum Operations. 
 
9.5 To use Petroleum from the producing Field within the Contract Area in Petroleum 

Operations for the particular producing Field free of charge. 
 
9.6 To produce Petroleum from the Contract Area consistent with sound international 

petroleum industry and good conservation economic practices. 
 
9.7 To undertake all Petroleum Operations pertaining to the Contract Area consistent 

with sound international petroleum industry and good conservation economic 
practices. 

 
9.8 To have free access to all geological and geophysical information and data available 

in Petrobangla pertaining to the Contract Area during the tenure of this Contract. 
 
9.9 Subject to Article 15.6(c) of this Contract, to use the entitlement to Contractor's 

share of production as security for loans or other financing arranged for 
Development, provided that the interests or share of production held by the 
Government or Petrobangla shall not be impaired or encumbered by such 
arrangements.  
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ARTICLE 10 

CONTRACTOR'S OBLIGATIONS 

 
10. Contractor shall, in addition to its obligations under other provisions of this Contract, be 

obliged to: 
 

10.1 Establish within one hundred and eighty (180) days of the Effective Date a 
subsidiary or a branch or representative office in the People's Republic of 
Bangladesh, and register such subsidiary or branch or representative office with 
Bangladesh Investment Development Authority (BIDA) as an investment project 
and any other related agencies in accordance with the relevant provisions of 
Applicable Law; 

 
 10.2 Designate a representative residing in Bangladesh, who shall have full authority to 

represent Contractor concerning matters related to this Contract in respect of the 
Contract Area and to receive notices including process of Court addressed to 
Contractor; 

 
 10.3 Provide all necessary funds for Petroleum Operations, including, but not limited 

to, funds required for purchase or lease of all assets, materials and supplies to be 
purchased or leased pursuant to Work Program and such other funds for the 
performance of Work Program including payment to third parties, who may 
perform any contractual services and provide technical services, technology and 
such expatriate personnel as may be required for the performance of the Work 
Program; 

 
 10.4 Conduct all Petroleum Operations in a diligent, conscientious and workmanlike 

manner, in accordance with the applicable laws and this Contract, and generally 
accepted standards of the international Petroleum industry designed to achieve 
efficient and safe exploration and production of Petroleum and prevent loss or 
waste of Petroleum above or below the surface and to maximize the ultimate 
economic recovery of Petroleum from the Contract Area;  

 
 10.5 Ensure that all materials, equipment, technologies and facilities used in Petroleum 

Operations comply with generally accepted engineering standards in the 
international Petroleum industry, and are kept in good working order; 

 
 10.6 While conducting Petroleum Operations, take necessary measures in accordance 

with good international petroleum industry practice to pay due regard to 
conservation, safety of life, property, crops, fishing and fisheries, navigation, 
protection of the environment, prevention of pollution and safety and health of 
personnel, including, but not limited to: 

 
              a) ensuring security areas around all machinery, equipment and tools;              
   

 b) providing secured storage areas for all explosives, detonators, and similar 
dangerous materials used in Petroleum Operations; 

 
 c) preventing damage to any Petroleum and water bearing formations, and 

other natural resources; 
 
 d) preventing unintentional entrance of fluids into Petroleum formations and the 

productions of Oil or Natural Gas from reservoirs at higher rates than 
consistent with good international petroleum industry practice; 
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 e) taking all necessary precautions to prevent pollution of or damage to the 

environment; 
 

 f) maintaining records of workers working in each work area, and sending a 
copy thereof to Petrobangla within fifteen (15) days from the date of 
commencing of operations in the area; 

 
 g) maintaining a register of workers and sending details of workers joining or 

leaving every Month to Petrobangla within the first week of the following 
Months; 

 
 h) reporting to Petrobangla within seventy-two (72) hours in case any worker is 

injured while performing his duties in connection with Petroleum Operations; 
 

 i) arranging an adequate supply of first-aid medicines and equipment in each 
area and maintaining healthy environment for the workers; and 

 
 j) providing safety and fire-fighting equipment in each work area. 

 
10.7 Evaluate prior to the Abandonment of any Exploratory or Appraisal Well all reservoirs 

identified in the well logs as containing zones of five (5) meters or more in thickness of 
Petroleum, in a manner that would make possible the determination of the contents of 
the reservoir fluids as well as the initial production capacity of the reservoirs; 

 
10.8 Unless otherwise instructed by Petrobangla and contingent upon safety and additional 

cost considerations, ensure that any Exploratory or Appraisal Well technically capable of 
production, is left in a condition that it may be re-entered for further testing and/or 
completion; 

 
10.9 Subject to Article 26.2 and 26.6 and unless otherwise agreed between the Parties, submit 

promptly to Petrobangla all such original geological, geophysical, drilling, production, core 
sample and any other data as it may collect and compile together with analysis and 
interpretations thereof during the term of this Contract.  

 
10.10 Keep Petrobangla regularly and fully informed of all Petroleum Operations and Contractor 

shall notify Petrobangla in advance of all individual Petroleum Operations scheduled and 
maintain full records of all such operations; 

 
10.11 Submit to Petrobangla detailed daily drilling reports and monthly physical progress reports 

covering in reasonable detail all the activities carried out under Petroleum Operations 
hereunder and ensure that such monthly progress reports shall reach Petrobangla by the 
fifteenth (15th) day of the Month following the Month under report, and all other reports 
as may be required by Petrobangla, including, but not limited to, those enumerated in 
"Annex-D" hereto; 

 
10.12  Furnish Petrobangla with the following: 
 

a) within ninety (90) days of the Effective Date, submit to Petrobangla for approval, 
which shall not be unreasonably withheld, Contractor’s Employees /Labor Salary and 
Benefit Policy and Procurement Procedures for purchasing equipment, materials and 
services. Contractor’s Employees /Labor Salary and Benefit Policy and Procurement 
Procedures shall comply with the provisions set out in “Annex-B” of this Contract;  

 



Bangladesh Offshore MPSC 2026 

 

29 

b) manuals, technical specifications, design criteria, design documents (including 
design drawings), construction records and information, relating to any work in 
connection with Petroleum Operations within 30 days of completion of works; 

 
10.13   a)  Together with its submission of the yearly Work Program and Budget, Contractor 

shall submit its manpower requirements including its organization chart. Contractor 
shall first obtain written approval from Petrobangla for any positions to be filled by 
expatriate personnel including from any third party before such expatriate personnel 
are employed and shall minimize the employment of such personnel in conducting 
Petroleum Operations by ensuring that expatriate personnel are employed only to 
occupy positions for which it has not been possible to obtain Bangladeshi personnel 
with the necessary qualifications and adequate experience that are acceptable to 
both Parties. Contractor shall apply for Work Permit for the expatriate personnel 
only after getting approval from Petrobangla. Contractor shall review its expatriate 
requirements with Petrobangla annually;  

 
b)  Contractor shall undertake the development and training of its Bangladeshi 

personnel (including the training of Bangladeshi nationals for specific task of 
taking over positions held by expatriate personnel) for all positions including 
administrative, technical and executive management positions. Contractor shall 
prepare and submit yearly to Petrobangla for its approval plans and programs for 
such development and training; 

 
c)  Contractor shall also submit to Petrobangla together with their submission of the 

yearly Work Program and Budget, the details of all payments, benefits and 
privileges accorded to each classified category of Contractor's personnel (both 
expatriate and Bangladeshi); 

 
d)  Contractor shall maximize the employment of Bangladeshi nationals possessing 

the requisite qualifications and experience in Petroleum Operations. Contractor 
shall ensure that the employment of the Bangladeshi nationals including 
administrative, technical and executive management positions be maintained in 
the following proportion: 

 
Exploration Period: Initial Exploration Period not below 10%  
 Extended Exploration Period not below 50% 

 
Production Period: 1st five years            - not below 60% 

 Next five years  - not below 75% 
 Period after ten years  - not below 90% 
 
e)  Contractor shall prepare a personnel plan to be reviewed at least annually by the 

Joint Review Committee or the Joint Management Committee, as applicable; 
 
10.14  Give priority to the local sub-contractors as long as their prices, equipment, performance 

and availability are comparable with prices, performance and availability of international 
sub-contractors; 

 

10.15 Give preference to locally manufactured materials, equipment, machinery, supplies and 
consumables so long as their quality, technical standards, price and time of delivery are 
comparable to internationally available materials, equipment, machinery, supplies and 
consumables c.i.f. Bangladesh; 

 
10.16 Be always mindful, in the conduct of Petroleum Operations, of the rights and interests set 

out in the law of the People's Republic of Bangladesh; 
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10.17 Assist and allow at any time the representative(s) of the Government and/or Petrobangla 

to inspect any part of Petroleum Operations, and all facilities, installations, offices, record 
books, or data related to Petroleum Operations, including, but not limited to, continued 
presence of representative(s) at any field installation or establishment; 

 
10.18 At the request of Petrobangla, negotiate in good faith, technical assistance agreement 

with Petrobangla by which Contractor may render technical assistance and make 
available commercially proven technical information of the proprietary nature for use in 
Bangladesh by Petrobangla or its subsidiary company. The issues to be addressed in 
negotiating such technical assistance agreements shall include, but not be limited to, 
licensing issues, royalty conditions, confidentiality restrictions, liabilities, costs and 
method of payments;  

 
10.19 The Contractor shall obtain insurance coverage during the term of this Contract, for and 

in relation to Petroleum Operations for such amounts and against such risks as are 
specified below and/or as may be specifically agreed by Petrobangla, and shall furnish to 
Petrobangla policies/certificates evidencing that such coverage is in effect. Such 
insurance policies shall include Petrobangla as additional name insured and shall waive 
subrogation rights against Government and Petrobangla. The said insurance shall, 
without prejudice to the foregoing, cover: 

 
a) Loss or damage to all installations, equipment and other assets for so long as they 

are used in or in connection with Petroleum Operations, provided however, that if for 
any reason the contractor fails to insure any such installation, equipment or assets it 
shall replace loss thereof or repair damage caused thereto without the benefit of 
Cost Recovery. 

 
b) Loss, damage or injury caused by pollution in the course of or as a result of 

Petroleum operations. 
 
c) Loss of property or damage or bodily injury suffered by any third party in the course 

of or as a result of Petroleum Operations for which the Contractor may be liable. 
 
d) Any claim for which Petrobangla may be liable relating to the loss of property or 

damage or bodily injury suffered by any third party in the course of Petroleum 
Operations. 

 
e) The cost of cleaning up pollution following an accident in the course of or as a result 

of Petroleum Operations. 
 
f) The cost of removing wreck or debris as a result of an accident during Petroleum 

Operations. 
 
g) The Contractor’s and/or Operators liability to its employees engaged in Petroleum 

Operations. 
 
h) Cost of well control and re-drilling expenses in accordance with the Standard London 

Energy Exploration and Development wording (E.E.D.8.86) or such other form in 
common use in the International Petroleum Industry and as may be agreed by 
Petrobangla.  

 
Insurances specified in clause 10.19 (a) to (h) above to be concluded with local insurance 
companies in accordance with Insurance Laws of Bangladesh as long as coverage is 
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available as above and in accordance with International Petroleum Industry Standards. 
Policy limits and deductibles shall be commensurate with the applicable risks. 
 

  In case of Petroleum that has been produced to the surface, Contractor shall ensure 
against such risks of loss and damage for such amount and with such insurer or insurers 
as may be agreed with Petrobangla, and shall nominate Petrobangla and Contractor as 
joint beneficiaries under such insurances. Any benefits arising therefrom shall be divided 
between the Parties in proportion to their respective entitlements to Petroleum at the 
relevant time.  

 
10.20 Contractor shall require its subcontractors to obtain and maintain insurance against the 

risk referred to in Article 10.19 relating mutatis-mutandis to such subcontractors. 
 
10.21 The Contractor shall, in accordance with the laws applicable in Bangladesh, bear 

responsibility for, and shall indemnify Petrobangla and the Government against, all claims 
and liabilities arising from any loss or damage to third parties caused by the acts or 
omissions of the Contractor, its employees, or its subcontractors in the conduct of 
Petroleum Operations, including, but not limited to, loss or damage resulting from the 
willful misconduct or gross negligence of the Contractor, its employees, or its 
subcontractors. 

 
10.22 Where Contractor is comprised of more than one entity, the entities comprising 

Contractor shall designate, subject to the prior written approval of Petrobangla, one of 
such entities to act as Operator, with power to represent Contractor before Petrobangla 
and Government; and in such case, Contractor shall promptly provide a copy of the joint 
operating agreement and any amendments thereto to Petrobangla. Any subsequent 
change of Operator shall be subject to prior written approval by Petrobangla. BAPEX will 
have 10% carried interest in Shallow Sea Blocks. Terms and conditions are described in 
the Annex F of this Contract. 

 
10.23 (a) The Contractor shall abide by the laws, decrees, rules, regulations and ordinances on 

environment protection adopted by the People's Republic of Bangladesh and ensure
prevention of pollution of the air, water, land and including, but not limited to, 
different ecosystem like terrestrial, aquatic, marine, forest and agriculture 
ecosystems. Before undertaking Petroleum Operations, the Contractor shall conduct 
all environmental examinations, assessments and studies required under Bangladesh 
law including Initial Environmental Examination (IEE), Environmental Impact 
Assessment (EIA) and Environmental Management Plan (EMP) as per prevailing 
Environment Conservation Act, 1995 (as amended) and Rules made thereunder, 
such as, Environmental Conservation Rules 1997 (as amended upto 2023), Air 
Pollution (Control) Rules 2022, Noise Pollution (Control) Rules 2006, The Forest Act, 
1927, The Wildlife (Conservation & Security) Act, 2012 and Environmentally Critical 
Area Management Rules 2016 as well as the National Oil and Chemical Spill 
Contingency Plan (NOSCOP) 2020. IEE, EIA and EMP so conducted shall get due 
clearance (Site Clearance/Environment Clearance) from the Department of 
Environment under the Ministry of Environment,  Forest and Climate Change. 
Thereafter, Contractor shall take necessary measures in line with the conditions of 
Site Clearance /Environment Clearance Certificate; IEE, EIA and EMP 
recommendations and incorporate those measures in the Work Program. 

 
 (b) Contractor shall submit a disaster management plan to the Ministry of Environment, 

Forest and Climate Change for approval prior to undertaking Petroleum Operations. 
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(c) The Government may engage appropriate authority to monitor whether the 
Contractor is conducting the Petroleum Operations in compliance with the  IEE, EIA 
and EMP recommendations in order to protect marine environment and living 
resources. Contractor shall assist and allow such authority to perform its monitoring 
activity. 
 

(d) After completion of approved Petroleum Operations Contractor shall level, restore, 
demarcate and reclaim the affected sites. The cost for such work will be borne by 
Contractor. In case of no discovery, such work should be done before relinquishment 
of the area or before termination of this Contract. 

 
10.24  In implementing any approved Work Program, Contractor shall: 

 

a)  be workmanlike and use proper scientific methods consistent with prudent, good and 
modern oil and gas field practices; 

 

b)  observe sound technical and engineering practices in producing and conserving the 
petroleum deposits; 

 
c)  execute Petroleum Operations so as not to conflict with obligations of the 

Government of Bangladesh under international law or international conventions to 
which Bangladesh may be a signatory; 

 
d)  take necessary precautions to control the flow and prevent the escape or waste of 

Petroleum into the atmosphere or any waters in or in the vicinity of the Contract 
Area in accordance with normal industry practice and in accordance with the 
standards as may be established by the Government of Bangladesh (or any relevant 
governmental authorities or agencies) from time to time; and  

 
e)  not carry out any operations in or about the Contract Area in such manner as to 

interfere unjustifiably with navigation or fishing in the waters of the Contract Area or 
with the conservation of the living resources of the sea. 

 
10.25  All procedures or other obligations or requirements for the conduct of Petroleum 

Operations under this Contract shall be consistent with good and modern petroleum 
industry practice. Petrobangla and Contractor shall regularly consult on such good and 
modern petroleum industry practices. 

 
10.26  Contractor shall consult Petrobangla in relation to the measures to be undertaken by 

Contractor in compliance with the provisions of Article 10.24 including, without limitation, 
the installation of appropriate measuring systems and the adoption of measures for 
safety and environmental protection which are consistent with good and modern 
petroleum industry practice. 

 
10.27  The Contractor shall diligently conduct Petroleum Operations under this Contract in 

accordance with the laws and regulations applicable in Bangladesh and in conformity with 
good international petroleum industry practices. 

 
 In the event of any damage or expense resulting from blowout(s), including reservoir 

damage, environmental damage, or consequential damage, arising from the acts or 
omissions of the Contractor, its employees, or its subcontractors in the conduct of 
Petroleum Operations, including but not limited to damage caused by the willful 
misconduct or gross negligence of the Contractor, its employees, or its subcontractors: 

 
(a)  such damage or expense shall not be recoverable under Cost Recovery; and 
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(b)  the Contractor shall pay due compensation for such damage or expense. 

 

10.28 Contractor shall put its all-out efforts to control, resolve, remediate, and fix the matters in 
connection with the blowout(s). Immediately after the blowout(s), the Contractor shall 
notify Petrobangla about such event and about the scale of damages caused by the 
blowout. 

 
10.28.1 In case of blowout(s) which cause property and environmental damages the 

following measures shall be taken by the Contractor: 
 

(a) provide an initial assessment and description report on the damages related 
to properties, equipment, environment as well as bodily injuries, casualties, 
initial understanding of the reasons of blowout and other relevant information 

to Petrobangla within forty eight (48) hours from the time of the incident. 

   
(b) Provide on an ongoing basis updates to Petrobangla on Contractor’s efforts to 

control, resolve, remediate, fix or otherwise make safe the blowout(s) or 
significant environmental damage caused by Contractor;  

 

(c) make good faith efforts to assess the environmental damages and expenses 
resulting from such blowout(s) and provide a comprehensive report to 
Petrobangla within forty five (45) days from the time of the incident;  

 
(d) were the blowouts(s) and resulting property and environmental damages are 

caused by the Contractor, promptly pay compensation to the affected 
party(ies) as per the laws of Bangladesh and inform Petrobangla accordingly. 

 
10.28.2 In case of reservoir damages the following measures shall be taken by the 

Contractor: 
 

(a) Contractor shall submit a preliminary report to Petrobangla on the damages 
of the reservoir supported by relevant data within twenty one (21) days from 
the date of the incident.  

 
(b) Petrobangla will review the preliminary report and convey its comments to 

the Contractor within twenty one (21) days from the date of receipt of the 
preliminary report. 

  
(c) Thereafter, Contractor shall submit a comprehensive report on the damages 

of the reservoir to Petrobangla within ninety (90) days from the date of 
receipt of Petrobangla’s comments. 

 
10.28.3 Where the reservoir damage was caused by the Contractor, the Parties shall 

make good faith endeavor to discuss and agree on an appropriate compensation 
for the damages of the reservoir payable to Petrobangla. If no agreement on 
the amount of compensation is concluded within one hundred and eighty (180) 
days of the first meeting between the Parties, the matter may be resolved in 
accordance with the provisions of Article 30. 
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10.29 To the extent practicable, Contractor shall- 
 
a) endeavor to optimize exploration expenditure by combining the Work Program with 

the Work Programs of other Contractor(s) in the deep sea blocks. Such endeavor  
shall be aimed at achieving a scale of economy for deep sea Petroleum Operations; 

   
b) engage personnel from Petrobangla on secondment in all major Petroleum Operation  

to transfer the technology. Petrobangla and Contractor shall mutually determine the 
number, discipline and tenure of secondment; 

 

c) create internship opportunities for at least 5 (five) Bangladeshi graduate students 
each year for a period of not less than three (3) months in different areas of 
Petroleum Operations for the purpose of capacity building; 

 

d) give priority to eligible students from Bangladeshi Universities/Educational Institutes 

in any central scholarship programs. 

 



Bangladesh Offshore MPSC 2026 

 

35 

ARTICLE 11 

ASSISTANCE BY PETROBANGLA AND GOVERNMENT 

 
11.1 To enable Contractor to implement this Contract expeditiously and efficiently, Petrobangla 

and where appropriate the Government shall have the obligation fully to assist and 
cooperate with Contractor at its request to: 

 
a) obtain the approvals or permits needed to open accounts with banks in Bangladesh 

subject to the compliance with the relevant provisions of Bank Company Act, 1991 

(Act XIV of 1991) [ব্যাংক ককযম্পযনি আইি, ১৯৯১ (১৯৯১ সনির ১৪ িাং আইি)] and other rules, 

regulations and circulars issued in this behalf by the Government or Bangladesh 
Bank; 

 
b) comply with the formalities of converting currencies and with foreign exchange 

regulations subject to the compliance with the relevant provisions of Foreign 
Exchange Regulations Act, 1947 (Act No VII of 1947), Guidelines for Foreign 
Exchange Transactions (GFET)-2018 Volume-1 & Volume-2 and other rules and 
regulations issued in this behalf by the Government or Bangladesh Bank; 

 
c) obtain office space, office supplies, transportation and communication facilities and 

residential accommodation as required; 
 
d) comply with customs formalities and import/export control and tax regulation; 
 
e) obtain entry and exit visas for the expatriate employees, who will come to 

Bangladesh for the implementation of this Contract and for their dependants who 
will visit them or reside with them in Bangladesh; 

 
f) obtain necessary permission to send abroad, if necessary, documents, data or 

samples for analysis or processing during the Petroleum Operations; 
 
g) contact relevant Government departments and governmental agencies concerned, 

including those dealing with fishing and fisheries, aquatic products, meteorology, 
shipping, civil aviation, railway, transportation, communication, health and services 
for supply bases as required; and 

 
h) lease and/or use of land, sub-soil, sea surface, sub-sea and sea-bed areas or other 

areas that may be required for the conduct of the Petroleum Operations, subject to 
applicable laws. 

 
11.2 Having regard to Article 10.13 Petrobangla shall at the request of Contractor, assist 

Contractor with the recruitment of local personnel. 
 

11.3 Petrobangla shall, at the request of Contractor, furnish Contractor with data and samples 
in Petrobangla's possession concerning the Contract Area, subject to Contractor 
reimbursing Petrobangla costs in providing such data and/or samples, and Petrobangla 
shall also assist Contractor to arrange the purchase of any geological, geophysical, soil 
survey, oceanic, environmental, hydrological and other data available from the relevant 
Government departments in Bangladesh. 
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11.4 Petrobangla shall, at the request of Contractor, also render such other assistance as 
Contractor may reasonably request from time to time for the purpose of the smooth 
implementation of this Contract. 

 
11.5 All expenses incurred in the assistance provided by Petrobangla in accordance with this 

Article 11 shall be paid by Contractor and shall be dealt with in accordance with the 
provisions of the Accounting Procedure as set out in “Annex-B”. 
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ARTICLE 12 

MANAGEMENT COMMITTEE 

 
12.1 Joint Review Committee: 

 
12.1.1 Within sixty (60) days after the Effective Date, a Joint Review Committee composed of 

eight (8) members shall be formed. Petrobangla shall nominate three (3) members, 
Government shall nominate one (1) member and the Contractor shall nominate four (4) 
members.  

 
12.1.2 One member of Petrobangla shall be designated as the Chairman of the Joint Review 

Committee and one member of the Contractor shall be designated as the Member 
Secretary of the Committee. 

 

12.1.3 The Chairman of the Joint Review Committee (JRC) shall constitute a Technical & 
Financial Committee (TFC) for obtaining advice. The TFC may include subject-matter 
experts and/or Third Party Consultants, as required.  

 
12.1.4   From time to time by at least ten (10) days' notice to the other Party, a Party may 

replace one or more of its members on the Joint Review Committee. Additional 
representatives of each Party may attend meetings of the Joint Review Committee as 
observers or alternate members. 

 
12.1.5 A quorum for transaction of business by the Joint Review Committee shall consist of at 

least six (6) members of the Committee. Decisions and recommendations of the Joint 
Review Committee shall be made by unanimous votes of the members attending a 
meeting. Failing which the matter shall be promptly presented to Petrobangla and 
Contractor for consensus decisions and recommendations. Where unanimous 
agreement cannot be reached despite discussion between Petrobangla and Contractor, 
the matter shall be promptly presented to the Secretary of the Energy and Mineral 
Resources Division of the Government of Bangladesh for consultation and the opinion 
of the Secretary shall be used to assist the Joint Review Committee to arrive at a 
unanimous decision. 

 
12.1.6 Contractor shall submit the following matters to the Joint Review Committee for 

approval: 

 
i)  prior to the date of declaration of first Commercial Discovery, the annual Work 

Programs and Budgets in respect of Exploration Operations and any revisions or 
modifications thereto; 

 
ii)  after the date of declaration of first Commercial Discovery, the annual Work 

Program and Budgets in respect of Exploration Operations relating to Minimum 
Work Program during Initial Exploration Peroid and additional committed Work 
Program during Subsequent Exploration Period, if entered under Article 4.1  and 
any revisions and modifications thereto; 

 
iii)  annual work progress and costs incurred thereon; 

 
iv)  proposals for surrender or relinquishment of any part of the Contract Area  as per 

Article 5; 
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v)  proposals for an Appraisal Program or revisions or additions thereto and the 
declaration of a Discovery as a Commercial Discovery. 

 
 
12.2 Joint Management Committee: 
 
12.2.1 Within thirty (30) days after the date of declaration of the first Commercial Discovery, a 

Joint Management Committee composed of eight (8) members shall be formed. 
Petrobangla shall nominate three (3) members, Government shall nominate one (1) 
member and the Contractor shall nominate four (4) members.  

 
12.2.2 One member of Petrobangla shall be designated as the Chairman of the Joint 

Management Committee and one member of the Contractor shall be designated as the 
Member Secretary of the Committee. 

 
12.2.3 The Chairman of the Joint Management Committee (JMC) shall constitute a Technical & 

Financial Committee (TFC) for obtaining advice. The TFC may include subject-matter 
experts and/or Third Party Consultants, as required.  

 
12.2.4   From time to time by at least ten (10) days' notice to the other Party, a Party may 

replace one or more of its members on the Joint Management Committee. Additional 
representatives of each Party may attend meetings of the Joint Management 
Committee as observers or alternate members. 

 

12.2.5 A quorum for transaction of business by the Joint Management Committee shall consist 
of at least six (6) members of the Committee. Decisions and recommendations of the 
Joint Management Committee shall be made by unanimous votes of the members 
attending a meeting. Failing which the matter shall be promptly presented to 
Petrobangla and Contractor for consensus decisions and recommendations. Where 
unanimous agreement cannot be reached despite discussion between Petrobangla and 
Contractor, the matter shall be promptly presented to the Secretary of the Energy and 
Mineral Resources Division of the Government of Bangladesh for consultation and the 
opinion of the Secretary shall be used to assist the Joint Management Committee to 
arrive at a unanimous decision. 

 
12.2.6 Meetings of the Joint Management Committee shall be held in Dhaka at least once in 

every calendar quarter on dates to be mutually agreed. By at least ten (10) days’ prior 
written notice, the Chairman shall propose the time and venue for each meeting and 
notify each member by dispatching an agenda in accordance with this Article. 
Contractor shall submit the following matters to the Joint Management Committee for 
approval: 

 
a) annual Work Program and Budgets in respect of Development Operations and 

Production Operations and any modifications or revisions thereto; 
 
b) determination of a Development Area; 
 
c) collaboration with contractors of other areas; 
 
d) Contractor’s statement under Article 23.4; 

 
e) appointment of auditors, approval and adoptation of audited accounts; 
 
f) proposal about abandonment plan/site restoration;  
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g) Contractor's proposed production levels; 
 
h) loan agreements for Development Plan; and 
 
i) the annual personnel plan in accordance with Article 10.13. 
 

 
12.2.7 Special meetings of the Joint Management Committee may be called on reasonable 

notice by either Party for the purposes of considering any major development or 
problem(s) in Petroleum Operations and of proposing appropriate actions to be taken. 

 
12.2.8 Recommendations, opinions or decisions of the Joint Management Committee shall be 

delivered to Petrobangla and Contractor for information and for appropriate and timely 
action. 
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ARTICLE 13 

WORK PROGRAM AND BUDGET FOR DEVELOPMENT PLAN  

 
13.1 Within sixty (60) days after Petrobangla's approval of a Development Plan pursuant to 

Article 8.9, Contractor shall prepare and present to the Joint Management Committee a 
proposed detailed Work Program and Budget for that Production Area for the remaining 
part of the Calendar Year in which Petrobangla's approval was obtained and for the 
ensuing Calendar Year. The Joint Management Committee shall act on such proposals.  

 

13.2  Not later than 1st September of each Year following the Declaration of Commercial 
Discovery, Contractor shall present to the Joint Management Committee a proposed 
annual Production schedule, detailed Work Program and Budget for each Production 
Area for the ensuing Calendar Year. The Joint Management Committee shall act on 
such proposals within sixty (60) days after receipt thereof. 

 

13.3  Each Work Program and Budget shall set out in detail by quarterly period all aspects of 
the proposed Petroleum Operations to be carried out including all relevant data and 
information and estimated costs, duration of each operation for each project and in the 
case of a Work Program for a producing Petroleum Field, the estimated monthly rate of 
production for each Petroleum Field. Such Work Program shall also include measures to 
be taken to comply with the obligations of Contractor as specified in Article 10.  

 

13.4 Details of each Work Program and Budget shall be in such form as required by 
Petrobangla.  

 

13.5 No Petroleum Operations shall be carried out unless and until the relevant Work 
Program and Budget has been approved in writing by the Joint Management 
Committee.  

 

13.6 It is recognized by Petrobangla and Contractor that the details of a Work Program may 
require changes in the light of changing circumstances. Thus, Contractor may without 

the prior approval of the Joint Management Committee make minor changes, provided 
that such changes shall not increase or decrease the approved Budget for any affected 
expenditure items by more than ten percent (10%) and do not substantially alter the 
general objectives of the Work Program. The Joint Management Committee shall be 
notified of such changes as soon as possible.  

 

13.7 Contractor shall be solely responsible for the provision of all funds required directly or 
indirectly for the implementation of the Work Program. 
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ARTICLE 14 

ALLOCATION OF PRODUCTION, RECOVERY OF COSTS 

AND EXPENSES AND PRODUCTION SHARING 

 
14.1 Contractor shall have the right to use free of charge Petroleum produced from the 

Contract Area to the extent reasonably required for Petroleum Operations under this 
Contract. 

 
14.2 All Oil and/or Natural Gas and/or Condensate and/or Natural Gas Liquids (NGL) 

produced and saved from the Contract Area and not used in Petroleum Operations 
(hereinafter referred to as "Available Oil" or "Available Natural Gas" or "Available 
Condensate" or "Available Natural Gas Liquids (NGL)") shall be measured at the 
applicable Measurement Point and allocated as set forth hereinafter. Test or 
experimental production prior to an Appraisal Program shall not be subject to allocation 
and shall be retained exclusively by Petrobangla to the extent not required for the 
Petroleum Operations hereunder.  

 
14.3    Cost Recovery 
 

Subject to the Accounting Procedure and the auditing provisions of this Contract, 
Contractor shall recover all costs and expenses not excluded by the provisions of this 
Contract and the Accounting Procedure in respect of all the Exploration, Appraisal, 
Development, Production, Abandonment and related operations hereunder with respect 
to the Contract Area to the extent of and out of a maximum of seventy five percent 
(75%) of Petroleum from both shallow and deep sea blocks per Calendar Year of all 
Available Oil/ Natural Gas/ Condensate/ NGL from the Contract Area (hereinafter 
referred to as "Cost Recovery Petroleum").  

 
14.4 Such costs and expenses shall be allocated to Available Petroleum and shall be 

recoverable from Cost Recovery Petroleum in the following manner and order: 
 

a) Operating Expenses after first Commercial Production 
 
 All Operating Expenses incurred after first Commercial Production from the 

Contract Area shall be recoverable in the Calendar Quarter in which such 
expenses are incurred and paid. 

 

b) Capital Expenditures under Development Plan 
 
 All capital costs incurred and paid by Contractor under Development Plan 

approved by Petrobangla, will be recovered either in the Calendar Quarter in 
which the expenditure was incurred and paid (if incurred after first commercial 
production) or the Calendar Quarter in which first Commercial Production occurs 
(if incurred prior to first commercial production). 

 
c) Exploration Costs and other costs not included under (a) and (b) above 
 

 Costs relating to Exploration and Appraisal Programs before first Commercial 
Production as well as all other expenses related to Petroleum Operations, not 
directly related to items (a) or (b) above, but incurred and paid prior to first 
Commercial Production, will be recovered at the rate of twenty-five percent (25%) 
per year on a straight-line basis, commencing in the Calendar Quarter in which 
Commercial Production commences in the Contract Area. 

 



Bangladesh Offshore MPSC 2026 

 

42 

 Costs relating to Exploration and Appraisal Programs after first Commercial 
Production as well as other expenses not directly related to items (a) and (b) 
above will be recovered in the Calendar Quarter in which such expenses are 
incurred and paid. 

 
d) To the extent that in a Calendar Quarter costs or expenses recoverable under 

paragraph 14.4 items (a), (b) or (c) related to the Contract Area exceed the value 
of all Cost Recovery Petroleum from the Contract Area for such Calendar Quarter, 
the excess shall be carried forward for recovery in the next succeeding Calendar 
Quarter until fully recovered, but in no case after expiry of this Contract.  

 
14.5 The procedures specified in Articles 17 and 18 shall be used for determining the 

quantity and value of Cost Recovery Petroleum to which Contractor is entitled 
hereunder during each Quarter. 

 
14.6 Production Sharing 
 

(a) In any Month where Contractor is recovering costs and expenses under Article 14.4 of 
this Contract, the Petroleum remaining after Cost Recovery, including any portion of 
Cost Recovery Petroleum not required to cover costs (hereinafter referred to as 
"Profit Petroleum") shall be allocated between Petrobangla and Contractor on the 
basis of sliding scale based R-factor. R-factor shall be calculated applying the 
following formula: 

 
 

 
 
 

 
 

 

For the purpose of this Article 14.6 
  
“Cumulative Net Revenues” means total Net Revenues, as defined below, received by 
the Contractor from the Effective Date until the end of the Quarter preceding the relevant 
Quarter. 
  
“Net Revenues” means the total amount actually received by the Contractor for 
recovery of its hydrocarbon costs (“Cost Recovery”) and its share of Profit Petroleum in 
respect of the Contract Area. 
   
“Cumulative Costs” means all Exploration Costs, Development Costs, Production Costs, 
Operating Costs and Abandonment Costs, including Service, General and Administrative 
Costs, in respect of the Contract Area, actually incurred and paid by the Contractor from 
the Effective Date until the end of the Quarter preceding the relevant Quarter. 

 
(b) Sliding Scale Based Profit Petroleum Sharing (For Shallow Sea Blocks)  

 

R-factor Ratio 
Petrobangla 
Share (%) 

Contractor 
Share (%) 

<=1.5 (lower limit biddable from 40%) 40% 60% 

> 3.0 (upper limit biddable from 65%) 65% 35% 
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Profit Petroleum of Petrobangla shall be calculated using the following formula: 
  
 
 
 

   
 Where,  

S1 = Upper limit of Petrobangla’s share 
S2 = Lower limit of Petrobangla’s share 
a = 3.0, maximum value of R 

   b =1.5, minimum value of R 
 

Sliding Scale Based Profit Petroleum Sharing (For Deep Sea Blocks)  
 

R-factor Ratio 
Petrobangla 
Share (%) 

Contractor 
Share (%) 

<=1.5 (lower limit biddable from 35%) 35% 65% 

> 3.0 (upper limit biddable from 60%) 60% 40% 

 
 
Profit Petroleum of Petrobangla shall be calculated using the following formula: 
 
 

 
  

 Where,  
S1 = Upper limit of Petrobangla’s share 
S2 = Lower limit of Petrobangla’s share 
a = 3.0, maximum value of R 

   b =1.5, minimum value of R 
 
(c) In case the Contractor drills an exploration well during the remaining two (2) years of 

the Initial Exploration Period and the outcome of the drilling is dry or not viable and 
the Contractor wishes to drill a second exploration well, then the Contractor’s profit 
share will be increased by one percent (1%). In case both first and second wells are 
dry or not economically viable and the Contractor wishes to drill a third or more 
exploration wells, then the Contractor’s profit share will be increased by two percent 
(2%). To avail this provision, Contractor will require to declare the number of wells to 
be drilled backed by requisite Bank Guarantee prior to entering into the last two (2) 
consecutive Contract Years of the initial Exploration Period of six (6) Contract Years. 

 
14.7 Each entity comprising Contractor shall receive during each Quarter at the 

Measurement Point and may separately dispose of its individual share of the Cost 
Recovery Petroleum and of Profit Petroleum. Title and risk of loss shall pass to each 
entity comprising Contractor at the outlet flange of such Measurement Point.  

 
14.8 To the extent that the value of Cost Recovery Petroleum, as determined under Article 

17, received by Contractor from the Contract Area during a Quarter is greater or less 
than the amount Contractor was entitled to receive as Cost Recovery for that Quarter, 
an appropriate adjustment shall be made in accordance with the Accounting Procedure. 
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14.9 Contractor and Petrobangla shall review annually Operator's production program from 
any Production Area having due regard to ensuring compliance with Contractor's 
obligations under Articles 10.4 and 10.6 (d) and (e). 

 
14.10 Contractor shall, subject to its other obligations under this Contract, prepare not less 

than ninety (90) days prior to the beginning of each Quarter following commencement 
of Commercial Production and furnish in writing to Petrobangla and the Joint 
Management Committee a forecast setting out the total quantity of Petroleum that it 
estimates can be produced, saved and transported hereunder during each of the next 
four (4) Quarters in accordance with good international oil industry practices and the 
production program established in accordance with Article 14.9. Contractor shall 
endeavor to produce each Quarter the forecast quantity. 

 
14.11 The Oil shall be run to storage facilities in accordance with the Development Plan, 

maintained and operated at the Measurement Point under this Contract where it shall 
be measured for purposes of this Contract. Petrobangla and each entity comprising 
Contractor shall have the right to take in kind and separately dispose of its respective 
entitlement.  

 
14.12 Prior to commencement of Commercial Production of Oil from Contract Area, 

Petrobangla and Contractor shall agree on a procedure for taking volumes of Oil 
corresponding to their respective entitlements on a regular basis and in a manner that 
is appropriate having regard to the respective destinations and uses of the Oil. 

 
14.13  Petrobangla may receive its share of Profit Oil, Profit Natural Gas, Profit Condensate 

and Profit NGL as set out in Article 14.6, in kind or in cash, as mutually agreed between 
the Parties. 
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ARTICLE 15 

VALUATION OF NATURAL GAS 

 
15.1 Contractor shall use with priority any Natural Gas in the Contract Area for the purpose of 

increasing the recovery of Oil, where good international reservoir practices indicate that 
the use of Natural Gas for this purpose is required. 

 
15.2 Contractor may use free of charge any Natural Gas in the Contract Area for Petroleum 

Operations. 
 
15.3 Any Associated Natural Gas as is not used under Article 15.1 or Article 15.2 and which 

Contractor does not consider possible to recover economically shall be offered to 
Petrobangla without any payment to Contractor but at Petrobangla's cost at the 
well-head or field facilities in the Production Area. To the extent that Petrobangla does 
not so take any of such Associated Natural Gas, Contractor may flare such Associated 
Natural Gas provided that such flaring is included in the Development Plan submitted 
under Article 8.9. 

 
15.4 Following good reservoir management practices, Contractor shall have the right to 

produce annually a total volume of Gas up to seven and a half per cent (7.5%) or a 
greater percentage as may be agreed by Petrobangla and the Contractor of the Proven 
plus Probable Recoverable Gas reserves for each Gas Field, as the expression "Proven 
plus Probable" is defined and approved by the Society of Petroleum Engineers and the 
World Petroleum Council in 2007 or as subsequently amended.  

 
15.5 The volumes of Marketable Natural Gas shall be the volumes of Natural Gas produced, 

less 
 

a)  the Natural Gas used for Petroleum Operations; 
 
b)  the Natural Gas used for increasing recovery of Oil;and 
 
c) any shrinkage as a result of processing such Natural Gas. 
 

15.6  a) Petrobangla shall have the first right to purchase all Natural Gas produced under this 
Contract prior to any other disposition. Contractor shall first offer its share of Cost 
Recovery Gas and Profit Gas to Petrobangla, and Petrobangla shall undertake that it 
or its Affiliates will purchase the gas. This obligation shall not be diminished if 
additional reserves of Gas are discovered outside the Contract Area as long as 
Contractor is fulfilling its obligation to deliver Natural Gas from the Production Area. 
The contractual terms of purchase and sale of such marketable Natural Gas shall be 
negotiated with Petrobangla or its Affiliate prior to approval of the Development Plan 
and shall include the financial terms set out in Article 15.10. 
 

 b) If a written notice of a market outlet is not given by Petrobangla within six (6) 
months after the date of submission of the Evaluation Report as per Article 8.4, 
Contractor will be free to find a market outlet within Bangladesh. Petrobangla shall 
cooperate with Contractor to facilitate such sale. 
 

c) Contractor has the option to sell Contractor's share of Natural Gas in the domestic 
market to a third party, at a price and on such other contractual terms as the 
Contractor may negotiate and agree. 
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 d) In case the Contractor uses the pipeline of a distribution company to sell its share of 
Natural Gas to a third party, the distribution company shall be entitled to receive an 
additional tariff at a negotiated rate as distribution service charges. 

 
15.7 Subject to Articles 15.6, 15.8 and 15.9 and Petrobangla's right of first refusal, 

Contractor shall have the right to export any Marketable Natural Gas, as defined in 
Article 15.5, produced from the Contract Area. Such volume shall consist of: 

 
(a) Contractor's Cost Recovery Natural Gas, 
 
(b) Contractor's Profit Natural Gas, and 

 
(c) Petrobangla's Profit Natural Gas or, where applicable, the remaining share of 

Petrobangla's Natural Gas over the reservation pursuant to Article 15.8. 
 

Where Contractor intends to export the Natural Gas, the related facilities shall be 
constructed and operated on the basis of a special export agreement between 
Contractor and Petrobangla. Such agreement shall allow, if appropriate, for the use 
of facilities by third parties. 

 
15.8 Where Petrobangla has installed necessary facilities to transport and use gas to meet 

domestic requirements, Petrobangla shall be entitled at its option to retain in kind 
any Natural Gas produced up to Petrobangla's share of Profit Natural Gas, but in no 
event more than twenty percent (20%) of the total Marketable Natural Gas. The 
actual Monthly amounts to be retained by Petrobangla shall be notified to Contractor 
prior to the conclusion of relevant export agreement(s) and such Monthly amounts 
shall be fixed for the duration of such agreements. At the request of Petrobangla, 
the limit of twenty percent (20%) stipulated herein will be increased to thirty percent 
(30%), at the beginning of the eleventh year following the start of deliveries for the 
purpose of export. 

 
15.9 Contractor shall not enter into any agreement for export unless the price or the 

pricing formula and the agreement itself are previously approved by Petrobangla. 
Such approval shall not be withheld where Contractor can demonstrate that the price 
received or pricing formula established represents the fair market value at the point 
of export for gas taking into account the volumes of gas export to be sold and the 
nature and geographical location of the markets to be served, as well as the 
transport and distribution costs of gas from the point of export to the market are 
acceptable to Petrobangla. 

 
15.10 The financial terms to be included in the purchase and sale agreement following a 

Commercial Discovery referred to in Article 15.6 shall be as follows: 
 

(i) The price for Natural Gas shall be calculated at the wellhead in accordance with 
the following formula: 

  
   Pn = Brentn  

 
 Where, 

 

Pn  = Gas Price for the relevant month “n” (expressed in 
  US$/MCF rounded in four (4) decimal places). 

 
n  = The Month for which the calculation Pn is being made. 
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Brent = The monthly average price of the “Mid” column of Platts 
Prices for “Dated Brent” expressed in US$/barrel, 

calculated as the arithmetic average of data for all days of 
such month for which published data is available, rounded 

to four (4) decimal places. 

 
Dated Brent = The price assessment as published in Platts Oilgram Price 

Report under “Crude Price Assessments” under the 
“International” section and recently published as “Brent 

(DTD)”. 
 

Brentn (Shallow) = Ten Point Five percent (10.5%) multiplied by the 

arithmetic average price of Brent, rounded to four (4) 
decimal places, expressed in US$/barrel, over a period of 

three (3) months.  

 
  

Brentn (Deep) = Eleven percent (11.0%) multiplied by the arithmetic 

average price of Brent, rounded to four (4) decimal 
places, expressed in US$/barrel, over a period of three 

(3) months 
 

The ceiling price for the relevant year shall be the arithmetic average of the highest 

Dated Brent prices over the last 05 (Five) calendar years for both Shallow Sea (SS) 
and Deep Sea (DS). 

 
 

The floor price for the relevant year shall be the arithmetic average of the lowest 
Dated Brent prices over the last 05 (Five) calendar years for both Shallow Sea (SS) 

and Deep Sea (DS).  

    
 
ii) in the event that the publisher of Brent discontinues the publication of such 

indicator then the Parties shall agree upon a replacement for such indicator that 
reflects the values of the discontinued indicator. From such time as the 
publisher of Brent discontinues the publication of such indicator until the time 
when agreement upon a replacement for such indicator is reached between the 
Parties, a provisional price shall be used. Such provisional price shall be the 
price used for the last invoice issued prior to the publisher of Brent discontinuing 
publication of the indicator. 

 
(iii) The gas prices calculated in Articles 15.10 (i) and ii), above shall be applicable 

to sales at the Measurement Point. 
 
(iv) Sales of Gas to Petrobangla or its Affiliate shall be invoiced monthly and 

payment shall be made within sixty (60) days of issue of invoice. The invoice 
should be supported by necessary documents along with "Cost Recovery 
Statement" as on the invoiced month.  

   
15.11 The price for Natural Gas sold to a third party(ies) shall be equal to the price obtained as 

per Article 15.10 or more.  
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ARTICLE 16 
PIPELINES AND FACILITIES  

 
16.1 At any time following the declaration of Commercial Discovery, Contractor shall have the 

right to construct and to operate one or more Pipeline(s) or alternative transportation 
facilities within or from the Contract Area to one or more points in Bangladesh for the 
purpose of transporting Petroleum, from any Production Area to Measurement Point(s) in 
Bangladesh, at Contractor's option or jointly with other parties. For the purpose of this 
Contract, a Pipeline shall include related facilities. 

 
16.2 If the Contractor decides to construct and operate the Pipeline(s), Contractor shall submit 

a Development Plan for construction of such Pipeline(s) to Petrobangla, which includes 
the following information and components:  

 
(a) the right of way and surface acreage for the trunk line or spur lines and any 

loops, lateral lines, feeder lines or branch lines, any pumping stations, 
measurement stations, valves, compressor stations, storage tanks, loading 
facilities (excluding port and terminal facilities) and any other facilities for the 
pumping, compression, measurement, or handling of the Petroleum or cleaning or 
maintenance of the pipeline and other related facilities; 

 
(b) the anticipated throughputs and capacity of the various components of the 

Pipeline; 
 

(c) a proposed operating cost and tariff arrangement between the various companies 
utilizing the Pipeline; 

  
(d) an estimate of the anticipated capital investments and operating costs related to 

the Pipeline; 
 
(e) the technical description of the Pipeline and the specifications and standards used 

for construction and operations; 
 
(f) the proposed construction methods and testing procedures; 

 
(g) the remedial measures that may be required to remedy environmental or other 

damages as well as contingency plans in case of any accidents or spills;  
 
(h) a draft pipeline agreement for construction; and  
 
(i) such other information as may be required by existing pipeline regulations. 

 
16.3 Petrobangla shall review such information and suggest such changes as may be essential 

in the national interest or as may be required by applicable law or conditions in the 
Pipeline development plan by Contractor. 

 
16.4  If the Contractor constructs and operates the Pipeline(s), the Development and Operating 

Costs of the Pipeline shall be subject to Cost recovery under this Contract. Contractor 
shall operate the Pipeline upstream until the expiration of the production Period or the 
expiration of any sales agreement(s) to be made in relation to the sale and purchase of 
the Petroleum produced hereunder, whichever is later. 
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16.5 Any tariff incurred for the Petroleum transportation by the Pipeline upstream shall be 
mutually agreed and charged to and be paid by the buyer of the sales contract(s) relating 
to the sale and purchase of the Petroleum produced hereunder. In determining such 
tariff, due consideration shall be given to the field’s recoverable gas reserves, the 
distance from platform to onshore facilities, the water depth and the volume of gas to be 
transported for both Shallow Sea (SS) and Deep Sea (DS) blocks. 

 
16.6 Priority in the use of Pipeline built by Contractor will be given to transportation of 

Petrobangla’s and Contractor’s Petroleum from the Contract Area or any other area in 
Bangladesh held by Contractor. Spare capacity in the Pipeline can be assigned to third 
parties for the transport of their Petroleum by receiving a tariff at a negotiated rate if the 
quality of such Petroleum is compatible with Petroleum from the Contract Area, subject to 
agreement of the parties concerned. Such tariff received shall be shared between 
Petrobangla and Contractor at a negotiated rate.  

 
16.7 Title to the Pipeline(s) shall be with Petrobangla.  
   

16.8 Petrobangla shall assist Contractor in obtaining the right of way and surface acreage for 
the Pipeline(s) and access roads to the right of way as necessary. 

 
16.9 If due to advancement of technologies, the transportation of Petroleum other than 

through Pipeline becomes economically viable, then the Parties may choose the 
alternative transportation option (including, but not limited to, LNG). 

 
 



Bangladesh Offshore MPSC 2026 

 

50 

ARTICLE 17 
VALUATION OF PETROLEUM 

 
17.1 The value of Oil from each Production Area for Cost Recovery shall be determined on the 

basis of the fair market value ("Value") of such Oil at the Measurement Point. 
 
17.2 Under this Contract, "Value" means the price, which a willing buyer would pay to a willing 

seller under a long-term contract for the sale of a given product at a given time on an 
arm's length basis, taking into account the quality, volume, cost of transportation from 
the Measurement Point, terms of payment and any other relevant conditions, including 
the then prevailing market conditions for oil in South and South East Asia, and assuming 
that such buyer and seller are acting freely and independently, each in his own interest 
without being influenced by reciprocal dealing or any special relationship. Such Value 
shall be expressed in Dollars per Barrel. 

 
17.3 Where the different grades of Oil are being produced in a Production Area, the Value 

shall be determined for each grade of Oil. 
 
17.4 If there have been sales of Crude Oil produced from the Contract Area to third parties at 

arm's length sales during a particular Calendar Month or such other period as the Parties 
may agree (hereinafter referred to as "the Delivery Period"), all sales so made shall be 
valued at the weighted average of the prices actually received by Contractor, calculated 
by dividing the total receipts from all such sales FOB the delivery point by the total 
number of Barrels of the Crude Oil sold in such sales. 
 
17.4.1 In the event that a portion of such third party arm's length sales are made on a 

basis other than an FOB basis as herein specified, the said portion shall be 
valued at prices equivalent to the prices FOB the delivery point for such sales 
determined by deducting all costs (such as transportation, demurrage, loss of 
Crude Oil in transit and similar costs) incurred downstream of the delivery point, 
and the prices so determined shall be deemed to be the actual prices received 
for the purpose of calculation of the weighted average of the prices of all third 
party arm's length sales for that particular month or the Delivery Period. 

 
17.4.2 Contractor shall submit to Petrobangla within ten (10) days of the end of the 

Month in question or the Delivery Period, as appropriate, a report containing the 
actual prices obtained in their respective arm's length sales to third parties of any 
Crude Oil. Such reports shall distinguish between term sales and spot sales and 
itemize volumes with specifications in respect of quality and gravity, customs and 
prices received and the delivery and credit terms. Such reports shall also indicate 
for each sale the identity of the purchaser, and the Contractor shall allow 
Petrobangla to examine the relevant sales contracts.  

 
17.5 The fair market value of Crude Oil shall be determined in Dollars per Barrel on a monthly 

basis in accordance with the following procedure: 
 

(a) Within ten (10) days following the end of each Month, Contractor shall determine 
in accordance with provisions of Articles 17.4, or 17.4.1, as the case may be, the 
value applicable for the Month concerned and shall notify Petrobangla in writing of 
that market value, indicating the method of calculation and all data used in the 
calculation of that market value. 

 
 (b) Within fifteen (15) days following receipt of the notice referred to in the preceding 

paragraph (a), Petrobangla shall notify Contractor in writing of its acceptance or 
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objections to the value determined. Failing notification from Petrobangla within the 
fifteen (15) day period, the fair market value provided for in Contractor's notice 
referred to in the preceding paragraph shall be deemed to have been accepted by 
Petrobangla. 

 
(c) In the event Petrobangla has given Contractor written objections to the Value 

within the fifteen (15) day period, the Parties shall meet within fifteen (15) days 
following Petrobangla's notification to mutually agree on the fair market value. 

 
17.6 If there have been no sales of Crude Oil produced from the Contract Area to third parties 

at arm's length during a Month, the Value of Oil required by Article 17.5(c) shall be 
determined in accordance with the following procedure: 

 
(a) The Value shall be determined on the basis of either the FOB selling price per 

Barrel of a basket of three Crude Oils which, at the time of calculation, are being 
freely and actively traded in the international market and are similar in 
characteristics and quality to the Crude Oil in respect of which the price is being 
determined, or the spot market for the same Crude Oils ascertained in the same 
manner, whichever price, in the opinion of the Parties, more truly reflects the 
current value of such Crude Oils. Crude Oils which qualify for inclusion in the 
basket shall be those for which the spot price and term price FOB point of export is 
published on a regular basis in Platt's Oilgram or in the Asian Petroleum Price 
Index (APPI) whichever the parties mutually consider more relevant for this 
purpose. Contractor and Petrobangla hereby agree that the following three Crude 
Oils shall be used: 

 
(i) Crude Oil 1              : [to be agreed later] 
(ii) Crude Oil 2              : [to be agreed later]  
(iii) Crude Oil 3              : [to be agreed later] 

 
 (b) The selection of three Crude Oils or the Value determination procedure pursuant to 

this Article 17.6 may be changed from time to time, by mutual consent, where 
prevailing market conditions would result in an unfair determination of the Value of 
the Oil to either Petrobangla or Contractor or where it is required by an arbitral 
decision following from a reference under Article 17.7. 

 
(c) In the event that at the relevant time, no Crude Oils of similar quality to the Crude 

Oil to be sold are being actively traded in the international markets where prices 
can be ascertained by international publication, or the official FOB selling prices 
and the international spot market price vary widely between producers, the Parties 
shall meet in good faith to determine an appropriate pricing basis. 

 
17.7 (a) If the Parties have differences and cannot agree on the Value of Oil under Article 

17.5 hereof, or 
 

(b) If the Parties cannot agree on the methods of determining the Value pursuant to 
Article 17.6, or 

 
(c) If Contractor or Petrobangla is of the opinion that the determination method 

pursuant to Article 17.6 results in an unfair determination of the Value, the Parties 
agree to submit, in any of the aforementioned cases, their differences to a sole 
expert appointed pursuant to Article 30.3 for final determination. 

 
17.8 The Value of Natural Gas shall be determined in Dollars per MCF on a Monthly basis. 
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17.9 The valuation of Natural Gas for domestic use shall be the sale price of Natural Gas by 

Contractor to Petrobangla as determined under Article 15.10. 
 
17.10 Valuation of Condensate and/or Natural Gas Liquids (NGL): 
 

The Value of Condensate and/or Natural Gas Liquids (NGL) shall be 75% of the price as 
shall be determined on the basis of either the FOB selling price per Barrel of a basket of 
three Crude Oils which, at the time of calculation, are being freely and actively traded in 
the international market or the spot market for the same Crude Oils ascertained in the 
same manner, whichever price, in the opinion of the Parties, more truly reflects the 
current value of such Crude Oils. Crude Oils which qualify for inclusion in the basket shall 
be those for which the spot price and term price FOB point of export is published on a 
regular basis in Platt's Oilgram or in the Asian Petroleum Price Index (APPI) whichever the 
parties mutually consider more relevant for this purpose. Contractor and Petrobangla 
hereby agree that the following three Crude Oils shall be used: 
 

(i) Crude Oil 1 [to be agreed later] 
(ii) Crude Oil 2  [to be agreed later] 
(iii) Crude Oil 3 [to be agreed later]  
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ARTICLE 18 

MEASUREMENT OF PETROLEUM 

 
18.1 All Petroleum produced, saved and not used in Petroleum Operations shall be measured 

at the Measurement Point. 
 
18.2 The Measurement Point shall be the location at onshore of Bangladesh as designated in 

an approved Development Plan, where the Petroleum is delivered for further 
transportation therefrom by truck, barge, railway, marine tanker or pipeline. 

 
18.3 The Production shall be measured in accordance with standards generally acceptable in 

the international Petroleum industry. All measurement equipment shall be installed, 
maintained and operated by Contractor. Petrobangla shall have the right to inspect the 
measuring equipment installed by Contractor and all charts and other measurement or 
test data at all reasonable times. The accuracy of Contractor's measuring equipment shall 
be verified by tests at regular intervals and upon the request of Petrobangla, using 
means and methods generally accepted in the international Petroleum industry. 

 
18.4 Upon discovery of a meter malfunction, Contractor shall immediately have the meter 

repaired, adjusted and corrected and following such repair, adjustment or correction shall 
have it tested or calibrated to establish its accuracy. Upon the discovery of metering 
error, Contractor shall have the meter tested immediately and shall take the necessary 
steps to correct any error that may be discovered. 

 
18.5 In the event a measuring error is discovered, Contractor shall use its best efforts to 

determine the correct Production figures for the period during which there was a 
measuring error and the corrected figures shall be used. Contractor shall submit a report 
on the corrections applied to Petrobangla for approval. In determining the correction, 
Contractor shall use, where required, the information from other measurements made 
inside or outside the Production Area. If it proves impossible to determine when the 
measuring error first occurred, the commencement of the error shall be deemed to be 
that point in time halfway between the date of the last previous test and the date on 
which the existence of the measuring error was first discovered. 

 
18.6 All measurements shall for all purposes in this Contract be adjusted to standard 

conditions of pressure and temperature, that is, a pressure of fourteen point seven three 
(14.73) pounds per square inch and a temperature of sixty (60) degrees Fahrenheit.  
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ARTICLE 19 

TAXES AND DUTIES 

 
19.1 In respect of Petroleum Operations undertaken by Contractor as envisaged hereunder 

and subject to the fulfillment of the terms and conditions of this Article 19 and others, 
Government will hold and keep Contractor harmless from the following: 

  
 a)   subject to the fulfillment of the terms and conditions of SRO 66-

Law/2022/59/Customs, dated 27 March 2022 (ANNEX-G), customs duties, 
Value Added Tax (VAT) and sales taxes and any other taxes other than Income Tax 
of a similar nature on: 

 
(i) Equipment, spares and other consumables (except consumables as specified in 

Schedule-2) brought into Bangladesh by Contractor, its subcontractors or by any 
agent or representative on their behalf on a permanent basis. 

 
(ii) All equipment, spares and materials related to drilling, directional drilling, 

workover, mud logging, mud engineering, wireline logging, cementation, well 
testing (production), DST, coil tubing, snubbing and seismic/ gravity/ 
magnetic/aeromagnetic services brought into Bangladesh by Contractor, its 
subcontractors or by any agent or representative on their behalf on a 
re-exportable basis.  

  
(iii) Jeeps and pick-ups solely used for oil and gas exploration, production and 

development and brought into Bangladesh by Contractor or its subcontractors 
on re-exportable basis shall not be subject to duties and taxes. Petrobangla shall 
obtain prior permission of NBR regarding the total number of such vehicles 
before importation. Likewise, Contractor shall furnish to Petrobangla the 
requisite number of such vehicles before importation. 

 
(iv) Marine vessel (required number) for seismic survey, equipment related to 

production and helicopter brought into Bangladesh by Contractor, its 
subcontractors or by any agent or representative on their behalf on a 
re-exportable basis.  

 
(v) Equipment or spares that are consumed after use or that become unserviceable 

shall not be subject to duties or taxes. A list of such consumables along with 
Petrobangla’s certificate must be submitted to the National Board of Revenue 
(NBR) and the commissioner of customs.  

 
(vi) Equipment, vehicles, spares and materials brought into Bangladesh under this 

SRO cannot be sold or transferred without the permission of NBR. 
 

b) Petrobangla shall assume, pay and discharge on behalf of Contractor, Contractor’s 
Bangladesh Income Taxes out of the sums received by Petrobangla from the sale or 
other disposition of the Petrobangla share of Petroleum under the Contract. 
Contractor shall be responsible for paying its own taxes on any income derived in 
Bangladesh other than from Petroleum Operations. 

 
c) Subject to notification of SRO like SRO 357-Law/2021/167-Mushak, dated 13 

December 2021, Value Added Tax (VAT) for the following services purchased for 
the purpose of oil & gas exploration, extraction and production:  

 
(i) all imported services under Production Sharing Contract; 
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(ii) all types of services provided as per Article 17(1) (kha) of the Value Added Tax 

and Supplementary Duty Act, 2012; 
 

(iii) all types of services provided by any non-residential individual who gains the 
status of residential as per Article 2(15) of the Value Added Tax and 
Supplementary Duty Act, 2012.  

  
d) Any Supplementary Duty on produced gas as per provisions of the SRO 172-

Law/2018/795-Mushak, dated 07 June, 2018 (ANNEX-H).   

 
19.2 Except the items mentioned in Article 19.1, the Government will not hold the Contractor 

and its sub-contractors harmless in respect of all other taxes, duties, levies etc. including, 
but not limited, to the following: 

 
a) consumable goods as specified in Tafsil-2 of SRO 66-Law/2022/59/Customs, 

dated 27 March 2022; 
 
b) taxes on tobacco and liquor; 
 
c) income tax of sub-contractors; 
 
d) income tax of employees of Contractor (including Operator) and sub-contractors; 
 
e) duties and taxes on locally purchased goods and commercial services;  
 
f) any levies or exaction in respect of property including leased property, capital, net 

worth, operations, remittances or transactions pertaining to operations performed by 
Contractor, Operator or their sub-contractors; 

 
g) duties and VAT on imported office equipment, air conditioners, refrigerators (except   

built-in with the equipment), sedan cars and station wagons, microbuses, household 
utensils and such other materials which are not directly related to oil and gas 
exploration, development and production. 

 
19.3 Contractor shall be subject to the tax laws in force from time to time in Bangladesh which 

impose taxes (referred to as "Bangladesh Income Taxes") and shall comply with the 
requirements of such laws with respect to the filing of returns, the assessment of tax and 
the keeping for review by authorized persons of books and records. For these purposes, 
any Bangladesh Income Taxes for which the Contractor may be liable shall be deemed to 
be a tax levied against Contractor.  

 
19.4 For purposes of applying this Article, the total taxable income of Contractor with respect 

to any Calendar Year shall be an amount calculated in accordance with Bangladesh 
accounting principles and Bangladesh Income Tax laws. 

 
19.5 Contractor shall initially prepare a tax return in Bangladesh and provide a copy of the 

same to Petrobangla along with any required documentation to support Contractor’s tax 
liabilities on profit Petroleum. Upon receipt of Contractor’s preliminary tax documentation, 
after necessary examination, Petrobangla shall promptly provide necessary fund to 
support Contractor’s tax liabilities for filing the income tax returns of the Contractor as per 

Income Tax Act, 2023 (Act XII of 2023) [আয়কর আইি, ২০২৩ (২০২৩ সনির ১২িাং আইি)] to the 

appropriate authority. Upon filing the return by the Contractor, it shall provide the proof 
of submission of return (PSR) and a certified copy of the return to Petrobangla.  In the 
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event of Contractor’s failure to timely provide the required documentation to Petrobangla, 
any penalties or additional taxes assessed as a result of delinquency shall be borne by the 
Contractor. 

  
19.6 For purposes of this Article, where Contractor is composed of more than one entity, the 

word "Contractor" shall be considered to mean "each entity constituting Contractor". 
 
19.7 In the event, whether for the purpose of expediency or otherwise, Contractor or any 

other person on behalf of Contractor pays any amount on account of any of the 
aforementioned taxes or duties that Government has agreed to hold Contractor harmless 
from, Petrobangla shall arrange reimbursement to Contractor, subsequent to submission 
of documentary proof as to payment of such tax or duties by Contractor or such other 
person on behalf of Contractor provided, however, that Petrobangla shall have been 
consulted prior to the payment of such tax or duties. 
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ARTICLE 20 

FEES AND BONUSES 
 

20.1 Within thirty (30) days after either the Date of Declaration of each Commercial Discovery 
of Oil or Gas in the Contract Area or approval of a Development Plan for Gas Field, 
Contractor shall pay Petrobangla Discovery Bonus of three (3) million Dollars.    

 

20.2 Contractor shall pay Petrobangla the following Production Bonuses for Oil after a period of 
thirty (30) consecutive producing days, within thirty (30) days after the first date when 
the total average daily Production of Oil from each field separately from the Contract Area 
has been sustained at the rate of: 

 

a) 10,000 barrels per day, the sum of amount 500,000 Dollars ($). 
 

b) 20,000 barrels per day, the sum of amount 1,000,000 Dollars ($). 
 

c) 30,000 barrels per day, the sum of amount 2,000,000 Dollars ($). 
 

d) 40,000 barrels per day, the sum of amount 2,500,000 Dollars ($). 
 

e) 50,000 barrels per day, the sum of amount 3,000,000 Dollars ($). 
 

f) 100,000 barrels per day, the sum of amount 4,000,000 Dollars ($). 
 

20.3 Contractor shall pay to Petrobangla the following Production Bonuses for Gas after a 
period of thirty (30) consecutive producing days, within thirty (30) days after the first 
date when the total average daily production of Gas each field separately from the 
Contract Area has been sustained at the rate of: 

 

a) 75 MMCF/day, the sum of amount 500,000 Dollars ($). 
 

b) 150 MMCF/day, the sum of amount 1,000,000 Dollars ($). 
 

c) 225 MMCF/day, the sum of amount 2,000,000 Dollars ($). 
 

d) 300 MMCF/day, the sum of amount 2,500,000 Dollars ($). 
 

e) 375 MMCF/day, the sum of amount 3,000,000 Dollars ($). 
 

f) 450 MMCF per day, the sum of amount 4,000,000 US Dollars ($). 
 

g) 600 MMCF per day, the sum of amount 6,000,000 US Dollars ($). 
 

20.4 Contractor shall at the end of each Calendar Year, pay to Petrobangla at the rate of US 
cents ten (10) per Barrel of Contractor's Profit Oil and Profit Condensate and/or NGL and 
US cents point four (0.4) per MCF of their profit Natural Gas received pursuant to Article 
14.6 hereof towards contribution to research and development activities related to 
Petroleum or any other activities as may be determined by Petrobangla. 

 

20.5 The aforesaid Discovery and Production Bonuses and contribution towards research and 
development activities shall not be recoverable as cost under Article 14. 

 

20.6 During the Exploration and Development Period, within the first thirty (30) days of each 
Contract Year, Contractor shall pay to Petrobangla a Contract Service Fee of two hundred 
thousand (200,000) Dollars and during the Production period Contractor shall pay to 
Petrobangla a Contract Service Fee of three hundred thousand (300,000) Dollars in each 
Calendar Year. This fee shall be recoverable as an Operating Cost under Article 14.4.  
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ARTICLE 21 

TITLE TO ASSETS AND DATA  

 
21.1 Petrobangla shall become the owner of all assets acquired and owned by Contractor in 

connection with Petroleum Operations carried out by Contractor as provided hereunder: 
 

a) Title to any immovable property purchased or acquired by Contractor shall pass to 
Petrobangla as soon as it is purchased; 

 
b) Title to any fixed or movable asset: (a) purchased by Contractor outside Bangladesh 

shall pass to Petrobangla when it is landed in Bangladesh and (b) purchased in 
Bangladesh shall pass to Petrobangla as soon as it is purchased. 

 
 The provisions of this Article shall not apply to machinery and equipment or other 

property, which is rented or leased to Contractor or which belongs to subcontractors, 
Contractor's Affiliates, their respective employee or employees of Contractor, and these 
may be freely exported from Bangladesh. 

 
21.2 Contractor shall have the exclusive use of all assets mentioned under Article 21.1 for the 

conduct of Petroleum Operations under this Contract as long as they are required 
therefor. So long such assets are not exclusively needed by Contractor and their use by 
others, designated by Petrobangla would not hinder or delay Petroleum Operations 
hereunder, Contractor shall make such assets available for use by others so designated 
by Petrobangla. 

 
21.3 Title to all original geological, geophysical, geochemical, drilling, engineering, well logs, 

production and other data obtained or compiled by Contractor as a result of Petroleum 
Operations from time to time as well as interpretations and interpretative and derivative 
data shall vest in Petrobangla. Contractor shall, however, be entitled to make use of all 
such data, free of cost, for the purpose of Petroleum Operations under this Contract. 

 
21.4 Whenever Contractor relinquishes any part of the Contract Area, all moveable property 

located within the part of the Contract Area so relinquished may be removed to any part 
of the Contract Area which has been retained. All immovable properties of whatever 
nature in such relinquished area shall be handed over to Petrobangla free of charge. 
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ARTICLE 22 

PAYMENT AND CURRENCY 

 
22.1 All payments, which this Contract obligates Contractor to make to Petrobangla, shall be 

made in Dollars to a bank designated by Petrobangla. Contractor may make payment in 
other currencies, if acceptable to Petrobangla. 

 
22.2 Payments due to Contractor from Petrobangla shall be made in Dollars or any other 

currency acceptable to Petrobangla and Contractor at a bank inside or outside of 
Bangladesh to be designated by Contractor, except that minimum 7.5% of invoiced 
amount may be paid in Taka (converted from Dollar to Taka at the exchange rate 
applicable on the date of payment) to meet local expenses of the Contractor at any 
scheduled bank of Bangladesh as designated by Contractor.  

 
22.3 Contractor shall have the right to receive, retain abroad and use without restriction the 

entirety of proceeds received from its export sales of its share of Petroleum from the 
Contract Area, as well as any proceeds paid for Petroleum sold by Contractor to meet 
internal demand. 

 
22.4 Contractor shall during the term of this Contract have the right without the imposition of 

any control, except as otherwise imposed by the terms of this Contract, to make any 
payments and to maintain and operate bank accounts outside Bangladesh in whatsoever 
currency; Contractor shall also operate and maintain Dollar or other foreign currency 
bank accounts within Bangladesh subject to applicable laws. 

 
22.5 Except as otherwise provided, any payments, which Petrobangla is required to make to 

Contractor and which Contractor is required to make to Petrobangla pursuant to this 
Contract, shall be made within sixty (60) days following the end of the month in which 
the obligation to make such payments arise. 

 
22.6 In respect of other matters of foreign exchange arising in any way out of or in connection 

with this Contract and not specifically mentioned herein, Contractor shall be entitled to 
receive similar treatment as accorded to any other international Petroleum exploration or 
production company carrying on business in Bangladesh. 

 
22.7 Contractor is to pay abroad, in any currency it may desire, from its accounts outside 

Bangladesh, without conversion into Taka, for the goods and services it may require or 
any other expenses incurred for Petroleum Operations under this Contract. 

 
22.8 Where applicable, the provisions of this Article shall also apply to the foreign sub-

contractors of Contractor working in Bangladesh. 
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ARTICLE 23 

BOOKS OF ACCOUNT, FINANCIAL REPORTING AND AUDIT 

 
23.1 Contractor shall maintain in accordance with the Accounting Procedure in “Annex-B” and 

accepted accounting practices generally used in the international Petroleum industry, at 
its business office in Dhaka, books of account and such other books and records as may 
be necessary to show the work performed under this Contract, the costs incurred and the 
amount and value of all Petroleum produced and saved from the Contract Area. 
Contractor shall keep such books of account and records in English and in Dollars. 

 
23.2 Contractor shall furnish Petrobangla a monthly return showing the amount of Petroleum 

produced and saved hereunder. Such return shall be prepared in the form required by 
Petrobangla and shall be signed by the General Manager or by the Deputy General 
Manager or a duly designated deputy, and delivered to Petrobangla within fifteen (15) 
days after the end of the Month covered in the return. 

 
23.3 Contractor shall prepare for each Calendar Year a balance sheet and profit and loss 

statement reflecting its operations under this Contract. Accounting methods, rules and 
practices applied for determining revenue and expense shall be consistent with sound 
and usual international Petroleum industry practice and the laws of Bangladesh. Each 
such balance sheet and profit and loss statement shall be certified by an independent 
certified firm of chartered accountants acceptable to Petrobangla and shall be submitted, 
along with the auditor's report, to Petrobangla within one hundred and twenty (120) days 
after the end of the Calendar Year to which it pertains. 

 
23.4 Contractor shall supply in respect of each Quarter within sixty (60) days after the end of 

that Quarter the Statements required by Section 1.4 of the Accounting Procedure. 
 
23.5 Contractor shall also provide Petrobangla such other financial information, reports or 

statements required by the Accounting Procedure. 
 
23.6 Petrobangla shall have the right to inspect and audit Contractor's books, accounts and 

records relating to Petroleum Operations under this Contract for the purpose of verifying 
Contractor's compliance with the terms and conditions hereof. Such books, accounts and 
records shall be available in Dhaka at all reasonable times for inspection and audit by 
duly authorized representatives of Petrobangla, including independent auditors that may 
be employed by it. Financial audits shall be carried out in accordance with the procedure 
and within the times specified in the Accounting Procedure. Contractor shall bear the cost 
of independent auditors, which shall be subject to Cost Recovery. 

 
23.7 Petrobangla may require Contractor to engage Contractor's parent company auditors to 

examine at Contractor's cost and in accordance with generally accepted auditing 
standards, the books and records of Contractor's Affiliate to verify the accuracy and 
compliance with the terms of this Contract in so far as a charge from the Affiliate of 
Contractor (or of any entity comprising Contractor) is included directly or through 
Contractor as a reimbursable cost under this Contract. Whenever audit of an Affiliate's 
books is requested, Petrobangla shall specify in writing the item or items for which it 
requires verification from such independent auditor. A copy of the independent auditor's 
findings shall be delivered to Petrobangla within thirty (30) days after completion of such 
audit. 
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ARTICLE 24 

SUPPLY OF INTERNAL DEMAND, STATE'S RIGHT OF REQUISITION AND 

 MARKETING OF PETROBANGLA'S SHARE OF OIL 

 

24.1 Out of the total quantity of Oil to which it is entitled from the Contract Area in a 
Calendar Year, Contractor shall be required to provide for the period requested by 
Petrobangla up to Contractor's pro-rata share of Oil determined in accordance with 
Article 24.2 the price calculated in accordance with Article 17 to meet internal demand, 
delivery shall be made at the Measurement Point. Petrobangla shall pay Contractor in 
Dollars within sixty (60) days after delivery. 

 
24.2 Contractor's pro-rata share of internal demand requirements equals (a) total internal 

demand in Bangladesh during the relevant Calendar Year, reduced by (b) all Oil 
produced in Bangladesh during such period to which Petrobangla is entitled, with such 
remainder multiplied by the volume of Contractor's total entitlement to Oil from the 
Contract Area for such Calendar Year and the product divided by the total amount of 
entitlements to Oil of all contractors producing in Bangladesh for such period. 

 
24.3 If Contractor is required to sell more than the agreed percentage of its share of Oil as per 

Article 24.1 to meet internal demand, delivery shall be made at Measurement Point, the 
sales price of such additional Oil shall be the price calculated in accordance with Article 
17, and Petrobangla shall pay Contractor within sixty (60) days after delivery in Dollars. 

 
24.4 Recognizing that Contractor may have long term sales commitments, Petrobangla shall 

provide Contractor with prior notice at least two (2) Quarters before exercising its right 
under Article 24.1 and 24.3. On such notice Petrobangla shall specify the volume of 
Contractor's entitlement required, the particular quality desired (where more than one 
Oil quality is produced in the Contract Area) and the duration for which such Oil shall be 
purchased. The Parties shall enter into an Oil sales agreement covering such 
purchase/sale containing normal commercial terms prevailing in the International 
Petroleum Industry. 

 
24.5 In the event Oil purchased from Contractor pursuant to this Article is incompatible with 

Petrobangla's needs, Petrobangla shall have the right to trade such Oil for a quality that 
meets its requirements. 

 
24.6  In case of war or imminent apprehension of war or grave national emergency, the 

Government may requisition all or a part of the Oil production from the Contract Area in 
the same proportion as provided in Article 24.2 and require Contractor to maximize 
production subject to safety and operational considerations. The provisions of Article 
24.3 regarding delivery, price and payment shall also apply to any Oil so requisitioned 
from Contractor. 

 
24.7 Petrobangla may at its option and upon at least ninety (90) days' prior notice require 

Contractor to market all or part of Petrobangla's share of Oil produced from the Contract 
Area on terms to be mutually agreed. 

 
24.8 As soon as possible after receipt of any such notice from Petrobangla under Article 24.7, 

Contractor shall provide Petrobangla all information available to it concerning possible 
purchasers of Petrobangla's Oil price and other terms and conditions of sale. With 
transmittal of such information Contractor shall specify the time within which 
Petrobangla must determine whether or not Contractor should proceed with such sale. 
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24.9 Contractor shall not enter into any contract for sale of any part of Petrobangla's Oil from 
the Contract Area without Petrobangla's prior written consent. 

 
24.10 Petrobangla shall give instructions or consents as required under this Article in a timely 

manner so as not to interfere with agreed storage and lifting arrangements. 
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ARTICLE 25 

EMPLOYMENT, TRAINING AND TECHNOLOGY TRANSFER 

 
25.1 In the performance of Petroleum Operations under this Contract, Contractor shall have 

the obligation to provide training for Petrobangla for the purpose of developing local 
knowledge and experience in Petroleum Operations. 
 

25.2 a) Contractor shall offer a mutually agreed number of Bangladeshi nationals the 
opportunity for on-the-job training and practical experience in Petroleum Operations 
during the Exploration, Development and Production Period. Not later than six (6) 
months after approval of the Development Plan, Contractor shall, in consultation 
with Petrobangla, establish and implement training programs for staff positions 
including skilled, technical, executive and management positions to improve their 
knowledge and skill, and to replace in phased manner the expatriate personnel of 
Contractor. An annual program for training and phasing in of Bangladesh nationals 
shall be established by Contractor and shall be submitted for approval of Petrobangla 
along with the annual Work Programs and Budgets referred to in Article 6 and Article 
13.  Within thirty (30) days of the end of each Calendar Year, Contractor shall submit 
a written report to Petrobangla describing the number of personnel employed, their 
nationality, their positions and the status of training programs for Bangladesh 
nationals. Contractor will also require its subcontractors to do the same.  

 
b) During the Exploration and Development Period, Contractor shall expend a minimum 

of fifty thousand Dollars ($50,000) each Calendar Year for training pursuant to 
Article 25.2(a). Following the Date of Commencement of Commercial Production, the 
minimum expenditure for training pursuant to Article 25.2(a) in each Calendar Year 
during the term hereof shall be one hundred thousand Dollars ($100,000). Such 
costs shall be cost recoverable. No cost shall be incurred to train the expatriate 
personnel abroad. 

  
25.3 Pursuant to Article 25.2, Contractor shall associate and involve mutually agreed numbers 

of Petrobangla's or any of its company's personnel in the technological aspects of the 
then ongoing Petroleum Operations without charge of a fee for such association or 
involvement. Such aspects shall include: 

 

(a) seismic data acquisition, processing and interpretation; 

(b) computerized formation evaluation using well logs; 

(c) computerized analysis of geological data for basin analysis; 

(d) laboratory core analysis; 

(e) reservoir simulation and modeling; 

(f) geochemistry, including analytical methods, source rock studies, hydrocarbon 

generation, modeling; 

(g) measurement-while-drilling techniques; 

(h) production engineering including optimization methods for surface and subsurface 

facilities (e.g. nodal analysis and implementation); 

(i) reservoir engineering and management including gas and water injection; 

(j) enhanced oil recovery techniques; 

(k) gas production technology; 
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(l) pipeline technology; 

(m) well design and drilling technology; and 

(n) design of offshore facilities. 

 

25.4 Within ninety (90) days following the Effective Date, Contractor shall, after consultation 
with Petrobangla and taking into consideration the reasonable requirements of the 
Petroleum Operations, submit an overall training program in the Exploration Period and 
the corresponding budget to Petrobangla for scrutiny and approval and upon approval by 
Petrobangla implement the program. Contractor shall, before the commencement of the 
Development Operations and the Production Operations, taking into consideration the 
requirement and the economics of the Petroleum Operations in the Contract Area, submit 
to Petrobangla for its scrutiny and approval, training programs and corresponding 
budgets for the Development period and the Production period, and upon approval by 
Petrobangla implement the program. 

 
25.5 All the expenses and costs wherever incurred under this Article 25, except those under 

Article 25.6, before the date of approval of the Development Plan for the first Oil Field 
and/or Gas Field shall be charged to Exploration Costs, and those respectively incurred 
before the date of commencement of Commercial Production of the first Oil Field and/or 
Gas Field and after the date of commencement of Commercial Production of the first Oil 
Field and/or Gas Field shall be charged respectively to Development Costs and Operating 
Costs. 

 
25.6 In addition to the training program pursuant to Article 25.4, Contractor shall make the 

following payments to Petrobangla for the training of Petrobangla employees: 
 

(i)  During the Initial Exploration Period and Subsequent Exploration Period, a limit of 
one hundred and fifty thousand Dollars ($150,000) per Contract Year or part of the 
Year. 

 
(ii)  Following the Date of Commencement of Commercial Production, a limit of two 

hundred thousand Dollars ($200,000) per Contract Year or part of the year.  
 
(iii) Amounts paid under this Article 25.6 shall not be subject to Cost Recovery.  
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ARTICLE 26 

RESEARCH, RECORDS INSPECTION AND CONFIDENTIALITY 

 
26.1 Contractor shall prepare and maintain at all times during the term of this Contract 

accurate and current records of its operations hereunder. Contractor shall furnish 
Petrobangla in conformity with Applicable Law or as Petrobangla may reasonably require 
information and data concerning operations under this Contract. 

 
26.2 Contractor shall save and keep for a reasonable period of time a representative portion of 

each sample of cores and cuttings taken from drilling wells to be disposed of or 
forwarded to Petrobangla in the manner directed by Petrobangla. All samples acquired by 
Contractor for its own purpose shall be considered available for inspection at any 
reasonable time by Petrobangla or its designee. Any such samples, which Contractor has 
kept for a period of sixty (60) months without receipt of instructions to forward them to 
Petrobangla, may be disposed of by Contractor at its discretion, after at least ninety (90) 
days’ prior notice of intention to do so. 

 
26.3 Unless otherwise specifically agreed by Petrobangla, in case of exporting any rock 

samples outside Bangladesh, Contractor shall deliver to Petrobangla samples equivalent 
in size and quality before such exportation. 

 
26.4 Originals of technical data and records can only be exported with the prior written 

permission of Petrobangla; provided, however, that magnetic tapes and any other data, 
which are to be processed or analyzed outside Bangladesh, may only be exported if a 
monitor or a comparable record is maintained in Bangladesh and provided that such 
exports shall be repatriated to Bangladesh on the basis that they belong to Petrobangla. 

 
26.5 Petrobangla through Petrobangla's duly appointed representatives or employees shall 

have full and complete access to all assets, records and data kept by Contractor and 
Operator. On exercising such rights Petrobangla shall endeavor not to interfere unduly 
with Contractor's operations. 

 
26.6 Contractor at its own cost shall provide Petrobangla for its own use at the same time as 

available to Contractor any and all data (including, but not limited to, geological and 
geophysical report, logs and well surveys), reports, information, interpretation of such 
data and all other information or work product pertaining to the Contract Area including 
in particular all data the cost whereof was recorded by Contractor as a cost subject to 
Cost Recovery pursuant to Article 14 hereof. 

 
26.7 Either Party may disclose any such information to its employees, Affiliates, Consultants, 

Sub-contractors or others to the extent required to efficiently conduct Petroleum 
Operations provided it obtains from such individuals or entities prior to disclosure a 
written confidentiality undertaking no less restrictive than the obligation of the disclosing 
Party under this Article. 

 
26.8 For purposes of obtaining new offers on relinquished portions of the Contract Area, 

Petrobangla may show at any time any other entity data related to the relinquished area. 
For purposes of obtaining offers on areas adjacent to or in the vicinity of the Contract 
Area, Petrobangla may show any other entity data related to the Contract Area during 
the term of this Contract, provided the age of these data at the time of showing is not 
less than twenty-four (24) months old. 

 
26.9 Except as provided in Article 26.7 and 26.8 all such data and information shall be 

 maintained by the Parties as strictly confidential and shall not be divulged during the 
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term of this Contract by either Party without prior written consent of the other Party, 
except to the extent required to comply with Applicable Law, unless such data become 
part of the public domain. Such confidentiality undertaking shall continue to apply to 
Contractor for a period of five (5) years after the termination of this Contract. 

 
26.10 Contractor shall not trade or sell data pertaining to the Contract Area. 
 
26.11 Contractor shall not publish a compilation of such data without the prior written consent 

of Petrobangla. 
 
26.12 At the end of the term of this Contract all original data shall be delivered by Contractor to 

Petrobangla. 
 
26.13 No public announcement or statement related to Petroleum Operations shall be issued or 

made by Contractor without prior written approval from Petrobangla. 
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ARTICLE 27 

FORCE MAJEURE 

 
27.1 Neither Party to this Contract shall be considered in default of the performance of any of 

its obligations hereunder if the failure to perform or the delay in performing such 
obligations results from events occurring in the circumstances set out hereunder: 

 
a) The performance of any obligations hereunder is prevented, hindered or delayed 

because of any event or combination of events including, but not limited to, war, 
earthquake, fire, flood, cyclone or other natural disaster, which could not be 
foreseen and was beyond the control of such Party; 

 
b) Any such event or combination of events is the direct cause of preventing, hindering 

or delaying of such Party's performance of its obligations hereunder and such Party 
could not by exercise of reasonable care have avoided such effect of those 
event(s); and 

 
c) When any such event or combination of events has occurred, such Party shall take 

all reasonable actions to overcome any cause that prevents, hinders or delays 
performance of its obligations and to minimize its consequences and shall in so far 
as is practicable continue to perform its obligations hereunder. 

 
27.2 Notice of any event of Force Majeure and the conclusion thereof shall forthwith be given 

in writing to the other Party by the Party claiming Force Majeure specifying the cause of 
Force Majeure. 

 
27.3 If the Petroleum Operations in the Contract Area are partially or entirely suspended as a 

result of the Force Majeure referred to in article 27.1 herein, the period of the Petroleum 
Operations shall be extended by a period not exceeding the corresponding period of such 
suspension. Within fifteen (15) days following the end of each Calendar Year, Contractor 
shall report to Petrobangla in writing a total period of such suspension of the Petroleum 
Operations caused by Force Majeure, if any, during the preceding Calendar Year. 

 
27.4 Contractor shall resume Petroleum Operations immediately after the cessation of any 

Force Majeure event. 
 
27.5 Neither Party to this Contract shall be considered in default of the performance of any of 

its obligations under this Contract if the failure to perform or the delay in performing such 
obligations results from any events or combination of events arising out of any 
overlapping claims in maritime areas, which event or combination of events cause 
prevention, hindrance or delaying of such Party’s performance of its obligations under 
this Contract.  
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ARTICLE 28 

TERMINATION 

 
28.1 Government shall have the right to terminate this Contract upon giving Contractor sixty 

(60) days’ written notice of its intention to do so and subject to Contractor not having 
remedied its failure within this period, and to take without payment all property of 
whatever nature of Contractor in Bangladesh or offshore of Bangladesh, if Contractor 
shall: 

 
a) fail to make any of the payments prescribed in this Contract on the dates 

prescribed for such payments; 
 
b) fail to fulfill the obligations provided for in Article 6 or a Development Plan hereof; 
 
c) fail to conform to the provision of an arbitration award under Article 30 hereof 

within the period stipulated in such award; 
 
d) fail to declare a Commercial Discovery in the Contract Area within the time limits 

specified in Article 4.3; or 
 
e) fail to resume Petroleum Operations within one hundred and twenty (120) days 

after cessation of any Force Majeure event. 
  
28.2 Contractor shall have the right to terminate by electing to relinquish the entire Contract 

Area under Article 5.5 hereof. 
 
28.3 If either Party to this Contract commits a Material Breach (as defined in Article 1.54) of 

this Contract, the other Party to the Contract shall have the right to terminate this 
Contract: 

 
a) In the event that either Party declares its intention to terminate this Contract 

pursuant to this Article 28.3, it shall give to the other Party notice in writing 
specifying the particular Material Breach complained of and requiring the other 
Party, within three (3) Months of such notice or within such extended time as the 
Party giving notice may deem fair having regard to the circumstances of the 
particular case ("the Specified Period"), to remedy the same or make reasonable 
compensation to the complaining Party, as the case may be, in a manner 
acceptable to that Party; 

 
b) If the Party receiving the notice shall fail to comply with said notice, the 

complaining Party may, after the expiration of the Specified Period, terminate this 
Contract provided, however, that where there is any dispute between the Parties as 
to:  

 
i) whether there has been any Material Breach by the Party to which notice was 

given of any term, obligation, or condition of the Contractor, or 
 
ii) whether any breach is remediable or as to the manner in which it should be 

remedied, either Party may, within the Specified Period, refer the dispute to 
arbitration under Article 30, and neither Party shall exercise its power of 
termination until the result of arbitration is known, and also subject to the 
terms of the award, provided, however, that the Party which elects to refer 
the dispute to arbitration shall be diligent in prosecuting its claim in the 
arbitration proceedings. 
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28.4 Upon the termination of this Contract by the Government all rights granted to Contractor 

hereunder shall terminate, subject and without prejudice to any rights, which may have 
accrued to the Government and Contractor under this Contract, and any obligation or 
liability imposed or incurred under this Contract prior to the effective date of termination. 
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ARTICLE 29 
APPLICABLE LAW 

 
29.1 The validity, interpretation and implementation of this Contract shall be governed by the 

laws of the People's Republic of Bangladesh. 
 

29.2 Notwithstanding Article 29.1, in the event of a dispute amongst the Parties where 
a matter is not expressly addressed under the laws of the People’s Republic of 
Bangladesh, and cannot be resolved through the interpretation, application, or 
development of principles inherent in such laws, the laws of England and Wales 
may have persuasive value to that extent. 
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ARTICLE 30 
CONSULTATION, EXPERT DETERMINATION AND ARBITRATION 

 
30.1 The Parties shall make good faith efforts to settle amicably through consultation any 

dispute arising in connection with the performance or interpretation of any provision of 
this Contract and deadlocks in decisions of the Joint Review Committee and the Joint 
Management Committee.  

 
30.2 If any dispute mentioned in Article 30.1 has not been settled through such consultation 

within ninety (90) days after the dispute arises, either Party may by notice to the other 
Party require that the dispute be referred: 

 
 a) to a sole expert for determination, in the case of technical or calculation disputes; 

or 
 
 b) to arbitration, for all other disputes in accordance with the provisions of this 

Article. 
 
30.3 Following a notice given in accordance with Article 30.2(a), the Parties will refer the 

dispute for determination by a sole expert to be appointed by agreement between the 
Parties. 

 
30.4 Following a notice given in accordance with Article 30.2(b), the Parties will refer the 

dispute for arbitration by three (3) arbitrators.  
 
30.5 If the Parties fail to agree on the sole expert and/or fail to agree on the sole expert 

resolution procedure within sixty (60) days of the notice under Article 30.2(a), such 
dispute shall be referred to an arbitral tribunal for final decision as hereinafter provided. 

 
30.6 In the case of arbitration pursuant to Article 30.2(b) or 30.5, arbitration shall be by an 

arbitration tribunal consisting of three (3) arbitrators. The Parties shall each appoint an 
arbitrator and the two (2) arbitrators so appointed shall designate a third arbitrator. If 
one of the Parties does not appoint its arbitrator within sixty (60) days after the first 
appointment or if the two (2) arbitrators once appointed, fail to appoint the third within 
sixty (60) days after the appointment of the second arbitrator, the relevant appointment 
shall be made in accordance with the United Nations Commission on International Trade 
Law Arbitration Rules (“UNCITRAL Rules”). 

 
30.7 All arbitrators appointed to resolve disputes under this Article 30 shall not be citizens of 

the People's Republic of Bangladesh or of any home country of the companies comprising 
Contractor, and shall not have any economic interest in or economic relationship with the 
Parties. 

 
30.8 The proceedings before the sole arbitrator or the arbitration tribunal shall be conducted 

in accordance with the United Nations Commission on International Trade Law Arbitration 
Rules ("UNCITRAL Rules"). The Parties acknowledge that the Arbitration Act, 2001 of 
Bangladesh applies to the recognition and enforcement of arbitral awards arising out of 
this Contract to the extent provided under Sections 45, 46 and 47 of the said Act. 

 
30.9 The English language shall be the language used in the arbitral proceedings. All hearing 

materials, statements of claim or defense, award and the reasons supporting them shall 
be in English. 
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30.10 The seat and place of arbitration shall be Singapore, and the Singapore International 
Arbitration Centre (SIAC) shall act as the appointing authority for the constitution of the 
arbitral tribunal, unless otherwise agreed by the Parties. 

 
30.11 The absence or default of any Party to the arbitration shall not be permitted to prevent or 

hinder the arbitration procedure in any way or at any stages. 
 
30.12  Any arbitration award given pursuant to this Article 30 shall be final and binding upon the 

Parties and any reference in this Contract to such an award shall include any 
determination by a sole expert. 

 
30.13 The right to arbitrate disputes under this Contract shall survive the termination of this 

Contract. 
 
30.14 The Parties may, if mutually agreed, conduct an arbitration which is initiated under this 

Article 30 before a sole arbitrator. 



Bangladesh Offshore MPSC 2026 

 

73 

 
ARTICLE 31 

NOTICES 

 
31.1 Any notice and other communications required or given under this Contract shall be 

deemed given when delivered in writing either by hand or through the mail, courier 
service or by e-mail, appropriately addressed as follows, provided however, that notices 
sent by e-mail shall be confirmed by hard copies sent by mail or courier. 

 
TO PETROBANGLA (for itself and for the Government) 
 
Attention: Director (PSC), Petrobangla 

 
i) By Hand or Mail: 3 Kawran Bazar Commercial Area 
  Dhaka-1215, Bangladesh 
   
ii) By Email: dpscpb@petrobangla.org.bd 
 
TO CONTRACTOR 

 
i) By Hand or Mail: (to official designated under Article 10.2)  
 
ii) By Email: 
 

31.2 Each of the Parties may change its address or addresses or representative for purpose of 
receiving notices by giving at least ten (10) days’ prior written notice of the change to the 
other Party. 

 
31.3 All notifications and communications between the Parties shall be in English language. 
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ARTICLE 32 

ASSIGNMENT 

 
32.1 Petrobangla shall have the right to assign any or all of its rights, interests and obligations 

under this Contract to any company or enterprise under its control, provided that 
assignment of any part of Petrobangla's rights, interests and obligations under this 
Contract shall not relieve Petrobangla from its obligations under this Contract. 

 

32.2 Contractor may with prior written approval of Petrobangla assign any or all of its rights, 
interests and obligations under this Contract to any of its Affiliates. Such approval shall 
not be unreasonably withheld. Any Affiliated assignee shall be as qualified as the assignor 
with respect to its technical and financial competence. The assignor shall remain jointly 
and severally liable with its Affiliate for all obligations under this Contract. The assignor 
shall submit a valuation and all material terms of the assignment. If Petrobangla does not 
object to or ask for any clarification as to a proposed assignment within sixty (60) days 
after receiving notice thereof, it shall be deemed that Petrobangla has approved the said 
assignment. 

 

32.3 Subject to the prior written approval of Government, such approval not to be 
unreasonably withheld, Contractor may assign any part or all of its rights, interests and 
obligations under this Contract to a non-Affiliated third Party. For consideration to be 
given to any such request for approval:  

 
a) all accrued obligations of the assignor deriving from this Contract must have been 

duly fulfilled as of the date such request is made, or assignor and assignee must 
jointly and severally guarantee fulfillment of any unfulfilled accrued obligations of 
assignor; 

 
c) the proposed assignee or assignees must produce reasonable evidence to 

Government of its or their financial and technical competence;  
 

c) the instruments of assignment shall be submitted to Petrobangla and Government 
for scrutiny and approval and shall include provisions stating precisely that the 
assignee is bound by all covenants contained in this Contract and any amendments 
thereto; and 

 
d)  the assignor shall submit a valuation and all material terms of the assignment. 

 
32.4    The Government reserves the right to employ the services of an independent consultant, 

at the cost of Contractor or any of the entities comprising Contractor, to be mutually 
agreed by Government and such entity, to carry out an independent valuation of the 
assignment transaction. 

 
32.5 Cost of any transfer or related taxes, stamps, duties, charges or other fees from any 
 assignment shall be borne by Contractor.  
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ARTICLE 33 

CHANGE OF STATUS OF COMPANIES 

 
33.1 Subject to the terms of this Article and other terms of the Contract, any party comprising 

the Contractor may enter into transaction which may result in change in the management 
or share or interest or ownership and/ or control of the Company(ies) or the relationship 
with any guarantor of the Company(ies) with prior written approval of the Government 
provided that the Government is satisfied on: 

 
a) Technical and Financial strength of the participating company (transferee); and 
 
b) Details of shareholder agreement. 

 
33.2 The transferee(s) shall remain jointly and severally liable for all obligations under this 

Contract. 
 
33.3 The Contractor shall submit the terms and conditions agreed between the transferee(s) 

and transferor(s) before requesting the approval from the Government. 
 
33.4 Cost of any transfer or related taxes, stamps, duties, charges or other fees from any 

transfer of share or ownership or interest shall be borne either by the transferor or the 
transferee. 
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ARTICLE 34 

UNITIZATION 

 
34.1 If at any time during the term of this Contract Petrobangla shall be satisfied that the 

strata in this Contract Area or any part thereof form part of a single geological structure 
or Petroleum Field, the other parts of which are situated under separate contract or 
contracts and Petrobangla shall consider that it is in the national interest in order to 
secure the maximum ultimate recovery of petroleum and in order to avoid unnecessary 
competitive drilling that the said Petroleum Field be worked and developed as a unit with 
cooperation by all persons, including the Contractor, whose contract extend to or include 
any part thereof then the following  provisions of this Article shall apply. 

 
34.2 Upon notification by Petrobangla, Contractor shall cooperate with such other party as 

may be specified in the said notice (hereinafter referred to as “the other Contractor”) in 
the preparation of a scheme (hereinafter referred to as “a development scheme”) for the 
working and development of the Petroleum Field as a unit by Contractor and the other 
Contractor in cooperation and shall, jointly with the other Contractor, submit such 
scheme for the approval of Petrobangla. 

 
34.3 The said notice shall also contain or refer to a description of the area in respect of which 

Petrobangla requires a development scheme to be submitted and shall state the period 
within which such scheme is to be submitted for approval by Petrobangla. 

 
34.4 If a development scheme is not submitted to Petrobangla within the period so stated or if 

a development scheme so submitted is not approved by Petrobangla, Petrobangla may 
itself prepare a development scheme in consultation with Contractor and Contractor shall 
perform and observe all the terms and conditions thereof. 

 
34.5 Where international boundaries are involved Government shall after consulting Contractor 

be the party representing the Contract Area in the international unitization agreement 
and the terms and conditions agreed thereto by Government (after consulting Contractor) 
shall bind Contractor, and Contractor shall reimburse Government for all reasonable 
expenses incurred by Government in regard to such agreements within thirty (30) days 
after the submission of the unitization agreement to the Contractor. Such reimbursement 
shall be deemed to be recoverable cost incurred by Contractor and shall be taken into 
account for the purposes of calculating Cost Recovery Oil or Gas or Condensate under the 
provisions of Article 14 as the case may be.  
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ARTICLE 35 

ABANDONMENT 

 

35.1  STANDARDS OF ABANDONMENT 
 

The Parties recognize that they must comply with their Abandonment obligations in 
accordance with the relevant Bangladeshi law which is applicable or which may become 
applicable and in the absence of specific Bangladeshi law such Abandonment obligations 
to be undertaken or proposed to be undertaken shall be in accordance with good and 
modern international practice. Accordingly, the Parties agree as follows: 

 

35.2  CONTRACTORS' OBLIGATIONS 
 

35.2.1  Responsibility: 
 

 Subject to this Article 35, during the term of this Contract, Contractor shall be 
responsible for Abandonment of all Petroleum facilities. Contractor shall conduct 
Abandonment Operations in accordance with the approved Abandonment Work 
Program and Budget ("AWP and B") described in Article 35.3. Contractor shall 
be responsible to abandon Petroleum facilities before the expiry of this Contract. 

 

35.2.2  Abandonment Cost Recovery: 
 

 All cost incurred by Contractor for the Abandonment of Petroleum facilities 
during the term of this Contract shall be cost recoverable subject always to the 
provisions of Article 35.4.1 

 

35.3  ABANDONMENT WORK PROGRAM AND BUDGET AND SUBSEQUENT REVIEW 
 

35.3.1 Annual Abandonment Work Program and Budget: 
 

(a) Submission of annual Abandonment Work Program and Budget: 
 

 During the term of this Contract, Contractor shall submit for the review and 
approval of Petrobangla a comprehensive annual AWP and B together with 
the annual Work Program and Budget required pursuant to Article 13 for the 
year immediately preceding the planned year of the first Commercial 
Production of each Petroleum Field in the Contract Area. 

 

(b) Detailed Plans and Cost Estimates: 
 

 The AWP and B shall describe in detail the Abandonment plan specified in 
the Development Plan or any revision thereof, of such Petroleum Field. The 
AWP and B shall contain detailed plans for the Abandonment of Petroleum 
facilities and the itemized cost estimates for the implementation of such 
AWP and B. 

 

(c) Abandonment Cost Estimates: 
 

 The itemized cost estimates shall be projected to reflect a realistic estimate 
of the costs to be incurred at the time Abandonment Operations are to be 
conducted or at the termination of this Contract whichever is earlier. The 
projected cost estimates for each Petroleum Field which have been reviewed 
and approved by Petrobangla shall hereinafter be referred to as 
"Abandonment Cost Estimates". 

 

(d) Production Forecast and Estimates: 
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The Abandonment Work Program and Budget shall also set out the 
following: 

 

(i)  The yearly production forecast profile for each Petroleum Field in Barrels 
for Crude Oil, Condensate/NGL and Standard Cubic Feet for Natural Gas 
and Barrels of Oil Equivalent for Crude Oil, Condensate/NGL and Natural 
Gas based on estimated reserves to be developed through the Petroleum 
facilities for the duration of this Contract. 

   

(ii)  The annual production forecast for the current year for each Petroleum 
Field in Barrels for Crude Oil, Condensate/NGL and Standard Cubic Feet 
for Natural Gas and Barrels of Oil Equivalent for Crude Oil, 
Condensate/NGL and Natural Gas (hereinafter referred to as "Annual 
Production"). 

 

(iii) The estimated total remaining petroleum production after the current 
year of such Petroleum Field in Barrels for Crude Oil, Condensate/NGL 
and Standard Cubic Feet for Natural Gas and Barrels of Oil Equivalent for 
Crude Oil, Condensate/NGL and Natural Gas based on estimated 
reserves to be developed through the Petroleum facilities for the 
duration of this Contract (hereinafter referred to as "Estimated 
Remaining Total Production"). 

 

(e) Implementation of Abandonment Operations: 
 

 Subject to Article 35.5, no Abandonment Operations during the term of 
this Contract shall be carried out unless and until the relevant AWP and B 
has been approved in writing by Petrobangla. Petrobangla shall notify 
Contractor of its approval (whether conditional or not) or otherwise, of a 
proposed AWP and B by 31st December of the year when such AWP and B 
is submitted. Petrobangla may give notice to Contractor that a proposed 
AWP and B submitted by Contractor is approved subject to such conditions 
as Petrobangla may specify in such notice and may give Contractor notice 
that a proposed AWP and B is to be revised either in whole or in part. In 
the event Contractor disagree with any revision required by Petrobangla, 
Contractor shall within thirty (30) days notify and substantiate to 
Petrobangla their reasons for disagreement. 

 

 Thereupon, Petrobangla and Contractor shall meet and discuss the 
revision required by Petrobangla to resolve such differences. If the Parties 
fail to resolve their differences within sixty (60) days from the date of the 
first meeting held between the Parties to resolve such differences, 
Contractor shall then incorporate the revisions required by Petrobangla 
into AWP and B under this Article. Discussion held pursuant to this Article 
shall be treated separately from discussions held between the Parties 
pursuant to Article 13.     

 

(f) Revision of AWP and B: 
 

 Contractor shall on the first anniversary of the submission of the first AWP 
and B and annually thereafter (or at such extended periods as may be 
agreed by Petrobangla) during the term of this Contract, submit to 
Petrobangla revised AWP and B(s) taking into account changes in the 
Development Plan, advances in techniques/ technology and methods 
available for Abandonment of Petroleum facilities, and Abandonment Cost 
Estimates. 
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(g) Review and approval right of Petrobangla: 
 

 In reviewing and approving the AWP and B, Petrobangla shall have the 
right to instruct Contractor not to abandon certain Petroleum facilities or to 
specify the time and schedule for Abandonment within the term of this 
Contract, in which event Contractor shall no longer have any further 
obligation to abandon such Petroleum facilities during the term of this 
Contract. 

 

35.4  ABANDONMENT FUND 
 

35.4.1 Commencement of Payment into Abandonment Fund: 
 

Contractor shall commence payment to Petrobangla into a fund to be hereinafter 
referred to as the "Abandonment Fund" on the first anniversary of the First 
Commercial Production (hereinafter referred to as "Commencement of Payment 
into the Abandonment Fund"). 

 

If any new Petroleum Field is brought into commercial production after the 
Commencement of Payment into the Abandonment Fund, then the payment into 
Abandonment Fund for such Petroleum Field shall become payable on the next 
anniversary of the Commencement of Payment into the Abandonment Fund. 

 

It is the intent of the Parties that Contractor shall not have to be liable for both 
payment into the Abandonment Fund and the actual cost for Abandonment of 
Petroleum facilities proposed to be carried out by Contractor during the term of 
this Contract. In the event Contractor proposes to abandon Petroleum facilities 
during the term of this Contract for which payments into the Abandonment Fund 
have already been made then Contractor shall request Petrobangla to procure from 
the Abandonment Fund the anticipated cost of such abandonment operations. In 
the event Contractor does not receive the requested payment from Petrobangla at 
least ninety (90) days prior to the proposed commencement of abandonment 
operations, Contractor shall not be obliged to carry out such abandonment 
operations and shall not have further liability related to such abandonment 
obligations. Contractor's costs for the Abandonment of Petroleum facilities and 
payment into the Abandonment Fund shall be cost recoverable provided, however, 
such costs should not be recovered more than once under the Cost Recovery Oil or 
Cost Recovery Gas or Cost Recovery Condensate/NGL, as the case may be.  

 

35.4.2 Determination of amount of payment into the Abandonment Fund 
 

Payment into the Abandonment Fund for any one Petroleum Field shall be determined by 
using the following formula: 
 
 

 
Payment into the 

Abandonment 

Fund Cumulative 
for any one 

Petroleum Field 

for any year 

 

Annual Production MOEB 

 

 

 

= ------------------------------------ X (Abandonment Estimates - Payment into the Abandonment Fund) 
 Estimated Remaining Total 

Production MOEB+ Annual 

Production MOEB 
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Where; 
 
(i)  "Annual Production", "Estimated Remaining Total Production" and "Abandonment 

Cost Estimates" are as defined in Article 35.3.1; 
 
(ii)  "Cumulative Fund Payment" means the total amount of payments made into the 

Abandonment Fund for that Petroleum Field from the Commencement of Payment 
into the Abandonment Fund up to the current year; and  

 
(iii)  "MOEB" means Million Oil Equivalent Barrels and for the purpose of this Article 

35.4.2 only, a conversion factor of six (6) Billion Cubic Feet (BCF) equals one (1) 
Million Oil Equivalent Barrels (MOEB) shall be used. 

 
The Abandonment Fund of the Contract Area shall be the aggregate of the payments into 
the Abandonment Fund made in respect of all the Petroleum Fields in the Contract Area. 

 
In the event of early termination of this Contract pursuant to Article 28 hereof or upon 
expiry of this Contract, Contractor shall make any outstanding payment into the 
Abandonment Fund in full within a period of there (3) months from the date of notice of 
early termination duly given or within three (3) months prior to the expiry of this Contract 
as the case may be. 

 
It is the intent of the Parties that the total payment into the Abandonment Fund made by 
Contractor for any Petroleum Field shall equal the Abandonment Cost Estimates of such 
Field at the time Abandonment Operations are to be conducted or at the termination of 
this Contract whichever is earlier. 

 
35.4.3 Abandonment Fund: Cost Recovery 
 
 Abandonment Fund payments made by Contractor to Petrobangla shall be cost 

recoverable. 
 

35.4.4 Failure to make Payment into the Abandonment Fund: 
 

 In the event Contractor fail to make payment into the Abandonment Fund to 
Petrobangla as stated in Article 35.4, Petrobangla shall have the right to terminate 
this Contract in accordance with Article 28. 

 
35.5  ABANDONMENT OF WELL / SALVAGE: 
 

35.5.1 No Well(s) shall be abandoned and no cemented string or other permanent form 
of casing shall be withdrawn from any Well which is proposed to be abandoned 
without the prior written consent of Petrobangla. Consent shall not be 
unreasonably withheld in respect of Wells which have become or are unproductive 
and, in such cases, shall be given promptly with due regard to the cost of any 
delay. Petrobangla may in any case require that no Well shall be plugged or any 
works be executed for that purpose save in the presence of its officials, provided 
such requirement does not unduly delay the agreed operations. 

 
35.5.2 Any salvage operation from any abandoned Well shall be accounted for and 

reported to Petrobangla. 



Bangladesh Offshore MPSC 2026 

 

81 

ARTICLE 36 

PROTECTION OF ENVIRONMENT 

 
36.1 The Government and the Contractor recognize the Petroleum Operations will cause some 

impact on the environment in the Contract Area. Accordingly, in performance of the 
Contract, the Contractor shall conduct its Petroleum Operations with due regard to 
concerns relating to protection of the environment and conservation of natural resources 
and shall in particular;  

 
(a) employ modern oilfield and petroleum industry practices and standards including with 

advanced techniques and methods of operation for the prevention of environmental 
damage in conducting its Petroleum Operations. 

 
 (b)  take necessary and adequate steps to: 

 
(i)  prevent environmental damage and, where some adverse impact on the 

environment is unavoidable, to minimize such damage and consequential effects 
thereof on property and people; 

 
(ii)  ensure adequate compensation for injury to persons or damage to property 

caused by the effect of Petroleum Operation; and 
 
(c) comply with the requirements of applicable laws and the reasonable requirements of 

the Government from time to time. 
 
36.2 If the Contractor fails to comply with the provisions of Article 36.1 (b)(i) or contravenes 

any relevant law, and such failure or contravention results in any environmental damage, 

the Contractor shall forthwith take all necessary and reasonable measures to remedy the 

failure and the effects thereof. 

 

36.3 If the Government in accordance with the laws has good reason to believe that any 

works or installations erected by the Contractor or any operations conducted by the 

Contractor are endangering or may endanger persons or any property of any person, or 

are causing or may cause pollution, or are harming or may harm fauna or flora or the 

environment to a degree which the Government deems unacceptable, the Government 

may require the Contractor to take remedial measures within such reasonable period as 

may be determined by the Government and to repair any such damage.  

 

36.4 The measures and methods to be used by the Contractor for the purpose of complying 

with the terms of Article 36.1(b)(i) shall be determined in timely consultation with the 

Government upon the commencement of Petroleum Operations or whenever there is a 

significant change in the scope or method of conducting Petroleum Operations and shall 

take into account the international standards applicable in similar circumstances and the 

relevant environmental impact study carried out in accordance with Article 36.5 below. 

The Contractor shall notify the Government, in writing, of the measures and methods 

finally determined by the Contractor and shall cause such measures and methods to be 

reviewed from time to time in the light of prevailing circumstances. 

 

36.5 The Contractor shall cause a person or persons with special knowledge on environmental 

matters, to carry out two environmental impact studies in order: 
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(a) to determine at the time of the studies the prevailing situation relating to the 

environment, human beings and local communities, the flora and fauna in the 

Contract Area and in the adjoining or neighboring areas; and 

 

(b) to establish the likely effect on the environment, human beings and local 

communities, the flora and fauna in the Contract Area and in the adjoining or 

neighboring areas in consequence of the relevant phase of Petroleum Operations to 

be conducted under this Contract, and to submit, for consideration by the Parties for 

minimizing Environmental Damage and carrying out Site Restoration activities. 

  

36.5.1 The first of the aforementioned studies shall be carried out in two parts, namely, 

a preliminary part which must be concluded before commencement of any field 

work relating to a seismographic or other survey, and a final part relating to 

drilling in the Exploration Period. The part of the study relating to drilling 

operations in the Exploration Period shall be approved by Government before the 

commencement of such drilling operations, it being understood that such approval 

shall not be unreasonably withheld. 

 

36.5.2 The second of the aforementioned studies shall be completed before 

commencement of Development Operations and shall be submitted by the 

Contractor as part of the Development Plan, with specific approval of Government 

being obtained before commencement of Development Operations, it being 

understood that such approval shall not be unreasonably withheld.  

 

36.5.3 The studies shall contain proposed environmental guidelines to be followed in 

order to minimize Environmental Damage and shall include, but not be limited to, 

the following, to the extent appropriate to the respective study taking into 

account the phase of operations to which the study relates: 

 

(a) proposed access cutting; 

(b) clearing and timber salvage; 

(c) wildlife and habitat protection; 

(d) fuel storage and handling; 

(e) use of explosives; 

(f) camps and staging; 

(g) liquid and solid waste disposal; 

(h) cultural and archaeological sites; 

(i) selection of drilling sites; 

(j) terrain stabilization; 

(k) protection of freshwater horizons; 

(l) blowout prevention plan; 

(m) flaring during completion and testing of Gas and Oil Wells; 

(n) abandonment of Wells; 

(o) rig dismantling and site completion; 

(p) reclamation for abandonment; 

(q) noise control; 
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(r) debris disposal; and 

(s) protection of natural drainage and water flow. 

 

36.6  The Contractor shall ensure that: 

 
(a) Petroleum Operations are conducted in an environmentally acceptable and safe 

manner consistent with modern oilfield and petroleum industry practices and that 
such Petroleum Operations are properly monitored; 

 
(b) the pertinent completed environmental impact studies are made available to its 

employees and to its contractors and Subcontractors to develop adequate and proper 
awareness of the measures and methods of environmental protection to be used in 
carrying out the Petroleum Operations; and 

 
(c) the contracts entered into between the Contractor and its contractors and 

Subcontractors relating to its Petroleum Operations shall include the provisions 
stipulated herein and any established measures and methods for the implementation 
of the Contractor's obligations in relation to the environment under this Contract. 

 

36.7  The Contractor shall, prior to conducting any drilling activities, prepare and submit for 

review by the Government contingency plans for dealing with Oil spills, fires, accidents 

and emergencies, designed to achieve rapid and effective emergency response. The plans 

referred to above shall be discussed with the Government and concerns expressed shall be 

taken into account. 

 

36.7.1  In the event of an emergency, accident, Oil spill or fire arising from Petroleum 

Operations affecting the environment, the Contractor shall forthwith notify the 

Government/Petrobangla and shall promptly implement the relevant contingency 

plan and perform such Site Restoration as may be necessary in accordance with 

modern oilfield and petroleum industry practices. 

 

36.7.2 In the event of any other emergency or accident arising from the Petroleum 

Operations affecting the environment, the Contractor shall take such action as 

may be prudent and necessary in accordance with modern oilfield and petroleum 

industry practices in such circumstances. 

 

36.8  In the event that the Contractor fails to comply with any of the terms contained in Article 

36.7 within a period specified by the Government, the Government, after giving the 

Contractor reasonable notice in the circumstances, may take any action which may be 

necessary to ensure compliance with such terms and to recover from the Contractor, 

immediately after having taken such action, all costs and expenditures incurred in 

connection with such action together with such interest as may be determined by the 

existing relevant laws of Bangladesh. 

 

36.9 On expiry or termination of this Contract or relinquishment of part of the Contract Area, 

the Contractor shall: 
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(a)  subject to Article 21 remove all equipment and installations from the relinquished 

area or former Contract Area in a manner agreed with the Government/Petrobangla 

pursuant to an abandonment plan; and 

 

(b) perform all necessary Site Restoration in accordance with modern oilfield and 

petroleum industry practices and take all other action necessary to prevent hazards to 

human life or to the property of others or the environment. 

 

36.10  In this Article, a reference to Government includes the Government of the People's 

Republic of Bangladesh. 

 

36.11  Where the Contract Area is partly located in areas forming part of certain ecologically 

critical areas, marine protected areas, sanctuaries, mangroves, wetlands of national 

importance, biosphere reserves and other biologically sensitive areas passage through 

these areas shall generally not be permitted. 

  

 However, if there is no passage, other than through these areas to reach a particular 

point beyond these areas, permission of the appropriate authorities shall be obtained. 

 

36.12  The obligations and liability of the Contractor for the environment hereunder shall be 

limited to damage to the environment which: 

 

(a) occurs after the Effective Date; and 

(b) results from an act or omission of the Contractor. 
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ARTICLE 37 

EXPROPRIATION AND STABILIZATION 

 

37.1 The Parties acknowledge that, as at the Effective Date, the Foreign Private Investment 
(Promotion and Protection) Act 1980, (Act no XI of 1980) applies to the industrial 
undertaking to be undertaken by the Contactor in accordance with this Contract. 
Consistent with Section 7 of that Act, the Contractor’s interest in this Contract, and assets 
and rights in Bangladesh held by the Contractor hereunder, shall not be expropriated or 
nationalized or be subject to any measures having effect of expropriation or 
nationalization except for a public purpose against adequate compensation which shall be 
paid expeditiously and be freely transferable. Adequate compensation for the purpose of 
this Article 37.1 shall be an amount equivalent to the market value of investment 
expropriated or nationalized immediately before the expropriation or nationalization. The 
Government/ Petrobangla will preserve the protections of the Contractor in respect of 
expropriation and nationalization, as they exist as at the Effective Date under both this 
Contract and Bangladesh law, for the duration of the term of this Contract. 

 
37.2 If any change (including changes in interpretation or application) in Bangladesh law, 

regulation, Government decision or other legally enforceable governmental instrument 
(including those on taxes) negatively impacts the economic benefits of the Contractor, 
both Parties shall consult expeditiously in good faith to adopt appropriate measures so as 
to restore and maintain those economic benefits of the Contractor as they were as at the 
Effective Date. 
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ARTICLE 38 
EFFECTIVENESS AND AMENDMENT 

 
38.1 This Contract shall come into effect on Effective Date. 
 
38.2 Without prejudice to the Government's prerogative of Sovereign powers to act in the 

public interest, this Contract shall not be amended or modified except by mutual 
agreement in writing of the Government, Petrobangla and Contractor. 

 
38.3 All Annexes to this Contract shall be regarded as integral part of this Contract. If there is 

any inconsistency between the provisions of the Annexes and the Articles, the Articles 
shall prevail. 

 
38.4 The companies comprising Contractor signing this Contract agree to be jointly and 

severally liable to the Government and Petrobangla for Contractor's obligations. As 
between companies comprising Contractor their rights and obligations may be varied by 
agreement between them with the approval from Petrobangla.  

 
 
IN WITNESS WHEREOF the Government, the Petrobangla and the Contractor have signed this 
Contract in quadruplicated originals in the English language on the date first hereinbefore stated.  
 
 
 
 
SIGNED on behalf of the GOVERNMENT by: 
 
 
 
(Name and designation) 
 
 
 
SIGNED on behalf of the PETROBANGLA by: 
 
 
 
(Name and designation) 
 
 
SIGNED on behalf of the CONTRACTOR: 
 
 
 
(Name and designation) 
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ANNEX-A 

DESCRIPTION AND MAP OF CONTRACT AREA 
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ANNEX-B 

ACCOUNTING PROCEDURE 

SECTION-1 

GENERAL PROVISIONS 

 
1.1  Purpose: 

 
The purpose of this Accounting Procedure is to set out the principles and procedures of 
accounting to enable Petrobangla to monitor effectively the Contractor’s costs, 
expenditure, production and income so that Petrobangla's entitlement to Profit Oil, Profit 
Gas, and Profit Condensate can be accurately determined pursuant to the terms of this 
Contract. Such purpose includes: 
 
(a)  classify costs and expenditure and to define which cost and expenditure shall be 

allowable for recovery; 
 
(b)  specify the manner in which the Contractor's accounts shall be prepared and 

approved; and 
 
(c)  address other accounting related matters. 
 
This Accounting Procedure is intended to apply to the provisions of this Contract and is 
without prejudice to the computation of income tax under applicable provisions of 
Bangladesh tax law. 
 
This Contract establishes the provisions that govern the costs, which may be recovered 
as Cost Recovery Oil, Cost Recovery Gas, and Cost Recovery Condensate. The provisions 
of this Accounting Procedure requiring Contractor to maintain and report certain costs 
does not mean that such costs are recoverable as Cost Recovery Oil, Cost Recovery Gas, 
and Cost Recovery Condensate. 

 
1.2 Definitions: 

 

The definitions contained in Article 1 of this Contract shall apply to this Accounting 
Procedure and have the same meaning. References herein to Section refer to Sections 
hereof unless otherwise indicated. 

 
1.3 Precedence of Documents: 
 

In the event of any inconsistency or conflict between the provisions of this Accounting 
Procedure and the provisions of this Contract, the provisions of this Contract shall prevail. 
 

1.4       Statements: 
 

(a) Within sixty (60) days from the end of each Calendar Quarter, Contractor shall  
submit to Petrobangla: 

 

i) a Statement of Expenditure classified in accordance with Sections 3, 4 and 6 
hereof containing the information required by Section 12; and 

 
ii) an Inventory Statement containing the information required by section 8. 

 
 
(b) Consolidated annual summaries of these statements shall be provided to 

Petrobangla, within sixty (60) days after the end of the relevant year. 
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(c) Commencing with the Calendar Quarter in which Commercial Production of 
Petroleum is initiated in the Contract Area, Contractor shall also submit to 
Petrobangla within sixty (60) days from the end of each Calendar Quarter: 

 
i)  a Statement of Receipts in accordance with Section 13, 
 
ii)  a Cost Recovery Statement in accordance with Section 11; 
 
iii) a Production Statement in accordance with Section 9; and 

 
(d) a Value of Production Statement in accordance with Section 10 consolidated 

annual summaries of each of these Statements shall be provided to Petrobangla 
within sixty (60) days after the end of the relevant year.  
 

1.5 Books of Account: 
 

Contractor's books for Petroleum Operations shall be kept on the cash basis in Dollars. 
Such books of account shall be kept in Dhaka, in the English language and in accordance 
with internationally accepted financial reporting standards as published by the 
International Accounting Standards Board, from time to time and consistent with modern 
petroleum industry practices and procedures and the provisions of this Contract and this 
Accounting Procedure. In addition, for information purposes only Contractor will maintain 
accounts on the accrual basis in United States Dollars. All Dollar expenditures shall be 
charged in the amount expended. All expenditures in Bangladesh currency shall be 
translated into Dollars in conformity with Article 22 of this Contract, and all other 
non-Dollar expenditures shall be translated into Dollars at the documented cost of 
purchase. Contractor shall maintain a record and document of the cost of purchase. 
Contractor shall maintain original record and documentation of the exchange rates used 
in translating Bangladesh currency or other non-Dollar expenditures to Dollars. Any 
realized gains or losses from the exchange of currency in respect of Petroleum 
Operations shall be Credited or charged to the accounts. Accounts should show current 
month as well as year to date amounts. 
 

1.6 Revision of Accounting Procedure: 
 

This Accounting Procedure may be revised from time to time by written agreement of 
Petrobangla and Contractor. 

 
1.7 Detailed outline of Accounting System: 
 

Within ninety (90) days after the Effective Date, Contractor shall present to Petrobangla 
for approval, a proposed outline of charts of accounts, detailed classifications of costs, 
detailed nature of cost centers (as specified in Section 4 hereof), to be used and 
operation records and reports to be established in accordance with this Contract and this 
Accounting Procedure. Within one hundred and eighty (180) days from the Effective Date 
of this Contract, the Contractor and Petrobangla shall agree on the out
line of charts of accounts, records and reports which shall also describe the basis of the 
accounting system and procedures to be developed and used under this Contract. 
Following such agreement, Contractor shall promptly prepare and provide Petrobangla 
with it’s: 

 
(a) comprehensive charts of accounts and a soft copy of the accounting system that 

the Contractor is using; 
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(b) organization chart, showing recording and reporting functions; 
 
(c) manuals to be used in implementing this Accounting Procedure, and 
 
(d) an agreed detailed budget format which should be prepared in consultation with 

Petrobangla. 
 

1.8 Procurement Procedure: 
 

Within ninety (90) days after the Effective Date, Contractor shall furnish to Petrobangla 
for approval, the procurement procedures to be followed thereafter by Contractor for 
obtaining materials, equipment and services. Such Procurement Procedure should follow 
Section 16. 

 
1.9 Late Payment: 
 

If a Party fails to make any payment due under the provisions of this Contract within the 
time specified for such payment, then such overdue payment shall bear interest at a rate 
equal to the Secured Overnight Financing Rate (SOFR) as per Article 1.81 from the date 
of overdue payment until such overdue payment is made.  

 
1.10 Non-Duplication of Charges and Credits: 

 
Notwithstanding any provision to the contrary in this Accounting Procedure, it is the 
objective of the Parties that there shall be no duplication of Charges or credits to the 
accounts under this Contract.  
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SECTION-2 

CLASSIFICATION, DEFINITION AND ALLOCATION OF COSTS AND 

EXPENDITURES 

 
2.1 Segregation of Costs  
 

Costs shall be segregated in accordance with the purposes for which such expenditures 
are made. All costs and expenditures allowable under Section 3 hereof relation to 
Petroleum Operations, shall be classified, defined and allocated as set out below in this 
Section.  

 
2.2 Exploration Costs 
 

Exploration Costs are all direct and allocated indirect expenditures incurred in the search 
for Petroleum in an area which is, or was at the time when such costs were incurred part 
of the Contract Area, including expenditures incurred in respect of: 

 
2.2.1 Aerial, geophysical, geochemical, paleontological, geological, topographical and 

seismic surveys, analysis and studies and their interpretation.  
 
2.2.2 Bore hole drilling and water Well drilling.  
 
2.2.3 Labor, materials, supplies and services used in drilling Wells with the object of 

finding Petroleum or in drilling appraisal Wells provided that if such Wells are 
completed as producing Wells or Injection Well for enhancing Oil recovery, the 
costs  of completion thereof shall be classified as Development Costs.  

 
2.2.4 Facilities used solely in support of the purposes described in Sections 2.2.1, 2.2.2 

and 2.2.3 above, including access roads, all separately identified. 
 
2.2.5 Any Service Costs and General and Administrative Costs directly incurred on 
 exploration activities.  
 
2.2.6 Geological and geophysical information purchased or acquired in connection with 
 Exploration Operations.  

 
2.3 Development Costs  
 
 Development Costs are all direct and allocated indirect expenditures incurred with respect 

to the development of discoveries within the Contract Area including expenditures 
incurred on account of: 

 
2.3.1 Geological and Geophysical information acquired in connection with Development 

Operations.  
 
2.3.2 Drilling of Development Wells, whether these Wells are dry or producing and 

drilling  of Wells for the injection of water or Gas to enhance recovery of 
Petroleum. 

 

2.3.3 Completion of Exploration Wells by way of installation of casing or equipment or 
otherwise or for the purpose of bringing a Well into use as a producing Well or as   
a Well for the injection of water or Gas to enhance recovery of Petroleum.  
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2.3.4 Purchase, installation or construction of production, transport and storage 
facilities for production of Petroleum, such as pipelines, flow lines, production and 
treatment units, wellhead equipment, subsurface equipment, enhanced recovery 
systems, offshore and onshore platforms, harbors and related facilities and access 
roads for production activities. 

 
2.3.5 Engineering and design studies for facilities referred to in Section 2.3.4. 
 
2.3.6 Any Service Costs and General and Administrative Costs directly incurred in 

Development Operations.  
 
2.4 Production Costs   
 

Production Costs are expenditures incurred for Production Operations after the start of 
production from the Field (which are other than Exploration and Development Costs). The 
balance of General and Administrative Costs and Service Costs not allocated to 
Exploration Costs or Development Costs shall be allocated to Production Costs. 

 
2.5 Service Costs 
 

Service Costs are direct and indirect expenditures incurred in support of Petroleum 
Operations in the Contract Area, including expenditures on warehouses, piers, marine 
vessels, vehicles, motorized rolling equipment, aircraft, fire and security stations, 
workshops, water and sewerage plants, telecommunication, power plants, housing, 
community and recreational facilities and furniture and tools and equipment used in these 
activities. Service Costs in any Year shall include the costs incurred in such Year to
 
purchase and/or construct the said facilities as well as the annual costs of maintaining 
and operating the same, each to be identified separately. All Service Costs shall be 
regularly allocated as specified in Sections 2.2.5, 2.3.5 and 2.4 to Exploration Costs, 
Development Costs and Production Costs and shall be separately shown under each of 
these categories. Where Service Costs are made in respect of shared facilities, the basis 
of allocation of costs to Petroleum Operations hereunder shall be specified.
 
 

 
2.6 General and Administrative Costs 
 

General and Administrative Costs are expenditures incurred on general administration 
and management primarily and principally related to Petroleum Operations in or in 
connection with the Contract Area, and shall include: 

 
2.6.1 main office, field office and general administrative expenditures in Bangladesh 

including supervisory, accounting and employee relations services; 
 

2.6.2 an annual overhead charge for services rendered by the parent company or an 
Affiliate to support and manage Petroleum Operations under this Contract, and for 
staff advice and assistance including financial, legal, accounting and employee 
relations services, but excluding any remuneration for services charged separately 
under this Accounting Procedure, provided that: 

 
(i) for the period from the Effective Date until the date on which the first 

Development Plan under this Contract is approved by the Government, this 
annual charge shall be the Contractor’s verifiable expenditure but shall in no 
event be greater than the following percentages of the total Yearly 
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Expenditure incurred during the Contract Year in or in connection with the 
Contract Area and qualifying for recovery pursuant to Section 3 herein: 

 
 

Yearly Expenditure in any 
Contract year (in million US$) 

Annual overhead charge 

0-2 3% 

over 2-5 2% of Yearly Expenditure in excess of 
US$ 2 million. 

over 5 1% of Yearly Expenditure in excess of 
US$ 5 million 

 
(ii) from the date on which the first Development Plan is approved, the charge 

shall be at an amount or rate to be agreed on between the Parties and 
stated in the Development Plan.  

 
2.6.3 All General and Administrative Costs shall be regularly allocated as specified in 

Sections 2.2.5, 2.3.5 and 2.4 to Exploration Costs, Development Costs and 
Production Costs respectively, and shall be separately shown under each of these 
cost categories.  

 

2.7 Operating Costs 
 

Operating Costs include those costs of an operating nature which directly relate to the 
Production of a Field with respect to an Exploitation Area under the Contract and as of 
the start of commercial production and also include all contributions to the Abandonment 
Fund pursuant to Article 35.4 



Bangladesh Offshore MPSC 2026 

 

94 

 SECTION-3 

COSTS AND EXPENDITURES 
 

3.1 Classification of Costs and Expenditures: 
 

Costs and expenditures shall be accounted for in accordance with the following 
classifications: 

 

a) Surface Use Rights: 
 

All direct costs attributable to the acquisition, renewal or relinquishment of surface 
use rights for areas required by Contractor for installations and operations forming 
part of Petroleum Operations. 

 
b) Labor: 

 
(i) Actual salaries and wages of Contractor's employees directly engaged within 

the Contract Area in Bangladesh in the Petroleum Operations under this 
Contract. Salaries and wages paid to employees temporarily assigned to and 
employed in such activities shall be allocated on the basis of approved time 
sheets or other methods approved by Petrobangla. 

 
(ii)  Actual costs for work performed at hourly rates by employees of Contractor's 

Affiliates, whose services are not covered by Section 3.1(f)(i) or (ii) hereof, 
attributable to time worked within or outside Bangladesh on Petroleum 
Operations under this Contract and documented by time sheets format of 
which shall be approved by Petrobangla. Prior approval from Petrobangla will 
be required for any off-site technical work.  

 
(iii) Cost of overseas service premiums and living and housing allowances of 

expatriate employees. Expatriates staying in Bangladesh for more than 4 
(four) months, shall be responsibile for hiring their accomodations at their 
own. There would be no reimbursible refurbishment cost within 2 (two) years 
from the date of rent for any single accomodation. 

 

(iv) Paid bonuses, overtime and other customary allowances applicable to salaries 
and wages of national employees chargeable under Section 3.1 (b)(i) hereof 

 
(v)  Expenditures or contributions made pursuant to law or assessments imposed 

by Government, which are applicable to labor costs chargeable under Section 
3.1 (b)(i) hereof. 

 
c) Employee Benefits: 

 
(i) Cost of Contractor's established plans and policies (approved by Petrobangla 

as per Article 10.12(a)) for employee group life insurance, social security, 
hospitalization, pension, retirement, stock purchase, thrift, expatriate tax 
equalization and dependent education. 

 

(ii) Severance pay to national employees charged at a fixed rate applied to the 
national payroll, which will equal an amount equivalent to the maximum 
liability for such severance payments under applicable Bangladesh law. 
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d) Materials, Equipment & Supplies: 
 

(i) Material, equipment and supplies purchased or furnished by Contractor 
valued in accordance with the provisions of Section 5 hereof. 

 

(ii) Material and equipment rented or leased charged at actual cost. 
 

e) Transportation: 
 

(i) Transportation of equipment, materials, and supplies necessary for the 
conduct of Contractor's activities under this Contract. 

 

(ii) Business travel and transportation expenses to the extent covered by 
established policies of Contractor (approved by Petrobangla as per Article 
10.12(a)), as incurred and paid by or for expatriate and national employees in 
the conduct of Contractor's business. 

 

(iii) Employee relocation costs for expatriate and national employees to the extent 
covered by established policy of Contractors (approved by Petrobangla as per 
Article 10.12(a)). Transportation costs chargeable for employees and their 
families incurred as a result of a transfer from Bangladesh to a location other 
than the point of origin shall not be charged as a cost under this Contract. 

 

f) Services: 
 

i) Outside Services: 
  

 The cost of consultants, contract services and utilities procured from third 
parties. 

 

ii) Affiliated Services: 
  

Cost of services, including laboratory analysis, drafting, geophysical 
treatment and interpretation, geological interpretation, engineering and data 
processing, performed by Contractor's Affiliates in facilities inside or outside 
Bangladesh that are not covered by Section 3.1 (b)(ii) or 3.1(k) hereof. Use 
of an Affiliate's wholly owned equipment shall be charged at a rental rate 
commensurate with the cost of ownership and operation, but not in excess of 
competitive rates prevailing in South and Southeast Asia at the time of usage. 
Other services performed by an Affiliate shall be charged at a negotiated 
contract rate not exceeding the then prevailing rate for similar services 
performed in an Arm-length transaction on a competitive basis. 

 

Cost of professional and administrative services provided by Affiliates for the 
direct benefit of Petroleum Operations, including but not limited to services 
related to exploration, production, legal, financial, insurance, accounting and 
computer which the Contractor may use if prior approval is given by 
Petrobangla.  
 

g) Damages and Losses: 
 

All costs or expenses necessary to replace or repair damages or losses incurred by 
fire, flood, storm, theft, accident or any other cause not controllable by Contractor 
through the exercise of reasonable diligence and not resulting through 
Contractor's failure to file timely claims and to diligently pursue such against the 
insurers. Contractor shall furnish Petrobangla written notice of damages or losses 
incurred in excess of ten thousand Dollars ($ 10,000) per occurrence, as soon as 
practicable after report of the same has been received by Contractor. 
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h) Insurance and Claims: 
 

The cost of insurance, including public liability, property damage and other 
insurance including the coverage against liabilities of Contractor to its employees 
and/or outsiders as may be carried by Contractor, or required by the laws, rules 
and regulations of Bangladesh as Petrobangla and Contractor may agree upon. 
Contractor shall not provide such insurance through Affiliates or self-insure for a 
premium without prior specific written approval of Petrobangla and however, such 
approval not to be unreasonably withheld. The proceeds of any such insurance or 
claim collected shall be credited against the appropriate expenditure account and 
reduce recoverable costs. If no insurance is carried for a particular risk, all related 
actual expenditures incurred and paid by Contractor in settlement of any and all 
losses, claims, damages, judgments and any other expenses, including legal 
services, shall be charged to the appropriate expenditure account, provided such 
loss, claim or damage did not result from Contractor's failure to
operate in accordance with the standards required by this Contract. 

 

i) Field Offices, Camps, Warehouses, Miscellaneous Facilities: 
 

Field offices camps and other facilities such as shore bases, warehouses, water 
systems, and road or other transportation systems. 

 

j) Legal Expenses: 
 

All costs and expenses of litigation, or legal services otherwise necessary or 
expedient for the protection of the Contract Area, Petroleum Operations and 
facilities against third party claims, including outside attorney's fees and expenses, 
together with all judgments obtained against the Parties or any of them on 
account of the operations under this Contract, and actual expenses incurred by a 
Party in securing evidence for the purpose of defending against any action or 
claim prosecuted or urged in connection with the operations or the subject matter 
of this Contract. In the event actions or claims affecting the interests hereunder 
shall be handled by the legal staff of Contractor or its Affiliates the cost of such 
personnel shall be chargeable under Section 3.1 (b)(i) or (ii) hereof. 

 
k) General Expenses: 

  
Cost of staffing and maintaining Contractor's head office in Bangladesh and other 
offices established in Bangladesh (excepting field offices), excepting salaries of 
employees of Contractor or an Affiliate, who are assigned to the various activities 
under this Contract, which will be charged as provided in Section 3.1 (b) hereof. 

 
l) Administration Overhead: 
 

i) Contractor's administrative overhead outside Bangladesh applicable to the 
Petroleum Operations under this Contract prior to the date of the first 
Declaration of Commercial Discovery in the Contract Area shall be charged in 
accordance with the following rates with respect to all expenditures 
allowable for Cost Recovery other than administrative overheads: 

 
 Three percent (3%) of the first two million Dollars ($ 2,000,000) paid during 

the Calendar Year; two percent (2%) of the subsequent three million Dollars 
($ 3,000,000) of such expenditures paid during the Calendar Year; and one 
percent (1%) of amounts exceeding five million Dollars ($ 5,000,000) of 
such expenditures paid during the Calendar Year. 
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ii) Contractor's administrative overhead outside Bangladesh applicable to 

Petroleum Operations under this Contract shall be from the date on which 
the first Development Plan is approved. The charge shall be at an amount or 
rate to be agreed on between the Parties and stated in the Development 
Plan. 

 
iii) Contractor shall make provisional quarterly charges to the accounts based on 

the above rates. 
 

iv)  Such overhead charges shall be considered full compensation to Contractor's 
Affiliate wherever located for the following type of assistance provided: 

 

A) Executive - Time of executive officers above the rank of regional exploration 
manager. 

 

B)  Treasury - Financial and exchange problems and payment of invoices. 
 

C) Purchasing and Forwarding - Procuring materials, equipment and 
forwarding supplies. 

 

D)  Exploration and Production -  Directing, advising and controlling the entire 
project. 

 

E) All indirect services of Contractor's Affiliates not chargeable as direct 
charges under Sections 3.1 (b) or 3.1 (f) hereof, provided by other 
departments such as legal, engineering, employee relations and personnel 
recruiting, administrative, accounting and audit, which contribute, time, 
knowledge and experience to the operation. 

 

m) Taxes 
  

All taxes, duties, levies or any other imposts paid in Bangladesh by Contractor  
under Article 19 of this Contract other than Corporate income tax.  
 

n) Bank Charges and Interest 
  

Routine bank charges for transfers of funds and currency exchange.  
 

 Interest payable to a bank or lending institution or group thereof for any loan 
taken out by Contractor to finance any Development (a "Development Loan"), 
subject to the amount of the Development Loan being approved by Petrobangla 
and subject to the following conditions: 

 

(i) the rate of interest payable on the Development Loan shall be competitive in 
comparison to rates generally available in Bangladesh or, failing which, in the 
surrounding region for development loans for comparable projects;  

 

(ii) interest shall not be recoverable to the extent that it is payable on any loan, 
or part thereof, which relates to Exploration or Appraisal operations; and 

 

(iii) where a Development Loan does not exceed fifty percent (50%) of the 
overall costs of the Development, interest thereon shall be a recoverable cost 
in full; where any Development Loan exceeds said fifty percent (50%) then 
interest thereon shall be recoverable only insofar as it relates to that fifty 
percent (50%). 
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o) Other Expenses 
 

Any justified costs, expenses or expenditures, other than those which are 
covered, dealt with or excluded by this Section 3, incurred by Contractor for the 
proper conduct of the Petroleum Operations under approved Work Programs and 
Budgets. 

 
3.2 For the purpose of Cost Recovery all recoverable costs shall be further 

classified as follows: 
 
a) Operating Expenses after first Commercial Production:   

  
All Operating Expenses incurred and paid after first Commercial Production from 
the Contract Area shall be recoverable in the Calendar Year in which such 
expenses are incurred and paid. 

 
b) Capital Expenditures under Development Plan: 

 
 All costs incurred and paid by Contractor under Development Plan approved by 

Petrobangla, will be recovered either in the Calendar Quarter in which the 
expenditure was incurred and paid (if incurred after first commercial production) 
or the Calendar Quarter in which first Commercial Production occurs (if incurred 
prior to first commercial production). 

 
c) Exploration Costs and other costs not included under a) and b) above: 
 

Costs relating to Exploration and Appraisal Programs before first Commercial 
Production as well as all other expenses related to Petroleum Operations, not 
directly related to items (a) or (b) above, but incurred and paid prior to first 
Commercial Production, will be recovered at the rate of twenty-five per cent 
(25%) per year on a straight-line basis, commencing in the Calendar Year in 
which Commercial Production commences in the Contract Area. 

 
Costs relating to Exploration and Appraisal Programs after first Commercial 
Production as well as other expenses not directly related to items (a) or (b) above 
will be recovered in the Calendar Year in which such expenses are incurred and 
paid. 

 
d) To the extent that in a Calendar Year costs or expenses recoverable under Section 

3.2 a), b) or c) related to the Contract Area exceed the value of all Cost Recovery 
Petroleum from the Contract Area for such Calendar Year, the excess shall be 
carried forward for recovery in the next succeeding Calendar Year until fully 
recovered, but in no case after expiry of this Contract.  

    
3.3     (a)   For the purpose of cost recovery, all recoverable costs shall be recoverable from 

the date such costs are incurred in accordance with this Contract and the 
Accounting Procedure. 

 
(b)   The chart of accounts shall be organized so that goods and services which have 

been procured from Bangladeshi suppliers can be identified. 
 

(c)   Use of an Affiliate's services or wholly owned equipment shall be charged in accordance with 

the principles set out in Section 3.1 f(ii) herein.  
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SECTION-4 

 COST CENTERS 

 
4.1 In order to provide for an efficient control of the Recoverable Costs under this Contract, 

all costs must be presented for Petrobangla's review on the basis of Cost Centers. The 
detailed division shall be agreed upon pursuant to Section 1.7 hereof. However, as a 
minimum the following divisions shall be established: 

 
 a)  The costs shall be allocated per area in the following manner: 
 

 i)  Exploration Area 

 ii) each individual Production Area 

 iii) costs that cannot be related to a certain area. 

  
b) The costs shall be allocated per Petroleum Operations in the following manner: 

 
i) Exploration Operations, sub-divided further into: 

 
A) aerial, geological, geochemical, paleontological, topographical and other 

surveys 
B) each individual seismic survey 

C) each individual Exploratory or Appraisal Well 

D) infrastructure (roads, airstrips, etc.) 

E) support facilities (warehouses etc.), including an allocation of common 
service costs (costs related to various Petroleum Operations) 

F) administrative overhead and general expenses 

G) other costs. 

 
ii) Development Operation, sub-divided further into: 

 
A) aerial, geological, geochemical, geophysical and other surveys 

B) each individual Development Well 

C) gathering lines 

D) field facilities 

E) pipelines 

F) tank farms and other storage facilities for Petroleum 

G) infrastructure within Contract Area 

H)  support facilities, including an allocation of common service costs (costs 

related to various Petroleum Operations) 

I) an allocation of the Administrative Overhead and General Expenses 

J) other costs. 

 
iii) Production Operations, sub-divided in the same manner as Development 

Operations. 
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c) Costs shall be allocated to Oil, Natural Gas, Condensate and NGL where all are being 

produced and saved. The allocation shall be in accordance with the following 
principles: 

 
i) Where costs are exclusively related to either Oil or Natural Gas or Condensate 

or NGL such costs shall be allocated completely to the respective fuel; 
 

ii) Where costs can be attributed to all Oil, Natural Gas, Condensate and NGL the 
costs shall be allocated on a basis agreed between the Parties in accordance 
with good practices in the international petroleum industry.  
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 SECTION-5  

VALUATION OF MATERIALS 

 
5.1 Materials either charged to the accounts pursuant to Section 4 hereof or credited to the 

accounts pursuant to Section 6 hereof shall be valued in accordance with the principles of 
this Section. 

 
5.2 Purchases:   
  
 Material, equipment and supplies required shall be purchased by Contractor directly from 

the supplier, whenever practicable and in such event, shall be charged at the price paid 
by Contractor after deduction of all discounts actually received. 

  
5. 3 Material furnished by Contractor: 
  
 Materials provided by Contractor from Contractor's or Contractor's Affiliate's stocks 

outside Bangladesh at prices specified in (a) and (b) below: 
 

a) New material (Condition "A") 
 New material transferred from Contractor's Affiliate's warehouses or other 

properties shall be priced at net cost provided that the cost of material supplied is 
no higher than prices in South and South-East Asia for material of similar quality, 
supplied on similar terms, prevailing at the time such material was supplied. 

 
b) Used material (Conditions "B" and "C") 

  
1) Material which is in sound and serviceable condition and is suitable for

reuse without reconditioning shall be classified as Condition "B" and priced at 
seventy-five percent (75%) of allowable value of new material as defined in 
Section 5.3(a) above. 

 
2) Material which cannot be classified as Condition "B" but which 

 
i) after reconditioning will be further serviceable for original function 

or; 
ii) is serviceable for original function but substantially not suitable for 

reconditioning shall be classified as Condition "C" and price at fifty 
percent (50%) of the allowable price of new material as defined in 
Section 5.3(a) above. The cost of reconditioning shall be charged to the 
reconditioned material provided that the value of Condition "C" material 
plus the cost of reconditioning do not exceed the value of Condition "B" 
material. 

 
c) Material, which cannot be classified as Condition "B" or "C", shall be priced at a 

value commensurate with its use. 
 
d) Tanks, buildings and other equipment involving erection costs shall be charged 

at applicable percentage of knocked down allowable new price. 
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 SECTION-6   

RECEIPTS 

 
6.1 Credits in favor of Contractor as a result of the Petroleum Operations or incidental thereto 

shall be credited to the respective accounts and including credits in the Statement of 
Expenditures. Such credits shall include the following transactions: 

 
a) Claims Recovery 

 
The proceeds of any insurance or claim in connection with the Petroleum 
Operations or any assets charged to the accounts. 

 
b) Third Party Revenues 

 
Revenues received from third parties for the use of property or assets, for the 
delivery of any services by Contractor or for any information or data. 

 
c) Adjustments 

 
Any discounts or adjustments received by Contractor from the suppliers/ 
manufacturers or their agents in connection with goods purchased or defective 
equipment or materials, the costs of which were previously charged to the 
accounts. 

 
d) Refunds 

 
Rentals, refunds or other credits received by Contractor, which apply to any 
charge, which has been made to the accounts. 

 
e) Sale or Export of Materials 

 
In case Contractor sells or exports or transfers any material to Affiliates or other 
entities or persons, the value of such transfers shall be credited to the accounts, 
the costs of which were previously charged to the accounts. 
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 SECTION-7 

NON-RECOVERABLE COSTS 

 
7.1 The following costs shall be non-recoverable for purpose of Cost Recovery under Article 

14 of this Contract 
 

a) except as permitted under Section 3.1(n) above, interest or financing charges on 
investment in the Contract Area; for the avoidance of doubt, such charges in respect 
of Exploration and Appraisal Operations shall be non-recoverable. 

 
b) costs for which original records do not exist or are not correct in any material 

respect; 
 
c) costs incurred before the Effective Date of this Contract that were not incurred 

within the relevant Work Program and Budget, or that are of a category not 
permitted by the Contract or the Accounting Procedure; 

 
d) costs of goods and services in excess of the international market price for goods or 

services of similar quality supplied on similar terms prevailing in South and South 
East Asia at the time such goods or services were contracted by Contractor; 

 
e) charges for goods and services, which are not in accordance with the relevant 

agreement with the sub-contractor or supplier; 
 
f) charges for goods in excess of the amount allowed by Section 5 hereof and/or for 

which the condition of the material does not tally with their prices; 
 
g) any costs not reasonably required for the Petroleum Operations; 
 
h) costs incurred beyond the measurement point;  
 
i) income taxes and other taxes (direct or indirect) incurred outside Bangladesh; 
 
j) amounts paid under Articles 20.1 through 20.4 and 25.6 of this Contract; 
 
k) costs of expert determination or arbitration pursuant to Article 30 of this Contract; 
 
l) fines and penalties imposed by any authority; 
 
m) donations or contributions, unless previously approved by Petrobangla; 
 
n) any costs not included in approved work program and budget, unless resulting from 

an emergency as mentioned in Article 2.7 of this Contract; 
 
o) income tax as per Article 19 paid by the Contractor; 
 
p) the emergency expenditure incurred (as per Article 2.7) but not reported to 

Petrobangla within the stipulated time; 
 
q) expenditure in respect of any financial transaction to negotiate, float or otherwise 

obtainor secure funds for Petroleum Operations including but not limited to interest, 
commission, brokerage and fees related to such transaction as well as exchange 
losses on loan or other financing whether between Affiliates or otherwise; 
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r) Expenditure incurred in obtaining, furnishing and maintaining the guarantees 
required under this Contract and any other amount spent on indemnities with regard 
to non-fulfillment of contractual obligations; 

 
s) costs related to administrative overhead outside of Bangladesh for the following 

types of assistance (which are considered to be fully compensated by the 
appropriate overhead charges detailed in Section 3.1(l)): 

 
  Executive: time of executive officers above the rank of regional exploration 

 manager; 
 
  Treasury: financial and exchange problems and payment of invoices; 
 
  Purchasing and Forwarding: procuring and forwarding equipment and supplies; 

 and 
   
  Exploration and Production: directing, advising and controlling the entire project; 
 
t) costs of materials and services in excess of the values established under the 

principles in Section 3.1 f) and Section 5. Costs shall include such costs as export 
broker’s fees, transportation charges, loading and unloading fees, import duties, 
surcharges and license fees associated with the procurement of materials and 
equipment, and applicable taxes; 

 
u)  costs involved in creation and management of any partnership or joint venture 

arrangement, or costs of acquisition of an interest in this Contract or the Contract 
Area; 

 
v) benefits not mentioned in section 3.1c). 
 
w) costs incurred which: 
 

(i)  are covered by insurance for Included Risks; 
 

(ii) are a result of failure to insure where insurance is required pursuant to the 
Contract; 

 

(iii)  are receivable for any insured loss that is an Included Risk and which was not 
claimed by Contractor under its policies of insurance; or 

 
(iv) would have been receivable by Contractor where Contractor has self- insured 

with Petrobangla's approval within Section 3.1(h) hereof; 
 

x) costs and expenditure incurred as a result of willful misconduct or negligence of 
Contractor; 

 

y) expenses of the members of the Joint Management Committees (JMC) and Joint 
Review Committees (JRC); 

 

z) amounts paid with respect to non-fulfillment of a contractual obligation and any loss 
or expenses due to non-compliance with this Contract including its Annexes 
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SECTION-8 

 INVENTORIES AND INVENTORY STATEMENT 

 
8.1 Periodic Inventories, Notice and Representation: 

 
At reasonable intervals as agreed between Petrobangla and Contractor, but in any event 
at least once a year and on termination of this Contract, inventories shall be taken by 
Contractor of the operations material, which shall include all such material, physical 
assets and construction projects. 

 
Written notice of intention to take an inventory shall be given by Contractor to 
Petrobangla at least thirty (30) days before any inventory is to begin so that Petrobangla 
may be represented when any inventory is taken. 
 
Failure of Petrobangla to be represented at an inventory shall bind Petrobangla to accept 
the inventory taken by Contractor, who shall, in that event, furnish Petrobangla with a 
copy. 

 
8.2 Reconciliation and Adjustment of Inventories: 
  
 Reconciliation of inventory shall be made by Contractor and Petrobangla, with a list of 

shortages and overages being jointly determined, and the inventory shall be accordingly 
adjusted by Contractor. 

 
8. 3 Inventory Statement: 
 

(a) Contractor shall maintain detailed records of property acquired for Petroleum 
Operations. 

 
(b) On a Quarterly basis, Contractor shall provide Petrobangla an inventory statement   

 containing: 
 

(i) description and codes of all controllable assets and materials; 
 
(ii) amount charged to the accounts for each asset; 
 
(iii) date on which each asset was charged to the account; and 
 

 (iv) whether the costs of such asset have been recovered pursuant to Article 14 of 
this Contract. 

 
8.4 Identification: 
 
 To the extent possible and reasonable all assets shall be identified for easy inspection 

with the respective codes specified in the manuals prepared by Contractor under Section 
1.7 hereof.  
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 SECTION-9 

PRODUCTION STATEMENT 

 
9.1 Contractor's Production Statement shall contain the following information and shall be 

prepared in accordance with the following principles: 
 

(a) The production sharing shall be determined on the basis of all Oil, Natural Gas, 
Condensate and NGL produced and saved from the Contract Area and measured 
at the Measurement Point or Points during the respective Calendar Quarter in 
accordance with Article 18 of this Contract. The production of Oil, Condensate and 
NGL in Barrels per day, for the purpose of applying the provisions of Article 18 of 
this Contract, shall be determined by dividing the total measurements of Oil, 
Condensate and NGL for the Calendar Quarter by the number of days in such 
Calendar Quarter. Where different grades of Oil, Condensate and NGL are being 
delivered at the Measurement Point(s), the volumes of each grade shall be 
determined separately. 

 
(b) The volumes of each grade of Oil or Condensate or NGL will be determined 

separately at the Measurement Point. 
 

(c) The volumes of Oil or Condensate or NGL shall be corrected for water and 
sediments, and shall be determined on the basis of standard temperatures and 
pressures. The gravity, Sulfur content, and other quality indicators of the Oil or 
Condensate or NGL shall be determined and registered regularly. 

 
(d) The volume of Natural Gas shall be determined on the basis of standard 

temperatures and pressures. The energy content, Sulfur content and other quality 
indicators of the Natural Gas shall be determined and registered regularly. 
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 SECTION-10 

VALUE OF PRODUCTION STATEMENT 

 
10.1 Petrobangla and Contractor shall prepare a Statement providing calculations of the Value 

of the Oil, Natural Gas, Condensate and NGL produced and sold at the Measurement 
Point(s) in accordance with Article 17 of this Contract. This Value of Production Statement 
shall include: 

 
(a) the quantities and prices realized by the Contractor as a result of sales of Oil, 

Condensate and NGL to third parties during the Month in question; 
 

(b) the quantities and prices realized by the Contractor as a result of sales of Oil, 
Condensate and NGL during the Month in question to parties other than third 
parties; 

 
(c) the quantity of stocks owned by the Contractor at the beginning and end of the 

Month; 
 

(d) information available to Contractor concerning the prices of Crude Oil produced by 
the main petroleum exporting countries of relevance for the determination of the 
value of the Oil, including contract prices, discounts and premiums and prices 
obtained in the spot market, in accordance with Article 17 of this Contract; 

 
(e) the quantities and prices realized by Contractor and Petrobangla as a result of the 

sales of Natural Gas. 
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 SECTION-11 

 COST RECOVERY STATEMENT 

 

11.1 Contractor shall, pursuant to Section 1.4 hereof, render to Petrobangla not later than 
sixty (60) days after each Calendar Quarter a statement for that Calendar Quarter 
showing: 

 
(a) recoverable costs carried from the previous Calendar Quarter, if any; 
 
(b) recoverable costs incurred during the Calendar Quarter; 

 
(c) total recoverable costs for the Calendar Quarter; 

 
(d) quantity and value of Cost Oil or Cost Natural Gas or Cost Condensate or Cost NGL 

taken and separately disposed of by Contractor during the Calendar Quarter; 
 

(e) amount of costs recovered for the Calendar Quarter; 
 
(f) amount of recoverable costs carried into succeeding Calendar Quarter, if any; 

and 
 

(g) quantity of Profit Sharing Oil or Natural Gas or Condensate or NGL taken and 
separately disposed of by Contractor and Petrobangla during the Calendar 
Quarter.  
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 SECTION-12 

STATEMENT OF EXPENDITURES 

 
12.1 Contractor shall prepare each Quarter a Statement of Expenditures. This Statement shall 

show the following: 
 

(a) the Expenditures contemplated for the Calendar Year in the Budget, on the basis of 
the Cost Classification and Cost Centers as provided for in this Accounting 
Procedure; 

 

(b) the Expenditures (less credits) accrued during the Months in question; 
 
(c) the cumulative Expenditures (less credits) for the Calendar Year under 

consideration; 
 
(d) modifications to the Budget agreed to in accordance with this Contract by 

Petrobangla, without prejudice to the provisions of Article 2.7 of this Contract, 
which provisions shall prevail regarding emergency expenditures; 

 
(e) the latest forecast of cumulative Expenditures for year end; and  
 
(f) variations between Budget forecast (as amended by sub-paragraph (d) hereof, 

where applicable) and latest forecast and reasonable explanations thereof) 
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 SECTION-13 

CONTROL STATEMENT AND OTHER ACCOUNTS 

 
13.1 Control Statements 

 
Contractor shall establish a cost recovery account and an off-setting contra account 
therein the amount of costs remaining to be recovered and the amount of costs 
recovered. 

 
13.2 Other Accounts 

 
Revenue accounts shall be maintained by Contractor to the extent necessary for the 
control of recovery of costs and the treatment of Cost Oil or Natural Gas or Condensate or 
NGL.  
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 SECTION-14 

 AUDITS AND ADJUSTMENTS 

 
14.1 Each Statement of Expenditure supplied by Contractor shall be presumed to be true and 

correct with regard to the issue of whether the type of Cost is subject to Cost Recovery 
unless within six (6) months after receipt thereof Petrobangla takes written exception to 
any item. 

 

14.2 Each annual audited accounts and statement of expenditure supplied by Contractor shall 
be presumed to be true and correct, as to the sums charged as expenses or credited as 
receipts, twenty-four (24) months after receipt by Petrobangla unless within the said 
twenty-four (24) months Petrobangla takes written exception to any charge or credit. 
Financial audits shall also be carried out within the said twenty-four (24) months after 
receipt of annual audited accounts by Petrobangla. 

 

14.3 Without prejudice to statutory rights,  Petrobangla, upon at least twenty (20)  Days 
advance written notice to the Contractor, shall have the right to inspect and audit, during 
normal business hours, all records and documents supporting costs, expenditures, 
expenses, receipts and income, such as the Contractor’s accounts, books, records, 
invoices, cash vouchers, debit notes, price lists or similar documentation with respect to 
the Petroleum Operations conducted under this Contract in each Year, within two (2) 
years (or such longer period as may be required in exceptional circumstances) from the 
end of such Year. 

 

14.4    In conducting the audit, Petrobangla or its auditors shall be entitled to examine and 
verify, at reasonable times, all charges and credits relating to the Contractor’s activities 
under this Contract and all books of account, accounting entries, material records and 
inventories, vouchers, payrolls, invoices and any other documents, correspondence and 
records considered necessary by Petrobangla to audit and verify the charges and credits. 
The auditors shall also have the right, in connection with such audit, to visit and inspect, 
at reasonable times, all sites, plants, facilities, warehouses and offices of the Contractor 
directly or indirectly serving the Petroleum Operations, and to physically examine other 
property, facilities and stocks used in Petroleum Operations, wherever located and to 
question personnel associated with those operations. Where Petrobangla requires 
verification of charges made by an Affiliate, Petrobangla shall have the right to obtain an 
audit certificate from an internationally recognized firm of public Accountants acceptable 
to both the Petrobangla and the Contractor. Submission of the audit certificate, shall in no 
way relieve or diminish the responsibility of the Contractor for the compliance with the 
obligations under this Contract.  

 
14.5 Pending expiry of the periods referred to in Section 14.1 and 14.2 hereof, Petrobangla 

shall have the right to inspect, with reasonable notice, Contractor's accounts, records and 
supporting documents in Bangladesh. 

 
14.6 Contractor's administrative overheads pursuant to Section 3.1(l) hereof shall not be 

subject to audit except as to their application in calculating sums charged as expenses.  
 
14.7 Petrobangla may require Contractor to engage Contractor's parent company's auditors to 

examine at Contractor's cost and in accordance with generally accepted auditing 
standards, the books and records of Contractor's Affiliate to verify the accuracy and 
compliance with the terms of this Contract and this Accounting Procedure in so far as a 
charge from the Affiliate of Contractor (or of any entity comprising Contractor) is included 
directly or through Contractor as a reimbursable cost under this Contract Whenever audit 
of an Affiliate's books is so requested, Petrobangla shall specify in writing the item or 
items for which it requires verification from such independent auditors. A copy of the 
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independent auditor's findings shall be delivered to Petrobangla within thirty (30) days 
after completion of such audit. 

 
14.8 All documents must be maintained by Contractor and made available for inspection for 

five years following their date of issue, or for such longer period as may be legally 
required. 

 

14.9 Petrobangla shall make every reasonable effort to conduct audits in a manner, which will 
result in a minimum of inconvenience to Contractor and Petroleum Operations. Contractor 
shall make every reasonable effort to cooperate with Petrobangla and will provide, as 
appropriate, reasonable facilities and assistance. 

 
14.10 An exception referred to in Section 14.1 and 14.2 hereof shall specify the particular cost 

or costs being contested and the reason for being contested. Contractor shall answer any 
exception within sixty (60) days of the receipt of such exception. In the event that the 
Contractor does not respond to the exception within sixty (60) days of receipt, the 
exception in question will be deemed accepted by the Contractor.  

 
14.11 If the Parties are unable to reconcile an exception within ninety (90) days of the receipt 

of the exception, Contractor and Petrobangla shall promptly present the matter to the 
Secretary of the Ministry of Energy and Mineral Resources of the Government for 
consultation and if the matter has not been resolved within the next ninety (90) days, 
then at any time thereafter either Party may refer the dispute thereon for resolution in 
accordance with Article 30 of this Contract. 

 
14.12 Notwithstanding any reference to a Sole Expert or Arbitration in accordance with the 

provisions of this Contract, in case any amount is claimed as due to Petrobangla resulting 
from the audit exception but not accepted or settled by the Contractor, then the 
Contractor shall provide a parent company guarantee for such claimed amount within 
ninety (90) days from the date when the amount is disputed by the Contractor.   

 
14.13 Any adjustments required by an agreed exception or by the settlement of a disputed 

exception pursuant to Section 14.10 shall be made within 30 (days) by adding SOFR + 
one (1) percent interest (from the date of agreement) in the Contractor's accounts and 
any consequential adjustments to the allocation of production under Article 14 of this 
Contract shall be made within thirty (30) days.  
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 SECTION-15 

TERMINATION 

 
As soon as practical after termination of this Contract, or where applicable, after 
Abandonment Costs have been incurred, the accounts shall be finally settled and balanced 
by whatever cash payment between the Contractor and Petrobangla are necessary.          
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SECTION-16 
PROCEDURE FOR ACQUISITION OF GOODS AND SERVICES 

 
I. OBJECTIVES 

 

The objectives of these procedures are to: 
 

(a) ensure that the goods and services acquired by the Operator for carrying out the 
Petroleum Operations are acquired at the optimum cost taking into consideration all 
relevant factors including price, quality, delivery time and the reliability of potential 
suppliers. 

(b) ensure that goods and services are delivered in a timely manner taking into 
consideration the consequences of delay in the acquisition of these goods and 
services on the project as a whole.  

 

II. PRINCIPLES 
 

The principles upon which these procedures are based on: 
 
(a) The Parties must be satisfied that the Operator is working in accordance with an 

agreed procedure for acquiring goods and services which is auditable and in 
accordance with the provisions of this Contract. 
 

(b) The Operator must have the ability to acquire goods and services expeditiously so 
that the project schedules in respect of Approved Work Program are maintained. 

 

III.  A set of vendor qualifications criteria for each major category contract/supply shall be 
proposed by the Operator and approved by Petrobangla within thirty (30) days of its 
submission. In the event Petrobangla fails to approve vendor qualification criteria within 
thirty (30) days of the date the same is first submitted by the Operator, the matter shall 
be referred to the JRC/JMC for decision. The Committee may revise the qualification 
criteria.  

 
IV.  Contracts will be awarded to qualified vendors/contractors who are identified as approved 

vendors for the specified activities. A list of such approved vendors shall first be 
established as follows: 

 
         Operator shall: 
 

1) provide Petrobangla with a list of the entities from whom Operator proposes to invite 
tender for contracts; and such list shall be approved by Petrobangla, 

 

2) add to such list entities who subsequently are deemed qualified subject to approval of 
Petrobangla, Such list shall thereafter be maintained by the Operator. Petrobangla 
may add to or delete vendors from such list.  

 
V. PROCEDURES  
 

The procedures to be adopted by the Operator for the acquisition of goods and services 
shall be as follows: 

 

 Procedure A Procedure B 

Applicable to Exploration, 
Appraisal, Development and 
Production operation 

$50,000 to less than  
$1,000,000 

Equal to or more than 
$1,000,000 
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For contracts valued at less than $ 5000 
 
The Operator will be at liberty to determine the procurement procedures and methods to procure 
goods and services valued at less than five thousand Dollars ($ 5000).  
 
For Contracts valued at $ 5000 and above but less than $ 50,000 
 
The Operator will be at liberty to determine the preferred method of acquiring goods and 
services valued at five thousand Dollars ($ 5000) and above but less than fifty thousand Dollars 
($ 50,000) provided that at least three (3) quotations from selected suppliers (including at least 
one (1) Bangladeshi supplier, if available) will be obtained. For items valued at greater than 
twenty thousand Dollars ($ 20,000) Operator is required to report to the Petrobangla if the 
quoted price accepted exceed the lowest quoted price by more than twenty (20) percent. 
Operator will promptly report to the Petrobangla the Operator’s reasons for not selecting the 
lowest quote.  
 
For Contracts valued at $ 50,000 and above but less than $ 1,000,000 (Procedure A): 
 

Operator Shall: 
 

(1)  provide Petrobangla with a list of the entities from whom the Operator proposes to 
invite tender; 

 
(2) add to such list the entities proposed by Petrobangla within five (5) Business Days 

of receipt of such proposal from Petrobangla;  
 
(3) Provide Petrobangla a comparative bid analysis stating Operator’s choice of the 

entity for award of contract. Provide also reasons for such choice in case entity 
chosen is not the lowest bidder; 

 
(4) inform Petrobangla of the entities to whom this Contract has been awarded; and  
 
(5) Provide Petrobangla with a copy of the signed contract.  

 
For Contracts valued at $ 1,000,000 and above (Procedure B): 
 

Operator shall: 
 

(1)  Award of contracts must be given thorough competitive bidding. 
 
(2) publish invitations for the proposed contract in at least three (3) daily national 

Bangladeshi newspaper. Provide Petrobangla with a list of responding vendors 
including those not included in the approved vendor list established under Section 
16(IV) above. Subject to Petrobangla’s approval, bids received from qualified 
vendors not included in the approved vendor list shall be accepted for evaluation.  

 

(3) provide Petrobangla with a comparative bid analysis stating Operator’s 
recommendation as to the entity to whom this Contract should be awarded, the 
reasons therefore, and the technical, commercial and contractual terms to be 
agreed upon; 

 

4) obtain the approval of the JRC/JMC to the recommended bid; and  
 

(5) Provide Petrobangla with a copy of the signed contract. 
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ANNEX-C 

FORM OF BANK GUARANTEE 
 

Bangladesh Oil, Gas and Mineral Corporation (Petrobangla) 
Petrocenter 
3 Kawran Bazar Commercial Area 
Dhaka-1215 
The People's Republic of Bangladesh 
 

In consideration of your concluding a Production Sharing Contract on [date] with [Name of the 
Contractor] a company incorporated under the companies Acts of [Country of incorporation] and 
having its registered office at (address) (hereinafter called the Contractor) concerning oil and gas 
exploration and production in Block No. [……] ("the Contract") for which Contractor has certain 
obligations for timely performance of the Minimum Exploration Program under Article 6 of this 
Contract for the relevant period in accordance with this Contract, we the undersigned bank, 
[name of bank, Dhaka address] hereby irrevocably, absolutely, unconditionally and 
independently bind ourselves and give this unqualified Bank Guarantee to you on behalf of 
[Name of the Contractor].  
 

1) To make immediate payment to you of maximum………US$ (figure) [United State Dollars 
(words) only] on receipt at this office of your first written demand in the form of Exhibit I 
attached hereto, with the signatures thereon duly authenticated by your Bankers, without 
any question or argument or dispute and without any reference to Contractor in any 
manner whatsoever. 

 

2) This Guarantee shall remain valid and in force for written demand received by us until the 
earlier of (i) the date of receipt by us of a certificate from Contractor, countersigned by 
you, in the form of Exhibit II attached hereto; and (ii) 1400 hours Dhaka time on [date 
execution plus ……..years] (which earlier date is hereinafter called "Expiry"), after which 
time our liability to you under this Guarantee will be of no further effect and it is to be 
returned to this office. 

 
3) In the event of your requiring an extension to this Guarantee, we should be notified in 

writing at least fifteen (15) days before Expiry. 
 
4) This Bank Guarantee shall come into force upon its issue. 
 
5) This Bank Guarantee shall be binding on us and on our successors in interest and shall be 

irrevocable. 
 

6) That our liability under this Bank Guarantee is restricted to US$ (figure as in (1) (United 
states Dollar [words] only). 

 

7) This Bank Guarantee is personal to yourselves and is not assignable.  
 

8) This Guarantee shall not be affected by any change in the constitution of the guarantor 
bank, its successors or assigns or by the absorption of or by its amalgamation with any 
other bank and the Guarantee shall continue in force and be applicable notwithstanding 
any change in the composition of the contracting company. 

 
Yours faithfully, 

 
[Name of Bank] 
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FORM OF EXHIBIT-I 

 

EXHIBIT-I TO BANK GUARANTEE 

 

 
[name and address of issuing bank] 
 
 
Gentlemen, 
 
With reference to Bank Guarantee No.……… issued by your Bank in favor of Bangladesh Oil, Gas 
and Mineral Corporation (Petrobangla), we hereby request you to deliver to us US$……(United 
states Dollars…….. ) to be drawn under the aforementioned Bank Guarantee, since Contractor 
has not completed the Minimum Exploration Program for the current period under the terms and 
conditions of Article 6 of the PSC dated ……… 
 
The amount thus drawn by Petrobangla does not exceed the current available amount under the 
Bank Guarantee. 
 
As a consequence of the foregoing, please pay to Petrobangla the amount stated above. [Add 
payment instructions.] 
 
Yours faithfully, 
 
 
 
TITLE: 
 
Bangladesh Oil, Gas and Mineral Corporation (Petrobangla) 

 
 
(minimum of 2 signatories) 
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FORM OF EXHIBIT-II (two copies to be submitted) 

EXHIBIT-II TO BANK GUARANTEE 

[letterhead] 

 

 
 
Bangladesh Oil, Gas and Mineral Corporation (Petrobangla) 
[Address] 
 
 
Dear Sirs, 
 
 
PRODUCTION SHARING CONTRACT - BLOCK ………. ("THE CONTRACT")  
 
(Name of the Contractor) under this Contract, hereby certifies that the Minimum Exploration 
Program required pursuant to the provisions of Article 6.2.1(a) and/or 6.2.2(b) and/or 6.2.2(c) of 
this Contract has been completed in accordance with this Contract and that both 
 
i) all technical data related thereto; and  
ii) a technical report thereon as required pursuant to the provision of Article 6.5 of this 

Contract have been delivered to Petrobangla. 
 
Contractor hereby requests Petrobangla to countersign this Certificate pursuant to the provisions 
of Article 7.3 of this Contract. 
 
 
 
   Yours faithfully,       Countersigned by: 
 
 
 
 
_________________ _____________________ 
For and on behalf of For and on behalf of 
(Name of the Contractor) Petrobangla 
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ANNEX-D 

 

REPORTS TO BE SUBMITTED BY CONTRACTOR 

(ARTICLES 10.9, 10.10 and 10.11) 

 
1. Monthly, quarterly and annual progress reports. 
 
2. Reports on surface geological surveys, to be submitted after completion of such survey, 
 including, but not limited to,: 

 
(a)  Geological maps in 1:50,000 and 1:250,000 scales 
  
(b)  Analysis of Petroleum reservoirs specifying the rock types, petrology, 
 permeability and porosity. 
 
(c)  Petroleum source rocks analysis, consisting of total organic carbon 
 contents, types and maturity. 
 
(d)  Paleontology analysis, stratigraphy and environment of deposition. 

 
3. Reports on magnetic, gravity and oil slick surveys, including but not limited to:  
 

(a) Flight path maps in and 1:250,000 scale. 
 
(b) Aerial magnetic recording tapes. 
 
(c) Daily records of the earth's magnetic fields. 
 
(d) Specifications of equipment used in the magnetic, gravity and oil slick surveys. 
 
(e) Reports on the interpretation of clause (a), (b) and (c) together with maps 

showing the intensity of magnetic and gravity and depth of basement, and 
structural maps both in soft and hard copy in 1:250,000 scales. Report on the 
observations and interpretation of the results of the oil slick survey. 

 
Reports on clauses (a), (b), (c) and (d) shall be submitted within thirty (30) days after 
completion of the magnetic, gravity and oil slick surveys, and reports on clause (e) shall 
be submitted within ninety (90) days thereof.  

 
4. Reports on seismic data acquisition, processing and interpretation thereof including but 

not limited to the following in relation to seismic surveys: 
 

a) Source and receiver pattern diagrams. 
 
b) Specifications of equipment used in seismic surveys. 
 
c) Seismic shot point maps in digital files. 

 
d) Source wave form characteristic analysis. 
 
e) Processing sequence and parameters. 
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f) Magnetic tapes containing raw and processed seismic data. The processed data 
should have navigation information in the header file.  

 
g) PDF files of all seismic sections. 

 
h) Root  means square velocity and interval velocity analysis of shot points carried out 

in each line Velocity files should be provided as soft copy. 
 
i) Seismic interpretation of relevant horizon as well as the geological age of the 

horizons. 
 

j) Structural contour maps prepared on the basis of the interpretations of clause (g) 
and (h) in 1:250,000 scale. 

 
Reports on clauses (a), (b), (c), (d), (e), (f), shall be submitted sixty (60) days after 
completion of the processing of the survey. 

 
Reports on clauses (g), (h) and (i) shall be submitted within one hundred and twenty 
(120) days after completion of the processing of the survey. 

 

5. Reports on drilling operations including the following: 
 

(a) A daily report within 13:00 hours of the following day, which must contain the 
following details: 

 
(i) Names of well and Contractor. 
 
(ii) Date and time of operation. 

 
(iii) Name of drilling rig. 

 
(iv) Days of previous operation on the particular well. 
 
(v) Depth of well at time of report. 

 
(vi) Diameter of well. 

 
(vii) Type and size of drill bit. 

 
(viii) Deviation of well. 

 
(ix) Type, weight, and specification of drilling mud. 

 
(x) Operation and problem during previous 24 hours. 

 
(xi)   Lithology within previous 24 hours 

 
(xii) Petroleum found. 

 
(xiii) Type, size, weight and depth of casing. 

 
(xiv) Cementing. 
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  (xv) Pressure test of Petroleum blow-out preventer, casing and other related  
  equipment. 

 
(xvi) Well logging, including type and depth of logging. 

 
(xvii) Core sampling. 

 
(xviii) Flow tests and the depth thereof 

 
(xix) Well abandonment. 

 
(xx) Drilling rig, released. 
 
(xxi) Conditions of weather. 

 
 (b) Well completion reports on well test analysis and details of geology and lithology 

within thirty (30) days after completion of operations in relation to drilling of a 
Well. 

 

 (c) One complete set of well logs at (1:500 and 1:200) spliced into continuous logs, 
both as hard and digital copy within thirty (30) days after the completion of well 
logging operations. The well completion logs should include at least the following: 

 
(i) Log curves. 
 
(ii) Lithologic plot and description. 
 
(iii) Formation tops. 
 
(iv) Velocity information. 
 
(v) Shows and tests. 
 
(vi) Casing and plugs. 
 
(vii)  Cores. 
 
(viii) Paleo markers. 
 
(ix) Environment of deposition. 
 
(x) Any other information, which Contractor has plotted on its own 1: 1000 
 logs and which contributes to an interpretation of the results of the well. 

 
 (d) Interpretation of well logging, including formulae and methods of calculation 

within thirty (30) days after completion of operations. 
 

(e) Reports on sample analysis within thirty (30) days after completion of operations 
in relation to drilling of a Well. 

 
(f) Well test reports within thirty (30) days after completion of operations, including 

the following details: 
 
 

(i)  Depth of test. 
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(ii)  Hydrocarbon and water. 

 
(iii) Analysis of hydrocarbon and water. 

 
(iv) Pressure analysis. 

 

6. Reports on production of Petroleum including the following: 
 

a) A daily report within 13:00 hours of the following day, with following details: 
 

(i)  Amount of Petroleum produced. 
 

(ii)  (ii) Amount of Petroleum stored, sold or disposed. 
 

(iii)  Amount of Petroleum used as fuel. 
 

(iv)  Amount of Petroleum flared. 
 

(v)  Gravity and viscosity. 
 

(vi)  Vapor pressure. 
 

(vii) Pour point. 
 

(viii) Dew-point and composition of Natural Gas. 
 

(ix)  Impurities. 
 

(x)  Water produced and result of the analysis. 
 

(xi)  Tubing and casing pressure. 
 

(xii) Choke size. 
 

(xiii) Well test. 
 

(xiv) Operation during the previous 24 hours. 
 

b) Workover report, giving reasons, length and details of workover within thirty (30) 
days after the completion of the workover. 

 
c) Stimulation report, stating methods and details of materials used for the purpose 

within thirty (30) days after the completion of operations. 
 

d) Bottom hole pressure test report within fifteen (15) days after the completion of 
the test. 

 
e) Production test report including details of calculation within thirty (30) days after   
 completion of the test. 

 
f) Structural contour maps for all horizons together with well location, reserves 

assessment, and detailed calculation and reservoir simulation report, if applicable, 
within thirty (30) days prior to production and every six (6) months during 
production in the event of change. 
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7. Reports on investigation of Petroleum reserves, field limits and economic evaluations. 
 
8. Safety programs and reports on accidents. 
 
9. Procurement plans for goods and services, and copies of all contracts with 

sub-contractors. 
 
10 Design criteria, specifications, maps and construction records. 
 
11. Reports technical investigations relating to Petroleum Operations. 
 
12. Statements of Petroleum Costs. 
 
13. Reports on education and training programs. 
 
14. Such other reports as may be required according to the Accounting Procedure or by 
 Petrobangla or Government. 
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ANNEX-E 
 

(EXHIBIT-I) 
 

FORM OF PARENT COMPANY FINANCIAL AND PERFORMANCE GUARANTEE 
(to be furnished pursuant to Article 7.7 of this Contract) 

 
 
WHEREAS _____________________________________ a company duly organized and existing 
under the laws of_______________________________________having its registered office 
at___________________________________ (hereinafter referred to as ' the Guarantor' which 
expression shall include its successors and assigns) is [ the indirect owner of one hundred 
percent (100%) of the capital stock of XYZ Company and direct owner of its parent company; ] 
and 
 
WHEREAS XYZ Company is signatory to a Production Sharing Contract in respect of an 
(offshore) (onshore) area identified as Block______________________________ (hereinafter 
referred to as ' the Contract') made between the Government of Bangladesh (hereinafter 
referred to as ' the Government'), and XYZ Company (hereinafter referred to as XYZ which 
expression shall include its successors and permitted assigns); and 
 
WHEREAS the Guarantor wishes to guarantee the performance of XYZ Company or its Affiliate 
Assignee under the Contract as required by the terms of the Contract; 
 
NOW, THEREFORE this deed hereby provides as follows: 
 
1. The Guarantor hereby unconditionally and irrevocably guarantees to the Government that it 

will make available, or cause to be made available, to XYZ Company or any other directly or 
indirectly owned Affiliate of XYZ Company to which any part or all of XYZ Company's rights or 
interest under the Contract may subsequently be assigned (' Affiliate Assignee'), financial, 
technical and other resources required ensure that XYZ Company or any Affiliate Assignee can 
carry out its obligations as set forth in the Contract. 

 
2. The Guarantor further unconditionally and irrevocably guarantees to the Government the due 

and punctual compliance by XYZ Company or any Affiliate Assignee, of any obligations of XYZ 
Company or any Affiliate Assignee under the Contract. 

 
3. The Guarantor hereby undertakes to the Government that if XYZ Company, or any Affiliate 

Assignee, shall, in any respect, fail to perform its obligations under the Contract or commit 
any breach of such obligations, then the Guarantor shall fulfill or cause to be fulfilled the said 
obligations in place of XYZ Company or any Affiliate Assignee, and will indemnify the 
Government against all losses, damages, costs, expenses or otherwise which may result 
directly from such failure to perform or breach on the part of XYZ Company. 

 
4. This guarantee shall take effect from the Effective Date and shall remain in full force and 

effect for the duration of the said Contract and thereafter until no sum remains payable by 
XYZ Company, or its Affiliate Assignee, under the Contract or as result of any decision or 
award made by any expert or arbitral tribunal there under. 

 
5. This guarantee shall not be affected by any change in the articles of association and byelaws 

of XYZ Company or the Guarantor or in any instrument establishing the Company or 
Guarantor. 

 

6. The liabilities of the Guarantor shall not be discharged or affected by (a) any time indulgence, 
waiver or consent given to XYZ Company; (b) any amendment to the Contract or to any 
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security or other guarantee or indemnity to which XYZ Company has agreed; (c) the 
enforcement or waiver of any terms of the Contract or of any security, other guarantee or 
indemnity; or (d) the dissolution, amalgamation, reconstruction or reorganization of XYZ 
Company. 

 
7. This guarantee shall be governed by and construed in accordance with the laws of 

Bangladesh. 
 

 
IN WITHNESS WHEREOF the Guarantor, through its duly authorized representatives, has caused 
its seal to be duly affixed hereto and this guarantee to be duly executed the ____________ day 
of _____________ 202__. 
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ANNEX-E 

 (EXHIBIT-II) 

FORM OF COMPANY FINANCIAL AND PERFORMANCE GUARANTEE 

(to be furnished pursuant to Article 7.7 of the Contract) 

 
 
WHEREAS ______ XYZ company duly organized and existing under the laws 

of____________________having its registered office at____________________________ 

(hereinafter referred to as ' the Guarantor' which expression shall include its successors and 

assigns) is signatory to a production Sharing Contract in respect of an (offshore) (onshore) area 

identified as Block_________________________ (hereinafter referred to as 'the Contract') made 

between the Government of Bangladesh (hereinafter referred to as' the Go

v

ernment'), and XYZ Company (hereinafter referred to as XYZ which expression shall include its 

successors and permitted assigns); and  

 

WHEREAS the Guarantor wishes to guarantee its performance under the Contract as required by 

the terms of the Contract; 

  

NOW, THEREFORE   this Deed hereby provides as follows: 

 

1. The Guarantor hereby unconditionally and irrevocably guarantees to the Government 

that it will make available, or cause to be made available, financial, technical and 

other resources required to ensure that XYZ Company can carry out its obligations as 

set forth in the Contract. 

 

2. The Guarantor further unconditionally and irrevocably guarantees to the Government 

the due and punctual compliance by it of any obligations under the Contract. 

 

3. The Guarantor hereby undertakes to the Government that it shall fulfill or cause to be 

fulfilled all its obligations under the Contract, and if it fails to perform its obligations 

under the Contract or commits any breach of such obligations, then it shall indemnify 

the Government against all losses, damages, costs, expenses or otherwise which may 

result directly from such failure to perform or breach on its part. 

 

4. This guarantee shall take effect from the Effective Date and shall remain in full force 

and effect for the duration of the said Contract and thereafter until no sum remains 

payable by XYZ Company, under the Contract or as a result of any decision or award 

made by any expert or arbitral tribunal there under. 

 

5. This guarantee shall not be affected by any change in the articles of association and 

byelaws of XYZ Company or in any instrument establishing the Company. 

 

6. The liabilities of the Guarantor shall not be discharged or affected by (a) any time 

indulgence, waiver or consent given to XYZ Company; (b) any amendment to the 

Contract or to any security or other guarantee or indemnity to which XYZ Company 



Bangladesh Offshore MPSC 2026 

 

127 

has agreed; (c) the enforcement or waiver of any terms of the Contract or of any 

security, other guarantee or indemnity. 

 

7. This guarantee shall be governed by and construed in accordance with the laws of 

Bangladesh. 

 

IN WITHNESS WHEREOF the Guarantor, through its duly authorized representatives, has 

caused its seal to be duly affixed hereto and this guarantee to be duly executed the 

____________ day of _____________ 202__. 
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ANNEX-F 

JOINT OPERATING AGREEMENT 
(BLOCK **) 

 
(BAPEX’s participation shall be applicable for Shallow Sea Blocks only) 

 
 
THIS JOINT OPERATING AGREEMENT is dated this ………… day of …………...20** 

 
BETWEEN:- 

 
(1) ……………………………………………………….. (“Contractor”) 

 
(2) BANGLADESH PETROLEUM EXPLORATION AND PRODUCTION CO. LTD. (“Bapex”) 

 
(together the “Parties”) 
 
WHEREAS:- 
 
(A) the Parties have signed or are about to sign a Production Sharing Contract for Block **, 

Bangladesh with the Government of Bangladesh and Petrobangla (“PSC”). 

 
(B) the Parties are together the “Contractor” under the PSC, and 

 
(C) the Parties wish to record certain matters upon which they are agreed in relation to their 

respective rights and obligation as Contractor under the PSC and operations thereunder. 

 
NOW THEREFORE it is hereby AGREED as follows: 
 
1. Definitions and Interpretation 

 
Unless the context otherwise requires, words and expressions defined in the PSC shall 
have the same meanings herein. 

 
2. Equity Shares 

 
the Parties will share the rights and obligations of Contractor under the PSC in the 
following proportions: 
 
Contractor   ** % 
BAPEX   10% (for Shallow Sea Blocks) 

 
3. Bapex Carried Interest 

 
3.1 BAPEX’s 10% interest shall be carried by the other Party/Parties (in proportion to 

their respective interests) through all costs and expenses of Exploration under the 

PSC i.e. in respect of all expenditure prior to each Declaration of Commercial 

Discovery. 

 

3.2 the carried interest amount shall bear interest at SOFR from the date such costs 

and expenses are incurred until repaid. 
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3.3 BAPEX shall repay the carried interest amount, plus interest, from the first 

available Cost Recovery Petroleum and Profit Petroleum which would otherwise 

be attributable to its 10% interest. In other words, Bapex shall not be entitled to 

any Cost Recovery Petroleum or Profit Petroleum, regardless of the manner and 

order of Cost Recovery stated in the PSC, unless and until the outstanding carried 

interest amount plus interest has been repaid in full. 

 
3.4 For the avoidance of doubt, in the event that no Commercial Discoveries are 

made in the Contract Area, Bapex shall have no obligation to repay any part of 

the carried interest amount. 

 
4.  Operatorship 

 
** shall be the operator. 

 
5. Transfers of Interest 

 
After the Effective Date, any transfer of all or any part of a Party’s interest in the PSC, 
whether directly or indirectly by any means (including but not limited to merger, 
consolidation, sale of stock or other conveyance) shall not be subject to any preferential 
rights by the other Parties. The Party transferring its interest at its sole discretion may 
elect to assign all or any part of its interest to any party of its choosing. Approval of the 
Government will be needed for any such transfer. 

 
6. Joint Operating Agreement 

 
6.1.  Each of the Parties undertakes to negotiate in good faith a comprehensive Joint 

Operating Agreement (“JOA”) to cover their respective rights and obligations 
under the PSC. Such JOA which will be on usual industry terms shall include the 
following principles: 

 
i) the provisions of this Agreement shall be included and expended as 

necessary; 

 
ii) the voting pass-mark for operational decisions shall be ** %. 

 
iii) there shall be rights to non-consent from operations, other than minimum 

work obligations, with the commensurate sole risk provisions. 

 
6.2.  The Parties shall use their best endeavors to negotiate and finalize the JOA within 

three (3) months after the Effective Date. 
 
7. Government Law 

 
This Agreement shall be governed by and construed in accordance with the laws of the 
People's Republic of Bangladesh. 

 
 
 
IN WITNESS WHEREOF: each of the Parties has executed this Agreement as follows: 

 
 
 
By:  ................................................... 
 



Bangladesh Offshore MPSC 2026 

 

130 

For: …………………………………………………………………………(“Contractor”) 
 
Name:  
 
Title: 
 
 
 
 
By:  ................................................... 
 
For: BANGLADESH PETROLEUM EXPLORATION AND PRODUCTION CO. LTD. (“Bapex”) 
 
Name:  
 
Title: 
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ANNEX-G 

SRO 66-Law/2022/59/Customs, dated 27 March 2022 
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ANNEX-H 

SRO 172-Law/2018/795-Mushak, dated 07 June, 2018 (ANNEX-H).   
 


