



06 May 2026

To: Upolu Capital Works Lot 4 FY2025/26 Eligible Bidders

ADDENDUM NO.01 TO THE BID DOCUMENT: LTA CAPITAL WORKS LOT 4 FY2025/26

Afioga e,

In pursuant to Clause 10 of the Instruction to Bidders ("ITB") for the above contracts; the Authority hereby issues this Addendum No.01 to formally notify all Upolu Capital Works Lot 4 FY2025/26 Eligible Bidders regarding the following:

1. Change of Contract Name for the following Contract Numbers

No.	Contract Number	Contract Name	New Contract Name
1	13-2025/26-LTA-U-MAJ	Rehabilitation of Seawall – Apolima (Aana 2 College)	Rehabilitation of Seawall at Mulifanua
2	14-2025/26-LTA-U-MAJ	Rehabilitation of Seawall at Manono – Package 1	Reconstruction of Aana West Coast Road, Manono
3	15-2025/26-U-LTA-MAJ	Rehabilitation of Seawall at Manono – Package 2	Rehabilitation of Seawall at Apolima
4	16-2025/26-LTA-U-MAJ	Rehabilitation of Seawall at Manono – Package 3	Construction of Lotopue Road
5	17-2025/26-LTA-U-MAJ	Reconstruction of Aana West Coast Road – Apolima & Manono	Construction of Matafaa Road
6	18-2025/26-LTA-U-MAJ	Reconstruction of Aana West Coast Road – Samatau	Rehabilitation of Falefa Culvert & Stream

2. Change of Location for the following Contract Numbers

No.	Contract Number	New Contract Name	Location
1	12-2025/26-LTA-U-MAJ	Rehabilitation of Sections Of Sopoaga Road	Sopoaga
2	13-2025/26-LTA-U-MAJ	Rehabilitation of Seawall at Mulifanua	Mulifanua
3	14-2025/26-LTA-U-MAJ	Reconstruction of Aana West Coast Road, Manono	Manono
4	15-2025/26-U-LTA-MAJ	Rehabilitation of Seawall at Apolima	Apolima
5	16-2025/26-LTA-U-MAJ	Construction of Lotopue Road	Lotopue
6	17-2025/26-LTA-U-MAJ	Construction of Matafaa Road	Matafaa
7	18-2025/26-LTA-U-MAJ	Rehabilitation of Falefa Culvert & Stream	Falefa

3. Contract Duration for the following has been changed

No.	Contract Number	New Contract Name	Duration (months)
1	12-2025/26-LTA-U-MAJ	Rehabilitation of Sections Of Sopoaga Road	5
2	13-2025/26-LTA-U-MAJ	Rehabilitation of Seawall at Mulifanua	7
3	14-2025/26-LTA-U-MAJ	Reconstruction of Aana West Coast Road, Manono	5

4	15-2025/26-U-LTA-MAJ	Rehabilitation of Seawall at Apolima	7
5	16-2025/26-LTA-U-MAJ	Construction of Lotopue Road	5
6	17-2025/26-LTA-U-MAJ	Construction of Matafaa Road	5
7	18-2025/26-LTA-U-MAJ	Rehabilitation of Falefa Culvert & Stream	3

4. The Bill of Quantities for all works has been changed. **Kindly disregard the use of the previously issued Bill of Quantity and instead use the revised Bill of Quantities provided with this addendum**

5. **The due date for bid submission has now been changed Monday 18th May 2026 at or before 11:00am.** All bids must be delivered to the Office of the Secretary of the Tenders Board, Ministry of Finance, Level 4 at the Central Bank of Samoa Building. Late bids will not be accepted.

All other aspects of this tender remains unaffected. Kindly be advised that the Authority on the issuance of this addendum holds no responsibility should a bidder fail to meet the deadline.

For further information, please do not hesitate to contact the Authority

Ma le fa'aaloalo lava,



Muliagatele Tiimalu Malcolm Esera
Acting- Chief Executive Officer