



GOVERNMENT OF SAMOA | MALO TUTOATASI O SAMOA
LAND TRANSPORT AUTHORITY | PULEGA O FELAUVAIGA I LE LAUELELE

1st September 2026

To: All Eligible Bidders

Reference: CCIRUP/CW-1A, Construction of the Central Cross Island Road Upgrading Project:

Lot 1 – KM 9+000 to KM 11+014; Lot 2 – KM 11+014 to KM 13+329; Lot 3 – KM 13+239 to KM 15+500

Subject: Clarification No.3

This Clarification No.3 is in reference to two items outlined in Clarifications No.1 and provides further clarifications.

#	Date	Request	Clarification
1.10	16/07/2026	BOQ utilities quantities. SWA quantities in the BOQ are noted to be blank – is this correct? There also appears to be a similar issue for Communications utilities., blank also.	SWA water utility quantities for Lot 1 (CW-1A.1) are correct; the quantities for these items are nil and therefore no rates are required. An Addendum will not be issued.
1.14	21/07/2026	Dayworks – Materials PS Amount For clarification purposes, the Dayworks sections for Materials seems to be missing a PS amount? Can you please verify if this was a mistype or is tendering contractor meant to provide this sum? If indeed, the tendering contractor is to provide this amount, can	Bidders are to insert the Provisional Sum amounts against Bill Item Nos. 8.2.1 and 8.2.2 for all three Lots as indicated in Clarification No.1. A Bid Addendum and updated BoQ will not be issued.

⑨ Upolu : Vaitele Headquarters
 Savaii: Saleiologa
 ✉ Post Office Private Bag, Apia

☎ +685 26740 | Vaitele, Upolu
 +685 51508 | Saleiologa

✉ Enquiries@lta.govws

🌐 www.lta.govws

📍 Land Transport Authority – Samoa

Please address all correspondence to the Chief Executive Officer

#	Date	Request	Clarification
		you please provide guidance on how this is expected to be calculated i.e., m3 totals, material types, etc.	

Kind regards



Mulagatele Tiimalu Malcolm Esera
 Acting Chief Executive Officer
 Land Transport Authority