

Hawkins Elementary - Bond Projects Detailed

Abatement
Loose Furnishings & Equipment
Technology
C4: Paved Asphalt Walkway - ADA (8' Wide Asphalt: Parking Lot, Ballfields & Playground Loop)
A2: Security Lockout System
A5: Renovate Cafeteria / Friendship Center (Flooring, Paint & Acoustics)
A7: Replace VCT Flooring (Storage Rm B133)
A8: Add Interior Corridor Door (Rm C109)
A9: Resurface Existing Soffits @ Courtyard (Steel Panel - Peeling Finish)
A12: Remodel Classrooms (JK -> 4 Special Ed including Changing Rm)
A13: Relocate Music Room & Improve Sound Isolation/Acoustics
A14: Renovate SE rooms for GE Classrooms

Hilton Elementary - Bond Projects Detailed

Abatement
Loose Furnishings & Equipment
Technology
C6: Site work for Added Well - Domestic Water (2nd Well for Redundancy)
C10: Sitework for Gymnasium Addition (REVISED - Med \$ Option)
C11: Expand/Rework Parking Lot
C12: Sitework to Add Exterior Toilet Rooms
A2: Security Lockout System
A5: Cafeteria - Add Storefront Windows (Assumed 8'x12'-6" x 2 each)
A11: Renovate Shared Gym/Cafeteria into Cafeteria & SE Classroom Spaces
A12: Gymnasium Addition
A13: Add Exterior Toilet Rooms
P1: Added Well - Domestic Water (2nd Well for Redundancy)

Hornung Elementary - Bond Projects Detailed

Abatement
Loose Furnishings & Equipment
Technology
C5: Sitework for Enclosed Porches (Low \$ Option)
C7: Sitework for Admin & Secure Vestibule Addition (Low \$ Option)
C9: Sitework for Gym Addition (High \$ Option)
C15: REVISED OPTION - One Way Drop Off Loop - Hornung/Maltby Loop
C16: NEW ITEM - Sitework to Add Exterior Toilet Rooms
A2: Security Lockout System
A4: Enclose Covered Porches for Direct Access to Outer Classrooms (Low \$ Option)
A7: Admin/Secure Vestibule Addition & Renovate Office for Special Ed (Low \$ Option)
A11: Gym Addition (High \$ Option)
A16: REVISED OPTION - Renovate Shared Gym/Cafeteria Space -> Cafeteria & 2 Classrooms
A17: REVISED OPTION - Renovate Multi-Purpose Space -> 2 Classrooms, Sensory Rm & Changing/To
A18: NEW ITEM - Add Exterior Toilet Rooms

M1: Replace Existing Chiller - No Additions (100 Tons)

M4: Media Center - Replace VAV's & Add Sound Attenuators

Spencer Elementary - Bond Projects Detailed

Abatement

Loose Furnishings & Equipment

Technology

C5: Drive Loop & Parking Lot Improvements - Drop Off Loop

C12: Sitework for Gym Addition

C13: Sitework for Admin/Secure Entry Addition

C14: Drop Off Loop & Parking

C15: Sitework to Add Exterior Toilet Rooms

A2: Security Lockout System

A13: Gym Addition

A14: Admin/Secure Entry Addition Addition

A15: Renovate Existing Gym/Cafeteria Space -> Cafeteria & Classrooms

A16: Renovate Office & Multi-Purpose Space -> 2 Classrooms, Sensory Rm, Conference Rm & Changing

A17: Add Exterior Toilet Rooms

M1: Replace Boilers & piping in Boiler Rm

M2: Replace Pumps, VFD's, Air Separator & Expansion Tank

M3: Replace ACCU, Pumps & Components

M5: Media Center - Replace VAV's & Add Sound Attenuators

M6: New Chiller Piping & Insulation

Maltby Intermediate - Bond Projects Detailed

Abatement

Loose Furnishings & Equipment

Technology

C1: Drive Loop & Parking Lot Improvements

C2: Pave/Expand Dirt Service Road to Boiler Rm

C3: Landscape Rework - Curbed Beds for Mulch

C4: Outdoor Classroom (Seat wall & Landscaping)

C5: Playground Equipment (1 Added Piece of Equipment)

A1: Roofing Replacement

A5: Exterior - Refinish Metal Panels @ Boiler Rm (Finish is Bubbling)

A8: Security Lockout System

A9: Elevator Code Updates - Replacement

A10: Bandroom Equipment Storage

A11: Orchestra Storage - Temperature Controlled

A12: Rubber Floor @ Gym Mezzanine (Existing VCT)

A13: Replace Classroom Carpet (Existing Carpet)

A14: Flooring Replacement - Storage Rm

A15: Flooring Replacement - Science Classroom

A17: 8'x8' Stick Built Skylights @ Common Area/Stairs (5 Total)

A21: Replace Casework in Classrooms (Assumed 10 Rms - @ 15' of Casework Each)

M1: Gymnasium - Add Cooling (20,000 CFM - 50 Ton RTU)

Scranton Middle School - Bond Projects Detailed

Abatement

Loose Furnishings & Equipment
Technology
C1: Baseball / Softball Field Fencing Replacement (Vinyl Coated)
C2: Sitework for Addition - Black Box / Orchestra Space (West)
C4: REVISED: Add Parking Lot @ Lee Rd (80 Cars) - PENDING DESIGN
C5: Sitework to Add (2) Team Rms @ Stadium - PENDING DESIGN
C7: REVISED: Sitework Relocate Athletic Fields from Maltby (Football Fields 1 Full & 1 Half) - PENDING
C8: REVISED: Relocated Baseball Field from Maltby - PENDING DESIGN
A1: Gym Bleacher Replacement
A3: Security Lockout System
A5: Elevator Code Updates - Replacement
A7: Locker Rooms: Tile Floor & Wall Repairs (Remove Curbs @ Showers - ADA)
A8: Re-Caulk Windows @ Light Monitors in Commons Areas
A9: Addition - Black Box / Orchestra Space (West)
A11: Add (2) Team Rms @ Stadium - PENDING DESIGN
A16: Replace Science Classroom Casework
A17: Renovate Student Toilet Rooms
A18: Family Consumer Science Rm - New/Expanded Casework & Flooring
M1: Add AC to Gym - add Dx Coils (20,000 CFM - 50 Ton RTU)

Brighton High School - Bond Projects Detailed

Abatement
Loose Furnishings & Equipment
Technology
C1: Turf - Baseball & Softball Fields (Existing Grass - Infrastructure Needed)
C6: Sitework for Baseball Team Rooms + Restrooms - Addition to back of Dugout - 1,400 SF
C7: Sitework for Softball Team Room - Addition to Restroom/Concession Bldg @ Aux Field - 1,200 SF
C11: Stadium Scoreboard & Sound System Replacement
C13: Sitework for Storage @ Stadium - Addition to Pole Barn - 500 SF
C22: NEW OPTION X: Sitework for Band Rm/Music Lobby Addition
A2: Security Lockout System
A4: Elevator Code Updates - Replacement
A6: Replace Classroom Carpet
A7: Replace Classroom VCT with Rubber Flooring (NORA)
A8: Replace Flashings @ Roof/Wall Transition (Fix Leaks in Upper Fieldhouse @ Track)
A9: Reglaze Curtain Wall System (Upper Corridor Between Fieldhouse & Aux Gym)
A13: Science Classroom Renovations (11 Rooms)
A14: Main Gym Bleacher Replacement
A15: Aux Gym Bleacher Replacement
A19: Renovate Upper Locker Rooms - Men's & Women's Team Rooms (West of Fieldhouse)
A20: Renovate Upper Locker Rooms - General Gym Locker Rooms (North of Fieldhouse)
A21: Renovate Lower Locker Rooms - Aux Gym (East & West Sides - Not Including Girls Locker Rm)
A45: NEW OPTION X: Addition/Renovations - Band & Orchestra Spaces
A25: Athletics - Stadium Press Box Renovations (Interior Finishes Only)
A26: Athletics - Stadium - Female Locker Rm - Renovate Old Concession Bldg
A28: Athletics - Softball Team Room + Storage - Addition to Bathroom/Concession Bldg (1,200 SF)
A29: Athletics - Baseball Team Room + Restrooms - New Bldg - Behind Dugout - (1,400 SF)
A30: Athletics - Stadium Storage Bldg Addition (Pole Barn - 500 SF)
A31: Roofing Replacement - Ballast Roof section above Media Center

M1: Cooling Tower Replacement
M2: Replace & Add Cooling to Main Gym Units
M3: Replace & Cooling to Aux Gym Units
M5: Replace (10) Fire Dampers
M6: Replace Locker Room HVAC w/ 100% Outdoor Air ERU's
E8: Concession - Add Dedicated Circuit for Food Service Equip
C23: NEW OPTION X: Sitework for Reduced Façade Improvements (No Plaza or New Canopies)
A46: NEW OPTION X: Addition, Renovation & Façade Improvements (Performing Arts and Bld Front Ent)
A35: Add Sound System in Gym
A38: Replace Pool Scoreboard
A42: NEW ITEM - Stadium: Add Safety Aisle Treads to Existing Bleachers

BCPA - Bond Projects Detailed

Abatement
Loose Furnishings & Equipment
Technology
A2: Theatre Seating Replacement
A4: Elevator Code Updates - Replacement
A5: Dressing Room Renovations
A6: Orchestra Shell (Virtual - Audio System Upgrade)
A7: Theatrical Lighting Fixture Replacement
A8: Add Front Lighting (Bar Hoist Mounted)
A9: Sound System Upgrades (Integration Improvements)
A10: House Camera System Upgrades (Integration Improvements)
A11: Control Room Upgrades (Casework, Paint & Windows)

BECC - Bond Projects Detailed

Abatement
Loose Furnishings & Equipment
Technology
C1: Loading Dock Concrete Replacement (Kitchen)
A4: Security Lockout System
A5: Corridor Doors - Security/Egress Code Requirement
A7: Boiler Room Roof Replacement

Miller Early Childhood Center - Bond Projects Detailed

Abatement
Loose Furnishings & Equipment
Technology
C1: East Side Parking Lot - Extend, Mill/Cap Existing & Replace Guardrail
A2: Remove Dead End Corridor Doors (Senior Center / ECC Separation)
A4: Replace Wired Glass -> Tempered Glass (Classroom Sidelights & Office Storefront)
A6: Replace Flooring in Gym/Multipurpose Rm (Sheet Carpet to Taraflex)
A7: Security Lockout System

Transportation & Maintenance Building - Bond Projects Detailed

Abatement
Loose Furnishings & Equipment
Technology

C2: Mill & Cap Asphalt - Bus Lot

A1: New Central Kitchen Facility (5,000 sqft) * PENDING LOCATION *

ilet Rm

g/Toilet Rm

DESIGN

trance)