

Schedule 10
Project Contracts
(See attached.)

11/17/23

Handwritten signature or initials consisting of a vertical line with a diagonal stroke crossing it near the top.

**SCHEDULE 10
PROJECT CONTRACTS**

I. Assigned Contracts

A. The Emovis Contract.

The Authority expects to amend the Emovis Contract on or prior to the Closing Date to include:

1. The implementation of the tolling systems for the new PR-177 ramp;
2. The extension of the term of the agreement until June 30, 2024; and
3. Emovis' consent to the assignment of the Authority's rights under the agreement to the Concessionaire as of the Closing Date.

II. Retained Contracts

- A. *Electronic Toll Collection System Operations and Maintenance and Customer Service Center Management and Operations – Master Services Agreement*, dated as of February 4, 2015, as amended, by and among the Authority, Autopistas Metropolitanas de Puerto Rico, LLC and Professional Account Management, LLC (as assignee of Gila, LLC).**

III. Authority Capital Improvement Contracts


A. Retained Capital Improvement Projects

1. PR-20

- i. Contract No. 2020-000032, dated as of August 1, 2019, by and between Authority and Desarrolladora J.A., Inc. (Project Number AC-002065).

2. PR-52

- i. *Contract No. 2021-00130*, dated as of October 27, 2020, by and between Authority and Ferrovial Construcción PR, LLC. (Project Number AC-520120).
- ii. Contract No. 2020-000137, dated as of October 31, 2019, by and between Authority and L.P.C. & D., Inc. (Project Number AC-520125).
- iii. *Contract No. 2023-000021*, dated as of July 11, 2022, by and between Authority and EJ Construction, S.E. (Project Number AC-520129).
- iv. *Contract No. 2022-000305*, dated as of June 16, 2022, by and between Authority and Prime Electric, Corp. (Project Number AC-520139).

EJMN


- v. Contract No. 2020-000132, dated as of October 29, 2019, by and between Authority and Del Valle Group, SP (Project Number AC- 520144).
- vi. Contract No. 2022-000070, dated as of August 12, 2021, by and between Authority and Desarrolladora J.A., Inc. (Project Number AC-520146).
- vii. Contract No. 2022-000244, dated as of March 10, 2022, by and between Authority and EJ Construction, S.E. (Project Number AC-800510).
- viii. Contract No. 2023-000179, dated as of October 18, 2022, by and between Authority and Lineas de Puerto Rico, Inc. (Project Number AC-220062).
- ix. Contract No. 2023-000209, dated as of November 16, 2022, by and between Authority and LPC Contractors, Inc. (Project Number AC-801652).
- x. Contract No. 2023-000376, dated as of May 1, 2023, by and between Authority and Palmatt Construction Corp. (Project Number AC-220014).
- xi. Contract No. 2024-000083, dated as of August 7, 2023, by and between Authority and Ferrovial Construcción PR, LLC (Project Number AC-220059).

98765
M

3. PR-53

- i. Contract No. 2022-000174, dated as of November 9, 2021, by and between Authority and Ferrovial Construcción PR, LLC. (Project Number AC-005384).
- ii. Contract No. 2022-000153, dated as of October 29, 2021, by and between Authority and Del Valle Group, S.P. (Project Number AC-005386).
- iii. Contract No. 2022-000215, dated as of February 11, 2022, by and between Authority and AM Electric, Inc. (Project Number AC-005390).

4. PR-66

- i. Contract No. 2019-000156, dated as of December 7, 2018, by and between Authority and Caribbean Sign Supplies Manufacturers, Inc. (Project Number AC-006639)

B. ORT Improvement Project

- 1. *Services Agreement*, dated as of July 29, 2022, as amended, by and between the Authority and Sice, Inc.