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Bodhi Consulting

Bodhi Consulting LLC
636 SW 19th Ave
Cape Coral FL 33991
BratanBrothers@gmail.com

Insured: John & Jane Doe
Property: 123 EZ Street

Ft Myers, FL 33901

Claim Rep.: Anon
Position: Public Adjuster

Company: Bodhi Cosulting LLC

Estimator: Sholom Lipszyc Business: (850) 300-8714
E-mail: BratanBrothers@gmail.comPosition: Partner

Company: Bodhi Cosulting LLC
Business: 636 SW 19th Ave

Cape Coral FL  33991

Claim Number: HO616111 Policy Number: 11111305 Type of Loss: Acccidental Overflow

Date of Loss: 8/27/2025 12:00 AM Date Received:
Date Inspected: Date Entered: 9/8/2025 3:52 AM

Price List: FLFM8X_OCT26
Restoration/Service/Remodel

Estimate: CAST_IRON_PIPE_CLAIM

Company: Bodhi Consulting LLC
636 SW 19th Ave
Cape Coral FL 33991
bratanbrothers@gmail.com

This estimate has been prepared to the best of our knowledge with the understanding that there is a
possibility of errors and / or omissions. Bodhi Consulting LLC reserves the right to amend this estimate as
needed for maker and / or remodel of subject property in accordance with all the standards for compliance
set forth by the New York’s Building Code. Any additional findings, including, but not limited to, hidden
damages not seen at the time of this estimate, will be amended and processed by change order format. No
warranties on prices, cost, error, omissions and / or liability can be assumed by Bodhi Consulting LLC.



2

Bodhi Consulting

Bodhi Consulting LLC
636 SW 19th Ave
Cape Coral FL 33991
BratanBrothers@gmail.com

CAST_IRON_PIPE_CLAIM 10/8/2026 Page: 2

CAST_IRON_PIPE_CLAIM

Exterior
Exterior

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

1.  Two ladders with jacks and plank (per 7.00 DA 135.74 0.00 190.04 1,140.22 (0.00) 1,140.22
day)

Total:  Exterior 0.00 190.04 1,140.22 0.00 1,140.22

Front Elevation

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

2.  Door bell/chime - Detach & reset 1.00 EA 64.91 0.00 12.98 77.89 (0.00) 77.89

3.  Detach & Reset House numbers/letters - 4.00 EA 17.33 0.00 13.86 83.18 (0.00) 83.18
plastic or metal - up to 4"
4.  Exterior light fixture - Detach & reset 3.00 EA 113.28 0.00 67.96 407.80 (0.00) 407.80

5.  Floor protection - cloth - skid resistant, 756.00 SF 1.50 31.94 233.18 1,399.12 (0.00) 1,399.12
breathable
6.  Mask and prep for paint - tape only (per 252.00 LF 0.93 0.82 47.04 282.22 (1.26) 280.96
LF)
8.  Stucco patch / small repair - ready for 1.00 EA 229.46 1.58 46.22 277.26 (2.43) 274.83
color
9.  Stucco color coat (Redash) - sand 1,008.00 SF 4.04 30.14 820.48 4,922.94 (46.37) 4,876.57
texture

Totals:  Front Elevation 64.48 1,241.72 7,450.41 50.06 7,400.35

Right Elevation

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

11.  Meter base and main disconnect - 1.00 EA 421.30 0.00 84.26 505.56 (0.00) 505.56
Detach & reset
12.  Exterior light fixture - Detach & reset 1.00 EA 113.28 0.00 22.66 135.94 (0.00) 135.94

13.  Floor protection - cloth - skid resistant, 360.00 SF 1.50 15.21 111.04 666.25 (0.00) 666.25
breathable
14.  Mask and prep for paint - tape only 120.00 LF 0.93 0.39 22.40 134.39 (0.60) 133.79
(per LF)
16.  Stucco patch / small repair - ready for 1.00 EA 229.46 1.58 46.22 277.26 (2.43) 274.83
color
17.  Stucco color coat (Redash) - sand 480.00 SF 4.04 14.35 390.72 2,344.27 (22.08) 2,322.19
texture

Totals:  Right Elevation 31.53 677.30 4,063.67 25.11 4,038.56
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Back Elevation

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

19.  Exterior light fixture - Detach & reset 3.00 EA 113.28 0.00 67.96 407.80 (0.00) 407.80

20.  Floor protection - cloth - skid resistant, 756.00 SF 1.50 31.94 233.18 1,399.12 (0.00) 1,399.12
breathable
21.  Mask and prep for paint - tape only 252.00 LF 0.93 0.82 47.04 282.22 (1.26) 280.96
(per LF)
23.  Stucco patch / small repair - ready for 1.00 EA 229.46 1.58 46.22 277.26 (2.43) 274.83
color
24.  Stucco color coat (Redash) - sand 1,008.00 SF 4.04 30.14 820.48 4,922.94 (46.37) 4,876.57
texture

Totals:  Back Elevation 64.48 1,214.88 7,289.34 50.06 7,239.28

Left Elevation

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

26.  Digital satellite system - alignment and 1.00 EA 178.72 0.00 35.74 214.46 (0.00) 214.46
calibration only
27.  Digital satellite system - Detach & 1.00 EA 59.57 0.00 11.92 71.49 (0.00) 71.49
reset
28.  Floor protection - cloth - skid resistant, 360.00 SF 1.50 15.21 111.04 666.25 (0.00) 666.25
breathable
29.  Mask and prep for paint - tape only 120.00 LF 0.93 0.39 22.40 134.39 (0.60) 133.79
(per LF)
31.  Stucco patch / small repair - ready for 1.00 EA 229.46 1.58 46.22 277.26 (2.43) 274.83
color
32.  Stucco color coat (Redash) - sand 480.00 SF 4.04 14.35 390.72 2,344.27 (22.08) 2,322.19
texture

Totals:  Left Elevation 31.53 618.04 3,708.12 25.11 3,683.01

Total:  Exterior 192.02 3,941.98 23,651.76 150.34 23,501.42

Main Level
Main Level

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

34.  Concrete floor sawing - 4" slab 59.00 LF 22.80 0.00 269.04 1,614.24 (0.00) 1,614.24

35.  Floor leveling cement - Average 59.00 SF 2.96 4.83 35.88 215.35 (7.43) 207.92

37.  Final cleaning - construction - 2,987.04 SF 0.46 0.00 274.80 1,648.84 (0.00) 1,648.84
Residential

Total:  Main Level 4.83 579.72 3,478.43 7.43 3,471.00
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Entry/Foyer

Office Room

Entry/Foyer

Office Room
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4' 2" Entry/Foyer Height: 9'

184.50 SF Walls
218.96 SF Walls & Ceiling

3.83 SY Flooring
20.50 LF Ceil. Perimeter

34.46 SF Ceiling
34.46 SF Floor
20.50 LF Floor Perimeter

Missing Wall 4' 2" X 9' Opens into KITCHEN_DINI

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

38.  Outlet or switch - Detach & reset 2.00 EA 24.62 0.00 9.84 59.08 (0.00) 59.08

39.  Thermostat - Detach & reset 1.00 EA 67.56 0.00 13.52 81.08 (0.00) 81.08

40.  Floor protection - cloth - skid resistant, 34.46 SF 1.50 1.46 10.64 63.79 (0.00) 63.79
breathable
41.  Mask and prep for paint - tape only 61.50 LF 0.93 0.20 11.48 68.88 (0.31) 68.57
(per LF)
45.  Texture drywall - smooth / skim coat 184.50 SF 2.07 1.80 76.74 460.46 (2.77) 457.69

46.  R&R Door opening (jamb & casing) - 1.00 EA 237.13 9.70 49.36 296.19 (14.93) 281.26
32"to36"wide - paint grade
48.  R&R Base shoe 20.50 LF 2.43 1.04 10.18 61.04 (1.60) 59.44

52.  Seal & paint base shoe or quarter 20.50 LF 1.21 0.20 5.00 30.01 (0.31) 29.70
round
457.  Seal & paint baseboard - two coats* 20.50 LF 2.26 0.21 9.30 55.84 (0.33) 55.51

49.  Seal/prime then paint the walls twice 184.50 SF 1.95 4.80 72.92 437.50 (7.38) 430.12
(3 coats)*
50.  Paint door/window trim & jamb - 2 1.00 EA 47.28 0.45 9.56 57.29 (0.70) 56.59
coats (per side)
53.  R&R Vapor barrier - visqueen - 6mil 34.46 SF 0.61 0.16 4.24 25.42 (0.24) 25.18

54.  R&R Vinyl plank flooring - High 34.46 SF 10.49 9.83 74.26 445.58 (15.13) 430.45
grade
55.  R&R Snaplock Laminate - simulated 34.46 SF 10.92 10.80 77.42 464.52 (16.61) 447.91
wood flooring - High grade

Totals:  Entry/Foyer 40.65 434.46 2,606.68 60.31 2,546.37
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Entry/Foyer

Kitchen/Dining

Office Room

Right Hallway
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Living Room
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Master Bedroom

Master Hallway  (1)Master Bathroom

HVACGame Closet  (1)
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Bedroom 3 Closet  (1)
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Game Room Hallway
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Kitchen/Dining Height: 9'

1242.94 SF Walls
1901.08 SF Walls & Ceiling

72.75 SY Flooring
132.33 LF Ceil. Perimeter

658.14 SF Ceiling
654.78 SF Floor
159.83 LF Floor Perimeter

Missing Wall - Goes to Ceiling 3' X 6' Opens into KITCHEN_DINI

Missing Wall - Goes to Floor 2' 3" X 6' 8" Opens into RIGHT_HALLWA

Missing Wall - Goes to Floor 6' 1" X 6' 8" Opens into LIVING_ROOM

Missing Wall 4' 2" X 9' Opens into ENTRY_FOYER

Missing Wall - Goes to Ceiling 7' 8" X 6' Opens into KITCHEN_DINI

Missing Wall - Goes to Ceiling 7' 3" X 6' Opens into KITCHEN_DINI

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

56.  Outlet or switch - Detach & reset 12.00 EA 24.62 0.00 59.08 354.52 (0.00) 354.52

57.  Heat/AC register - Mechanically 2.00 EA 20.21 0.00 8.08 48.50 (0.00) 48.50
attached - Detach & reset
58.  Cold air return cover - Detach & reset 1.00 EA 27.59 0.00 5.52 33.11 (0.00) 33.11

59.  Detach & Reset Light fixture - wall 2.00 EA 76.29 0.00 30.52 183.10 (0.00) 183.10
sconce
60.  TV Brackets - Wall or ceiling mounted 1.00 EA 70.41 0.00 14.08 84.49 (0.00) 84.49
- Detach & reset
61.  Window blind - horizontal or vertical - 1.00 EA 48.19 0.00 9.64 57.83 (0.00) 57.83
Detach & reset
62.  Refrigerator - Remove & reset 1.00 EA 68.90 0.00 13.78 82.68 (0.00) 82.68

63.  Cooktop - Detach & reset 1.00 EA 202.40 0.00 40.48 242.88 (0.00) 242.88

64.  Built-in oven - Detach & reset 1.00 EA 275.07 0.00 55.02 330.09 (0.00) 330.09

65.  Sink - undermount - Detach & reset 2.00 EA 344.54 0.34 137.88 827.30 (0.53) 826.77

66.  Add on for undermount sink cutout & 1.00 EA 371.69 0.00 74.34 446.03 (0.00) 446.03
polish - double basin
67.  Sink faucet - Detach & reset 3.00 EA 180.18 0.00 108.10 648.64 (0.00) 648.64

68.  Dishwasher - Detach & reset 1.00 EA 323.61 0.00 64.72 388.33 (0.00) 388.33

69.  Floor protection - cloth - skid resistant, 654.78 SF 1.50 27.66 201.98 1,211.81 (0.00) 1,211.81
breathable
70.  Mask and prep for paint - tape only 397.00 LF 0.93 1.29 74.10 444.60 (1.99) 442.61
(per LF)
71.  Texture drywall - smooth / skim coat 1,242.94 SF 2.07 12.12 517.00 3,102.01 (18.64) 3,083.37

72.  R&R Door opening (jamb & casing) - 1.00 EA 237.13 9.70 49.36 296.19 (14.93) 281.26
32"to36"wide - paint grade
74.  R&R Base shoe 159.83 LF 2.43 8.10 79.30 475.79 (12.47) 463.32

78.  Seal & paint base shoe or quarter 159.83 LF 1.21 1.56 39.00 233.95 (2.40) 231.55
round
458.  Seal & paint baseboard - two coats* 159.83 LF 2.26 1.66 72.58 435.46 (2.56) 432.90

75.  Seal/prime then paint the walls twice 1,242.94 SF 1.95 32.32 491.20 2,947.25 (49.72) 2,897.53
(3 coats)*
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CONTINUED - Kitchen/Dining

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

76.  Paint door/window trim & jamb - 2 1.00 EA 47.28 0.45 9.56 57.29 (0.70) 56.59
coats (per side)
79.  Seal (1 coat) & paint (1 coat) trim 45.00 LF 2.14 0.47 19.36 116.13 (0.72) 115.41

80.  R&R Cabinetry - lower (base) units - 21.50 LF 364.14 407.33 1,647.26 9,883.60 (626.66) 9,256.94
High grade
423.  R&R Cabinetry - upper (wall) units - 13.70 LF 263.81 170.21 756.88 4,541.29 (0.00) 4,541.29
High grade
81.  R&R Cabinetry - full height unit - 10.50 LF 504.45 264.81 1,112.32 6,673.86 (407.40) 6,266.46
High grade
82.  R&R Countertop - Granite or Marble - 77.00 SF 115.22 233.98 1,821.20 10,927.12 (359.98) 10,567.14
High grade
83.  Add-on for tile backsplash installation 11.00 SF 16.37 0.00 36.02 216.09 (0.00) 216.09

84.  R&R Ceramic/porcelain tile - High 11.00 SF 21.45 5.93 48.38 290.26 (9.13) 281.13
grade
85.  R&R Vapor barrier - visqueen - 6mil 654.78 SF 0.61 2.98 80.50 482.90 (4.58) 478.32

86.  R&R Vinyl plank flooring - High 654.78 SF 10.49 186.84 1,411.10 8,466.58 (287.45) 8,179.13
grade
87.  R&R Snaplock Laminate - simulated 654.78 SF 10.92 205.14 1,471.06 8,826.40 (315.60) 8,510.80
wood flooring - High grade

Totals:  Kitchen/Dining 1,572.89 10,559.40 63,356.08 2,115.46 61,240.62

Entry/Foyer

Office Room

Left Hallway BathroomGame Room Bathroom

Entry/Foyer
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Office Room Height: 7' 5"

305.32 SF Walls
410.61 SF Walls & Ceiling
11.70 SY Flooring
41.17 LF Ceil. Perimeter

105.29 SF Ceiling
105.29 SF Floor
41.17 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

88.  Outlet or switch - Detach & reset 4.00 EA 24.62 0.00 19.70 118.18 (0.00) 118.18

89.  Window blind - horizontal or vertical - 3.00 EA 48.19 0.00 28.92 173.49 (0.00) 173.49
Detach & reset
90.  Shelving - Detach & reset 12.00 LF 12.51 0.03 30.02 180.17 (0.05) 180.12

91.  French double door set - Detach & 1.00 EA 160.89 0.08 32.20 193.17 (0.12) 193.05
reset
92.  Door knob/lockset - Detach & reset 2.00 EA 32.16 0.00 12.86 77.18 (0.00) 77.18

93.  Floor protection - cloth - skid resistant, 105.29 SF 1.50 4.45 32.48 194.87 (0.00) 194.87
breathable
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CONTINUED - Office Room

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

94.  Mask and prep for paint - tape only 123.50 LF 0.93 0.40 23.06 138.32 (0.62) 137.70
(per LF)
96.  R&R Door opening (jamb & casing) - 1.00 EA 237.13 9.70 49.36 296.19 (14.93) 281.26
32"to36"wide - paint grade
98.  R&R Base shoe 41.17 LF 2.43 2.09 20.44 122.57 (3.21) 119.36

102.  Seal & paint base shoe or quarter 41.17 LF 1.21 0.40 10.04 60.26 (0.62) 59.64
round
459.  Seal & paint baseboard - two coats* 41.17 LF 2.26 0.43 18.68 112.15 (0.66) 111.49

99.  Seal/prime then paint the walls twice 305.32 SF 1.95 7.94 120.66 723.97 (12.21) 711.76
(3 coats)*
100.  Paint door/window trim & jamb - 2 1.00 EA 47.28 0.45 9.56 57.29 (0.70) 56.59
coats (per side)
103.  Paint French door slab only - 2 coats 4.00 EA 107.92 2.99 86.94 521.61 (4.60) 517.01
(per side)
104.  R&R Vapor barrier - visqueen - 6mil 105.29 SF 0.61 0.48 12.94 77.65 (0.74) 76.91

105.  R&R Vinyl plank flooring - High 105.29 SF 10.49 30.04 226.90 1,361.43 (46.22) 1,315.21
grade
106.  R&R Snaplock Laminate - simulated 105.29 SF 10.92 32.99 236.56 1,419.32 (50.75) 1,368.57
wood flooring - High grade

Totals:  Office Room 92.47 971.32 5,827.82 135.43 5,692.39

Kitchen/Dining

Right Hallway
Laundry Room
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Master Hallway  (1)Master Bathroom
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Right Hallway Height: 9'

300.00 SF Walls
360.56 SF Walls & Ceiling

6.73 SY Flooring
35.00 LF Ceil. Perimeter

60.56 SF Ceiling
60.56 SF Floor
32.75 LF Floor Perimeter

Missing Wall - Goes to Floor 2' 3" X 6' 8" Opens into KITCHEN_DINI

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

107.  Outlet or switch - Detach & reset 2.00 EA 24.62 0.00 9.84 59.08 (0.00) 59.08

108.  Thermostat - Detach & reset 1.00 EA 67.56 0.00 13.52 81.08 (0.00) 81.08

109.  Floor protection - cloth - skid 60.56 SF 1.50 2.56 18.68 112.08 (0.00) 112.08
resistant, breathable
110.  Mask and prep for paint - tape only 105.00 LF 0.93 0.34 19.60 117.59 (0.53) 117.06
(per LF)
112.  R&R Door opening (jamb & casing) - 2.00 EA 237.13 19.41 98.72 592.39 (29.86) 562.53
32"to36"wide - paint grade



8

Bodhi Consulting

Bodhi Consulting LLC
636 SW 19th Ave
Cape Coral FL 33991
BratanBrothers@gmail.com

CAST_IRON_PIPE_CLAIM 10/8/2026 Page: 8

CONTINUED - Right Hallway

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

114.  R&R Base shoe 32.75 LF 2.43 1.66 16.26 97.50 (2.55) 94.95

118.  Seal & paint base shoe or quarter 32.75 LF 1.21 0.32 7.98 47.93 (0.49) 47.44
round
460.  Seal & paint baseboard - two coats* 32.75 LF 2.26 0.34 14.86 89.22 (0.52) 88.70

115.  Seal/prime then paint the walls twice 300.00 SF 1.95 7.80 118.56 711.36 (12.00) 699.36
(3 coats)*
116.  Paint door/window trim & jamb - 2 2.00 EA 47.28 0.90 19.10 114.56 (1.39) 113.17
coats (per side)
122.  R&R Vapor barrier - visqueen - 6mil 60.56 SF 0.61 0.28 7.46 44.68 (0.42) 44.26

123.  R&R Vinyl plank flooring - High 60.56 SF 10.49 17.28 130.52 783.07 (26.59) 756.48
grade
124.  R&R Snaplock Laminate - simulated 60.56 SF 10.92 18.97 136.06 816.35 (29.19) 787.16
wood flooring - High grade

Totals:  Right Hallway 69.86 611.16 3,666.89 103.54 3,563.35

Right Hallway
Laundry Room

Master WIC
Master Hallway  (1)Master Bathroom

Right Hallway
Laundry Room
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Master Hallway  (1)Master Bathroom
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Laundry Room Height: 8'

296.00 SF Walls
374.89 SF Walls & Ceiling

8.77 SY Flooring
37.00 LF Ceil. Perimeter

78.89 SF Ceiling
78.89 SF Floor
37.00 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

127.  Outlet or switch - Detach & reset 2.00 EA 24.62 0.00 9.84 59.08 (0.00) 59.08

128.  Shelving - wire (vinyl coated) - 10.00 LF 14.08 0.00 28.16 168.96 (0.00) 168.96
Detach & reset
129.  Washer/Washing machine - Remove 1.00 EA 67.04 0.00 13.40 80.44 (0.00) 80.44
& reset
130.  Dryer - Remove & reset 1.00 EA 51.68 0.00 10.34 62.02 (0.00) 62.02

131.  Water heater - Detach & reset 1.00 EA 948.14 0.00 189.62 1,137.76 (0.00) 1,137.76

430.  Detach & Reset Laundry tub 1.00 EA 410.29 0.00 82.06 492.35 (0.00) 492.35

132.  Interior door - Detach & reset 1.00 EA 122.06 0.07 24.44 146.57 (0.11) 146.46

133.  Door knob/lockset - Detach & reset 2.00 EA 32.16 0.00 12.86 77.18 (0.00) 77.18

134.  Floor protection - cloth - skid 78.89 SF 1.50 3.33 24.32 145.99 (0.00) 145.99
resistant, breathable
135.  Mask and prep for paint - tape only 111.00 LF 0.93 0.36 20.72 124.31 (0.56) 123.75
(per LF)
139.  Texture drywall - smooth / skim coat 296.00 SF 2.07 2.89 123.12 738.73 (4.44) 734.29
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CONTINUED - Laundry Room

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

140.  R&R Door opening (jamb & casing) - 1.00 EA 237.13 9.70 49.36 296.19 (14.93) 281.26
32"to36"wide - paint grade
141.  R&R Baseboard - 4 1/4" 37.00 LF 6.84 7.17 52.06 312.31 (11.03) 301.28

142.  Seal/prime then paint the walls twice 296.00 SF 1.95 7.70 116.98 701.88 (11.84) 690.04
(3 coats)*
143.  Paint door/window trim & jamb - 2 1.00 EA 47.28 0.45 9.56 57.29 (0.70) 56.59
coats (per side)
144.  Seal & paint baseboard - two coats* 37.00 LF 2.26 0.38 16.80 100.80 (0.59) 100.21

145.  Paint door slab only - 2 coats (per 2.00 EA 56.18 1.48 22.78 136.62 (2.28) 134.34
side)
146.  Additional labor to remove tile from 78.89 SF 2.85 0.00 44.96 269.80 (0.00) 269.80
concrete slab
147.  Floor leveling cement - Average 78.89 SF 2.96 6.46 48.00 287.97 (9.94) 278.03

148.  R&R Tile floor covering - High grade 78.89 SF 19.61 41.89 317.80 1,906.72 (64.45) 1,842.27

Totals:  Laundry Room 81.88 1,217.18 7,302.97 120.87 7,182.10

Kitchen/Dining
Right Hallway Laundry Room

Living Room

Master WIC

Master Bedroom

Master Hallway  (1)Master Bathroom
Bedroom 1 Game Room

Kitchen/Dining
Right Hallway Laundry Room

Living Room

Master WIC

Master Bedroom

Master Hallway  (1)Master Bathroom
Bedroom 1 Game Room

6"

7'
 1

0" 8'

24' 4"

24' 8"

13
'

13
' 6

"

5'
 2

"

6' 1"6' 2" 11' 5"

Living Room Height: Sloped

556.25 SF Walls
872.82 SF Walls & Ceiling
34.77 SY Flooring
74.97 LF Ceil. Perimeter

316.57 SF Ceiling
312.89 SF Floor
68.58 LF Floor Perimeter

Missing Wall - Goes to Floor 6' 1" X 6' 8" Opens into KITCHEN_DINI

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

155.  Floor protection - cloth - skid 312.89 SF 1.50 13.22 96.50 579.06 (0.00) 579.06
resistant, breathable
156.  Mask and prep for paint - tape only 224.92 LF 0.93 0.73 41.98 251.89 (1.12) 250.77
(per LF)
160.  R&R Base shoe 68.58 LF 2.43 3.48 34.04 204.17 (5.35) 198.82

164.  Seal & paint base shoe or quarter 68.58 LF 1.21 0.67 16.74 100.39 (1.03) 99.36
round
162.  Seal & paint baseboard - two coats* 68.58 LF 2.26 0.71 31.14 186.84 (1.10) 185.74

455.  Paint door/window trim & jamb - 2 3.00 EA 47.28 1.36 28.64 171.84 (2.09) 169.75
coats (per side)
166.  R&R Vapor barrier - visqueen - 6mil 312.89 SF 0.61 1.42 38.46 230.74 (2.19) 228.55

167.  R&R Vinyl plank flooring - High 312.89 SF 10.49 89.28 674.30 4,045.80 (137.36) 3,908.44
grade
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CONTINUED - Living Room

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

168.  R&R Snaplock Laminate - simulated 312.89 SF 10.92 98.03 702.96 4,217.75 (150.81) 4,066.94
wood flooring - High grade

Totals:  Living Room 208.90 1,664.76 9,988.48 301.05 9,687.43

Right Hallway Laundry Room

Living Room

Master WIC

Master Bedroom

Master Hallway  (1)Master Bathroom

Right Hallway Laundry Room

Living Room

Master WIC

Master Bedroom

Master Hallway  (1)Master Bathroom

10' 9"

11' 1"

5'8'

8' 2"

7'
 1

0"

10
' 2

"

2'
 4

"

23' 2"

23' 10"

15
' 4

"

15
' 1

0"

3' 11"

Master Bedroom Height: 8'

586.00 SF Walls
899.68 SF Walls & Ceiling
34.85 SY Flooring
73.25 LF Ceil. Perimeter

313.68 SF Ceiling
313.68 SF Floor
73.25 LF Floor Perimeter

Right Hallway
Laundry Room

Master WIC
Master Hallway  (1)

Master Bathroom

Right Hallway
Laundry Room

Master WIC
Master Hallway  (1)

Master Bathroom

6'
 2

"

8'
 5

"

1'
 9

"

4' 1"

7'
 2

"

8'
 3

"

9"

3' 11" Subroom:  Master Hallway (1) Height: 8'

164.67 SF Walls
196.98 SF Walls & Ceiling

3.59 SY Flooring
20.58 LF Ceil. Perimeter

32.31 SF Ceiling
32.31 SF Floor
20.58 LF Floor Perimeter

Missing Wall 3' 11" X 8' Opens into MASTER_BEDRO

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

179.  Floor protection - cloth - skid 345.99 SF 1.50 14.62 106.72 640.33 (0.00) 640.33
resistant, breathable
180.  Mask and prep for paint - tape only 281.50 LF 0.93 0.92 52.54 315.26 (1.41) 313.85
(per LF)
184.  R&R Base shoe 93.83 LF 2.43 4.76 46.56 279.33 (7.32) 272.01

188.  Seal & paint base shoe or quarter 93.83 LF 1.21 0.91 22.88 137.32 (1.41) 135.91
round
461.  Seal & paint baseboard - two coats* 93.83 LF 2.26 0.98 42.62 255.66 (1.50) 254.16

456.  Paint door/window trim & jamb - 2 3.00 EA 47.28 1.36 28.64 171.84 (2.09) 169.75
coats (per side)
191.  R&R Vapor barrier - visqueen - 6mil 345.99 SF 0.61 1.57 42.52 255.15 (2.42) 252.73

192.  R&R Vinyl plank flooring - High 345.99 SF 10.49 98.73 745.64 4,473.81 (151.89) 4,321.92
grade
193.  R&R Snaplock Laminate - simulated 345.99 SF 10.92 108.40 777.32 4,663.93 (166.77) 4,497.16
wood flooring - High grade
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CONTINUED - Master Bedroom

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

Totals:  Master Bedroom 232.25 1,865.44 11,192.63 334.81 10,857.82

Right Hallway
Laundry Room

Master WIC
Master Hallway  (1)

Master Bathroom

Right Hallway
Laundry Room

Master WIC
Master Hallway  (1)

Master Bathroom

6'
 8

"

10' 11"

6'
 2

"

6'
 4

"

10' 9"

11' 1"

Master WIC Height: 8'

270.67 SF Walls
336.96 SF Walls & Ceiling

7.37 SY Flooring
33.83 LF Ceil. Perimeter

66.29 SF Ceiling
66.29 SF Floor
33.83 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

194.  Floor protection - cloth - skid 66.29 SF 1.50 2.80 20.44 122.68 (0.00) 122.68
resistant, breathable
195.  Mask and prep for paint - tape only 33.83 LF 0.93 0.11 6.32 37.89 (0.17) 37.72
(per LF)

Totals:  Master WIC 2.91 26.76 160.57 0.17 160.40

Right Hallway

Master Hallway  (1)
Master Bathroom

Right Hallway

Master Hallway  (1)
Master Bathroom 7'

 2
"

7'
 4

"

7'
 6

"

8' 8"

8' 6"

6' 2' 5"1" Master Bathroom Height: 8'

210.67 SF Walls
271.58 SF Walls & Ceiling

6.77 SY Flooring
31.33 LF Ceil. Perimeter

60.92 SF Ceiling
60.92 SF Floor
25.33 LF Floor Perimeter

Master Hallway  (1)
Master Bathroom

Master Hallway  (1)
Master Bathroom

5'
 9

"

6'
 3

"

8' 6"

8' 2"8"

5'
 2

"
9" 6' 2' 5"1"

Subroom:  Shower Area (1) Height: 8'

188.00 SF Walls
236.88 SF Walls & Ceiling

5.43 SY Flooring
28.50 LF Ceil. Perimeter

48.88 SF Ceiling
48.88 SF Floor
22.50 LF Floor Perimeter

Missing Wall - Goes to Floor 6' X 6' 8" Opens into MASTER_BATHR

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
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CONTINUED - Master Bathroom

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

196.  Floor protection - cloth - skid 109.79 SF 1.50 4.64 33.86 203.19 (0.00) 203.19
resistant, breathable
197.  Mask and prep for paint - tape only 59.83 LF 0.93 0.19 11.16 66.99 (0.30) 66.69
(per LF)

Totals:  Master Bathroom 4.83 45.02 270.18 0.30 269.88

Kitchen/Dining

HVACGame Closet  (1)

Bedroom 1

Bedroom 1 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Game Room

Kitchen/Dining

HVACGame Closet  (1)

Bedroom 1

Bedroom 1 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Game Room

5' 8"

2' 11"

11
' 1

1"

12
' 1

"

15' 6"

14
' 7

"

14
' 3

"

2' 9"

2' 7"2'
 1

"

7' 5"
7' 5"

Game Room Height: 8'

420.26 SF Walls
610.97 SF Walls & Ceiling
21.19 SY Flooring
52.53 LF Ceil. Perimeter

190.71 SF Ceiling
190.71 SF Floor
52.53 LF Floor Perimeter

Missing Wall 7' 5" X 8' Opens into GAME_ROOM_HA

HVAC Game Closet  (1)HVAC Game Closet  (1)

2' 3"

2' 1"

2'
 1

"

2'
 5

"

Subroom:  Game Closet (1) Height: 8'

61.29 SF Walls
64.94 SF Walls & Ceiling
0.40 SY Flooring
7.66 LF Ceil. Perimeter

3.64 SF Ceiling
3.64 SF Floor
7.66 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

468.  Outlet or switch - Detach & reset 5.00 EA 24.62 0.00 24.62 147.72 (0.00) 147.72

469.  Thermostat - Detach & reset 1.00 EA 67.56 0.00 13.52 81.08 (0.00) 81.08

470.  TV Brackets - Wall or ceiling 1.00 EA 70.41 0.00 14.08 84.49 (0.00) 84.49
mounted - Detach & reset
471.  Heat/AC register - Mechanically 2.00 EA 20.21 0.00 8.08 48.50 (0.00) 48.50
attached - Detach & reset
202.  Shelving - wire (vinyl coated) - 8.00 LF 14.08 0.00 22.52 135.16 (0.00) 135.16
Detach & reset
205.  Floor protection - cloth - skid 194.35 SF 1.50 8.21 59.94 359.68 (0.00) 359.68
resistant, breathable
206.  Mask and prep for paint - tape only 180.58 LF 0.93 0.59 33.70 202.23 (0.90) 201.33
(per LF)
208.  R&R Door opening (jamb & casing) - 3.00 EA 237.13 29.11 148.10 888.60 (44.79) 843.81
32"to36"wide - paint grade
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CONTINUED - Game Room

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

209.  R&R Baseboard - 4 1/4" 60.19 LF 6.84 11.66 84.70 508.06 (17.94) 490.12

210.  R&R Base shoe 60.19 LF 2.43 3.05 29.88 179.19 (4.69) 174.50

211.  Seal/prime then paint the walls twice 481.56 SF 1.95 12.52 190.30 1,141.86 (19.26) 1,122.60
(3 coats)*
212.  Paint door/window trim & jamb - 2 3.00 EA 47.28 1.36 28.64 171.84 (2.09) 169.75
coats (per side)
213.  Seal & paint baseboard - two coats* 60.19 LF 2.26 0.63 27.32 163.98 (0.96) 163.02

214.  Seal & paint base shoe or quarter 60.19 LF 1.21 0.59 14.68 88.10 (0.90) 87.20
round
216.  R&R Vapor barrier - visqueen - 6mil 194.35 SF 0.61 0.88 23.88 143.31 (1.36) 141.95

217.  R&R Vinyl plank flooring - High 194.35 SF 10.49 55.46 418.84 2,513.03 (85.32) 2,427.71
grade
218.  R&R Snaplock Laminate - simulated 194.35 SF 10.92 60.89 436.64 2,619.83 (93.68) 2,526.15
wood flooring - High grade

Totals:  Game Room 184.95 1,579.44 9,476.66 271.89 9,204.77

Entry/Foyer

Kitchen/Dining

Office Room

HVACGame Closet  (1)Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Left Hallway

Entry/Foyer

Kitchen/Dining

Office Room

HVACGame Closet  (1)Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Left Hallway

4' 9" 1' 4"

11
' 3

"

10
' 9

"

5' 11"

2' 7"1' 9" Game Room Bathroom Height: 8'

266.71 SF Walls
330.32 SF Walls & Ceiling

7.07 SY Flooring
33.34 LF Ceil. Perimeter

63.62 SF Ceiling
63.62 SF Floor
33.34 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

219.  Outlet or switch - Detach & reset 2.00 EA 24.62 0.00 9.84 59.08 (0.00) 59.08

220.  Towel bar - Detach & reset 1.00 EA 23.70 0.00 4.74 28.44 (0.00) 28.44

221.  Toilet paper holder - Detach & reset 1.00 EA 25.02 0.00 5.00 30.02 (0.00) 30.02

222.  Bathtub encl. - sliding glass door 1.00 EA 310.97 0.00 62.20 373.17 (0.00) 373.17
system - Detach & reset
223.  Tub/shower faucet - Detach & reset 1.00 EA 287.80 0.00 57.56 345.36 (0.00) 345.36

224.  Vanity - Detach & reset 4.00 LF 86.85 0.00 69.48 416.88 (0.00) 416.88

225.  Vanity top - Detach & reset 4.00 LF 52.58 0.08 42.08 252.48 (0.12) 252.36

226.  Toilet - Detach & reset 1.00 EA 338.37 0.67 67.82 406.86 (1.03) 405.83

227.  R&R Plumbing fixture supply line 1.00 EA 35.03 0.50 7.10 42.63 (0.77) 41.86

228.  R&R Angle stop valve 1.00 EA 58.93 0.83 11.94 71.70 (1.28) 70.42

229.  Floor protection - cloth - skid 63.62 SF 1.50 2.69 19.62 117.74 (0.00) 117.74
resistant, breathable
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CONTINUED - Game Room Bathroom

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

230.  Mask and prep for paint - tape only 100.01 LF 0.93 0.33 18.66 112.00 (0.50) 111.50
(per LF)
231.  R&R Door opening (jamb & casing) - 1.00 EA 237.13 9.70 49.36 296.19 (14.93) 281.26
32"to36"wide - paint grade
232.  Paint door slab only - 2 coats (per 2.00 EA 56.18 1.48 22.78 136.62 (2.28) 134.34
side)
233.  Paint door/window trim & jamb - 2 1.00 EA 47.28 0.45 9.56 57.29 (0.70) 56.59
coats (per side)
234.  R&R Glass tile 33.34 SF 30.08 34.70 207.52 1,245.09 (53.38) 1,191.71

235.  Add-on for tile feature strip - High 33.34 LF 11.61 10.97 79.62 477.67 (16.87) 460.80
grade
236.  Shower pan - hot mop - 17 to 30 SF 1.00 EA 589.92 1.68 118.32 709.92 (2.58) 707.34

237.  R&R Tile framed shower curb - per 5.00 LF 123.81 7.82 125.38 752.25 (12.04) 740.21
LF
238.  R&R Ceramic/porcelain tile - High 206.71 SF 21.45 111.52 909.08 5,454.53 (171.57) 5,282.96
grade
239.  Additional labor to remove tile from 63.62 SF 2.85 0.00 36.26 217.58 (0.00) 217.58
concrete slab
240.  Floor leveling cement - Average 63.62 SF 2.96 5.21 38.70 232.23 (8.02) 224.21

241.  R&R Tile floor covering - High grade 63.62 SF 19.61 33.79 256.28 1,537.66 (51.98) 1,485.68

Totals:  Game Room Bathroom 222.42 2,228.90 13,373.39 338.05 13,035.34

HVACGame Closet  (1)Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Left Hallway

HVACGame Closet  (1)Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Left Hallway
1' 10"

1' 10"

10
' 4

"

7'
 1

0"
2'

 2
"

1' 5"

1' 7"

2'
 5

"

1' 9"

8'8'

5' 1"

7' 5"
7' 5"

Game Room Hallway Height: 8'

208.38 SF Walls
284.40 SF Walls & Ceiling

8.45 SY Flooring
26.05 LF Ceil. Perimeter

76.02 SF Ceiling
76.02 SF Floor
26.05 LF Floor Perimeter

Missing Wall 5' 1" X 8' Opens into LEFT_HALLWAY

Missing Wall 7' 5" X 8' Opens into GAME_ROOM1

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

242.  Outlet or switch - Detach & reset 1.00 EA 24.62 0.00 4.92 29.54 (0.00) 29.54

243.  Heat/AC register - Mechanically 1.00 EA 20.21 0.00 4.04 24.25 (0.00) 24.25
attached - Detach & reset
244.  Floor protection - cloth - skid 76.02 SF 1.50 3.21 23.44 140.68 (0.00) 140.68
resistant, breathable
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CONTINUED - Game Room Hallway

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

245.  Mask and prep for paint - tape only 78.14 LF 0.93 0.25 14.60 87.52 (0.39) 87.13
(per LF)
246.  Texture drywall - smooth / skim coat 208.38 SF 2.07 2.03 86.68 520.06 (3.13) 516.93

247.  R&R Door opening (jamb & casing) - 2.00 EA 237.13 19.41 98.72 592.39 (29.86) 562.53
32"to36"wide - paint grade
248.  R&R Baseboard - 4 1/4" 26.05 LF 6.84 5.05 36.66 219.89 (7.76) 212.13

249.  R&R Base shoe 26.05 LF 2.43 1.32 12.92 77.55 (2.03) 75.52

250.  Seal/prime then paint the walls twice 208.38 SF 1.95 5.42 82.34 494.10 (8.34) 485.76
(3 coats)*
251.  Paint door/window trim & jamb - 2 2.00 EA 47.28 0.90 19.10 114.56 (1.39) 113.17
coats (per side)
252.  Seal & paint baseboard - two coats* 26.05 LF 2.26 0.27 11.84 70.98 (0.42) 70.56

253.  Seal & paint base shoe or quarter 26.05 LF 1.21 0.25 6.36 38.13 (0.39) 37.74
round
254.  R&R Vapor barrier - visqueen - 6mil 76.02 SF 0.61 0.35 9.34 56.06 (0.53) 55.53

255.  R&R Vinyl plank flooring - High 76.02 SF 10.49 21.69 163.82 982.96 (33.37) 949.59
grade
256.  R&R Snaplock Laminate - simulated 76.02 SF 10.92 23.82 170.78 1,024.74 (36.64) 988.10
wood flooring - High grade

Totals:  Game Room Hallway 83.97 745.56 4,473.41 124.25 4,349.16

Game Closet  (1)

Bedroom 1

Bedroom 1 Closet  (1)

Game Room

Game Closet  (1)

Bedroom 1

Bedroom 1 Closet  (1)

Game Room

11' 1"

11' 9"

13
' 1

"

9' 6" 1' 7"

12
' 7

"

12
' 1

"
10

" Bedroom 1 Height: Tray

379.27 SF Walls
535.48 SF Walls & Ceiling
15.54 SY Flooring
47.41 LF Ceil. Perimeter

156.21 SF Ceiling
139.88 SF Floor
47.41 LF Floor Perimeter

Bedroom 1

Bedroom 1 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway Bathroom

Bedroom 1

Bedroom 1 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway Bathroom

2'
 6

"

9' 8"

9' 6"

2'
 2

"

2'
 4

"

Subroom:  Bedroom 1 Closet (1) Height: 8'

186.02 SF Walls
206.22 SF Walls & Ceiling

2.24 SY Flooring
23.25 LF Ceil. Perimeter

20.20 SF Ceiling
20.20 SF Floor
23.25 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
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CONTINUED - Bedroom 1

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

257.  Outlet or switch - Detach & reset 6.00 EA 24.62 0.00 29.54 177.26 (0.00) 177.26

258.  Window blind - horizontal or vertical - 2.00 EA 48.19 0.00 19.28 115.66 (0.00) 115.66
Detach & reset
259.  TV Brackets - Wall or ceiling 1.00 EA 70.41 0.00 14.08 84.49 (0.00) 84.49
mounted - Detach & reset
260.  Shelving - wire (vinyl coated) - 10.00 LF 14.08 0.00 28.16 168.96 (0.00) 168.96
Detach & reset
261.  Interior door - Detach & reset 1.00 EA 122.06 0.07 24.44 146.57 (0.11) 146.46

262.  Bifold door set - (4 slabs only) - 1.00 EA 52.16 0.00 10.44 62.60 (0.00) 62.60
Double Detach & reset
263.  Door knob/lockset - Detach & reset 2.00 EA 32.16 0.00 12.86 77.18 (0.00) 77.18

264.  R&R Closet Organizer - Melamine - 7.00 LF 173.52 28.45 248.64 1,491.73 (43.76) 1,447.97
High grade
265.  Floor protection - cloth - skid 160.09 SF 1.50 6.76 49.38 296.28 (0.00) 296.28
resistant, breathable
266.  Mask and prep for paint - tape only 211.98 LF 0.93 0.69 39.56 237.39 (1.06) 236.33
(per LF)
267.  Texture drywall - smooth / skim coat 565.29 SF 2.07 5.51 235.14 1,410.80 (8.48) 1,402.32

268.  R&R Door opening (jamb & casing) - 2.00 EA 237.13 19.41 98.72 592.39 (29.86) 562.53
32"to36"wide - paint grade
269.  R&R Baseboard - 4 1/4" 70.66 LF 6.84 13.69 99.40 596.41 (21.06) 575.35

270.  R&R Base shoe 70.66 LF 2.43 3.58 35.06 210.34 (5.51) 204.83

271.  Seal/prime then paint the walls twice 565.29 SF 1.95 14.70 223.40 1,340.42 (22.61) 1,317.81
(3 coats)*
272.  Paint door/window trim & jamb - 2 2.00 EA 47.28 0.90 19.10 114.56 (1.39) 113.17
coats (per side)
273.  Seal & paint baseboard - two coats* 70.66 LF 2.26 0.74 32.08 192.51 (1.13) 191.38

274.  Seal & paint base shoe or quarter 70.66 LF 1.21 0.69 17.24 103.43 (1.06) 102.37
round
275.  Paint door slab only - 2 coats (per 2.00 EA 56.18 1.48 22.78 136.62 (2.28) 134.34
side)
276.  Paint bifold door set - slab only - 2 8.00 EA 74.58 11.52 121.62 729.78 (17.73) 712.05
coats (per side)
277.  R&R Vapor barrier - visqueen - 6mil 160.09 SF 0.61 0.73 19.66 118.04 (1.12) 116.92

278.  R&R Vinyl plank flooring - High 160.09 SF 10.49 45.68 345.02 2,070.04 (70.28) 1,999.76
grade
279.  R&R Snaplock Laminate - simulated 160.09 SF 10.92 50.16 359.68 2,158.02 (77.16) 2,080.86
wood flooring - High grade

Totals:  Bedroom 1 204.76 2,105.28 12,631.48 304.60 12,326.88
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Game Closet  (1)Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Left Hallway

Game Closet  (1)Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Left Hallway

2'
 8

"

3'

4' 9"

4' 5"

10
' 1

1"

10
' 9

"

4' 7"

7'
 9

"

Bedroom 2 Height: 8'

182.02 SF Walls
230.80 SF Walls & Ceiling

5.42 SY Flooring
22.75 LF Ceil. Perimeter

48.78 SF Ceiling
48.78 SF Floor
22.75 LF Floor Perimeter

Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway

Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway
4' 9"

5' 1"

8'
 1

"

4' 11"

7'
 9

"

Subroom:  Bedroom 2 Nook (2) Height: 8'

142.02 SF Walls
180.14 SF Walls & Ceiling

4.24 SY Flooring
17.75 LF Ceil. Perimeter

38.12 SF Ceiling
38.12 SF Floor
17.75 LF Floor Perimeter

Missing Wall 7' 9" X 8' Opens into BEDROOM_2

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

286.  Floor protection - cloth - skid 86.90 SF 1.50 3.67 26.82 160.84 (0.00) 160.84
resistant, breathable
287.  Mask and prep for paint - tape only 121.51 LF 0.93 0.40 22.68 136.08 (0.61) 135.47
(per LF)
291.  R&R Base shoe 40.50 LF 2.43 2.05 20.12 120.59 (3.16) 117.43

292.  Seal/prime then paint the walls twice 324.04 SF 1.95 8.43 128.06 768.37 (12.96) 755.41
(3 coats)*
293.  Paint door/window trim & jamb - 2 1.00 EA 47.28 0.45 9.56 57.29 (0.70) 56.59
coats (per side)
294.  Seal & paint baseboard - two coats* 40.50 LF 2.26 0.42 18.38 110.33 (0.65) 109.68

295.  Seal & paint base shoe or quarter 40.50 LF 1.21 0.40 9.88 59.29 (0.61) 58.68
round
297.  R&R Vapor barrier - visqueen - 6mil 86.90 SF 0.61 0.40 10.68 64.09 (0.61) 63.48

298.  R&R Vinyl plank flooring - High 86.90 SF 10.49 24.80 187.28 1,123.66 (38.15) 1,085.51
grade
299.  R&R Snaplock Laminate - simulated 86.90 SF 10.92 27.23 195.24 1,171.42 (41.89) 1,129.53
wood flooring - High grade

Totals:  Bedroom 2 68.25 628.70 3,771.96 99.34 3,672.62
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Bedroom 3 Closet  (1)

Bedroom 2 Left Hallway Bathroom

Left HallwayBedroom 3 Closet  (1)

Bedroom 2 Left Hallway Bathroom

Left Hallway

2'
 9

"

3'
 1

"

1' 4"

5' 1"

3' 9"

2'
 1

1"

5' 1"
Left Hallway Height: 8'

88.67 SF Walls
103.50 SF Walls & Ceiling

1.65 SY Flooring
11.08 LF Ceil. Perimeter

14.83 SF Ceiling
14.83 SF Floor
11.08 LF Floor Perimeter

Missing Wall 5' 1" X 8' Opens into GAME_ROOM_HA

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

300.  Floor protection - cloth - skid 14.83 SF 1.50 0.63 4.58 27.46 (0.00) 27.46
resistant, breathable
301.  Mask and prep for paint - tape only 33.25 LF 0.93 0.11 6.20 37.23 (0.17) 37.06
(per LF)
302.  Texture drywall - smooth / skim coat 88.67 SF 2.07 0.86 36.90 221.31 (1.33) 219.98

303.  R&R Door opening (jamb & casing) - 2.00 EA 237.13 19.41 98.72 592.39 (29.86) 562.53
32"to36"wide - paint grade
304.  R&R Baseboard - 4 1/4" 11.08 LF 6.84 2.15 15.60 93.54 (3.30) 90.24

305.  R&R Base shoe 11.08 LF 2.43 0.56 5.52 33.01 (0.86) 32.15

306.  Seal/prime then paint the walls twice 88.67 SF 1.95 2.31 35.04 210.26 (3.55) 206.71
(3 coats)*
307.  Paint door/window trim & jamb - 2 2.00 EA 47.28 0.90 19.10 114.56 (1.39) 113.17
coats (per side)
308.  Seal & paint baseboard - two coats* 11.08 LF 2.26 0.12 5.02 30.18 (0.18) 30.00

309.  Seal & paint base shoe or quarter 11.08 LF 1.21 0.11 2.70 16.22 (0.17) 16.05
round
310.  R&R Vapor barrier - visqueen - 6mil 14.83 SF 0.61 0.07 1.84 10.96 (0.10) 10.86

311.  R&R Vinyl plank flooring - High 14.83 SF 10.49 4.23 31.96 191.76 (6.51) 185.25
grade
312.  R&R Snaplock Laminate - simulated 14.83 SF 10.92 4.65 33.34 199.93 (7.15) 192.78
wood flooring - High grade

Totals:  Left Hallway 36.11 296.52 1,778.81 54.57 1,724.24

Bedroom 3 Closet  (1) Left Hallway

Bedroom 3

Bedroom 3 Closet  (1) Left Hallway

Bedroom 3

14' 1"

13
' 4

"

13' 5"

4' 9" 4' 5" 3' 9"

13
' 2

"

12
' 1

0"

Bedroom 3 Height: 8'

420.00 SF Walls
592.18 SF Walls & Ceiling
19.13 SY Flooring
52.50 LF Ceil. Perimeter

172.18 SF Ceiling
172.18 SF Floor
52.50 LF Floor Perimeter
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Bedroom 3 Closet  (1)

Bedroom 2

Bedroom 3 Closet  (1)

Bedroom 2

4' 9"

5' 1"

3'

4' 11"

2'
 8

"

3'
Subroom:  Bedroom 3 Closet (1) Height: 8'

118.67 SF Walls
131.33 SF Walls & Ceiling

1.41 SY Flooring
14.83 LF Ceil. Perimeter

12.67 SF Ceiling
12.67 SF Floor
14.83 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

321.  Floor protection - cloth - skid 184.85 SF 1.50 7.81 57.02 342.11 (0.00) 342.11
resistant, breathable
322.  Mask and prep for paint - tape only 202.00 LF 0.93 0.66 37.72 226.24 (1.01) 225.23
(per LF)
326.  R&R Base shoe 67.33 LF 2.43 3.41 33.42 200.45 (5.25) 195.20

328.  Paint door/window trim & jamb - 2 2.00 EA 47.28 0.90 19.10 114.56 (1.39) 113.17
coats (per side)
329.  Seal & paint baseboard - two coats* 67.33 LF 2.26 0.70 30.58 183.45 (1.08) 182.37

330.  Seal & paint base shoe or quarter 67.33 LF 1.21 0.66 16.44 98.57 (1.01) 97.56
round
333.  R&R Vapor barrier - visqueen - 6mil 184.85 SF 0.61 0.84 22.72 136.32 (1.29) 135.03

334.  R&R Vinyl plank flooring - High 184.85 SF 10.49 52.75 398.38 2,390.21 (81.15) 2,309.06
grade
335.  R&R Snaplock Laminate - simulated 184.85 SF 10.92 57.91 415.30 2,491.77 (89.10) 2,402.67
wood flooring - High grade

Totals:  Bedroom 3 125.64 1,030.68 6,183.68 181.28 6,002.40

Entry/Foyer

HVACGame Closet  (1)Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Left Hallway

Entry/Foyer

HVACGame Closet  (1)Bedroom 1 Closet  (1)

Bedroom 3 Closet  (1)

Bedroom 2

Game Room Hallway

Left Hallway BathroomGame Room Bathroom

Left Hallway

5' 9"

5' 5"2'
 9

"

3'
 1

"

1' 10"

8'8'

3' 7"

1' 11"

10
' 9

"

Left Hallway Bathroom Height: 8'

258.73 SF Walls
302.32 SF Walls & Ceiling

4.84 SY Flooring
32.34 LF Ceil. Perimeter

43.59 SF Ceiling
43.59 SF Floor
32.34 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

336.  Detach & Reset Light bar - 8 lights 1.00 EA 140.24 0.00 28.04 168.28 (0.00) 168.28

337.  Bathroom mirror - Detach & reset 8.00 SF 13.07 0.00 20.92 125.48 (0.00) 125.48

338.  Window blind - horizontal or vertical - 1.00 EA 48.19 0.00 9.64 57.83 (0.00) 57.83
Detach & reset
339.  Outlet or switch - Detach & reset 3.00 EA 24.62 0.00 14.78 88.64 (0.00) 88.64

340.  Towel bar - Detach & reset 1.00 EA 23.70 0.00 4.74 28.44 (0.00) 28.44

341.  Toilet paper holder - Detach & reset 1.00 EA 25.02 0.00 5.00 30.02 (0.00) 30.02

342.  Bathtub encl. - sliding glass door 1.00 EA 310.97 0.00 62.20 373.17 (0.00) 373.17
system - Detach & reset
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CONTINUED - Left Hallway Bathroom

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

343.  Tub/shower faucet - Detach & reset 1.00 EA 287.80 0.00 57.56 345.36 (0.00) 345.36

344.  R&R Interior door unit - High grade 1.00 EA 493.36 24.07 103.50 620.93 (37.03) 583.90

345.  Door knob/lockset - Detach & reset 1.00 EA 32.16 0.00 6.44 38.60 (0.00) 38.60

346.  Vanity - Detach & reset 4.00 LF 86.85 0.00 69.48 416.88 (0.00) 416.88

347.  Vanity top - Detach & reset 4.00 LF 52.58 0.08 42.08 252.48 (0.12) 252.36

348.  Toilet - Detach & reset 1.00 EA 338.37 0.67 67.82 406.86 (1.03) 405.83

349.  R&R Plumbing fixture supply line 1.00 EA 35.03 0.50 7.10 42.63 (0.77) 41.86

350.  R&R Angle stop valve 1.00 EA 58.93 0.83 11.94 71.70 (1.28) 70.42

351.  Floor protection - cloth - skid 43.59 SF 1.50 1.84 13.44 80.67 (0.00) 80.67
resistant, breathable
352.  Mask and prep for paint - tape only 97.02 LF 0.93 0.32 18.10 108.65 (0.49) 108.16
(per LF)
353.  R&R Door opening (jamb & casing) - 1.00 EA 237.13 9.70 49.36 296.19 (14.93) 281.26
32"to36"wide - paint grade
354.  Paint door slab only - 2 coats (per 2.00 EA 56.18 1.48 22.78 136.62 (2.28) 134.34
side)
355.  R&R Wall niche - Surface mtd. - 1.00 EA 260.57 7.86 53.68 322.11 (12.10) 310.01
small
356.  R&R Tile - soap dish - High grade 1.00 EA 53.96 1.62 11.12 66.70 (2.50) 64.20

357.  R&R Glass tile 32.34 SF 30.08 33.65 201.30 1,207.74 (51.78) 1,155.96

358.  Add-on for tile feature strip - High 32.34 LF 11.61 10.64 77.22 463.33 (16.36) 446.97
grade
359.  Additional charge to tile a wall niche 1.00 EA 236.94 2.10 47.80 286.84 (3.23) 283.61

360.  Shower pan - hot mop - 17 to 30 SF 1.00 EA 589.92 1.68 118.32 709.92 (2.58) 707.34

361.  R&R Tile framed shower curb - per 5.00 LF 123.81 7.82 125.38 752.25 (12.04) 740.21
LF
362.  R&R Ceramic/porcelain tile - High 258.73 SF 21.45 139.58 1,137.88 6,827.22 (214.75) 6,612.47
grade
363.  Additional labor to remove tile from 43.59 SF 2.85 0.00 24.84 149.07 (0.00) 149.07
concrete slab
364.  Floor leveling cement - Average 43.59 SF 2.96 3.57 26.52 159.12 (5.49) 153.63

365.  R&R Tile floor covering - High grade 43.59 SF 19.61 23.15 175.60 1,053.55 (35.61) 1,017.94

366.  Add-on for diagonal tile installation 43.59 SF 1.64 0.00 14.30 85.79 (0.00) 85.79

Totals:  Left Hallway Bathroom 271.16 2,628.88 15,773.07 414.37 15,358.70

Total:  Main Level 3,508.73 29,219.18 175,313.19 4,967.72 170,345.47

Silica & Dust Protocol
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DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

The Estimator has OSHA 1926 Construction Silica Safety Certification. Silica is similar to asbestos, and can be harmful to employees and
insureds. For Silica Containing Materials such as Drywall, Tile flooring, Masonry, Bricks, Fiber Cement & Plastic , this containment
protocol can be used to minimize contamination and cost.
367.  Containment Barrier/Airlock/Decon. 2,496.00 SF 1.38 27.58 694.42 4,166.48 (42.43) 4,124.05
Chamber
368.  Ducting - lay-flat 13.00 LF 0.38 0.32 1.04 6.30 (0.49) 5.81

369.  Peel & seal zipper - heavy duty 13.00 EA 18.64 10.63 50.58 303.53 (16.35) 287.18

370.  Negative air fan/Air scrubber (24 hr 26.00 DA 70.50 0.00 366.60 2,199.60 (0.00) 2,199.60
period) - No monit.
371.  Add for HEPA filter (for negative air 3.00 EA 216.31 38.24 137.42 824.59 (58.83) 765.76
exhaust fan)
372.  Containment Barrier - tension post - 65.00 DA 3.35 0.00 43.56 261.31 (0.00) 261.31
per day*
373.  Equipment setup, take down, and 13.00 HR 86.97 0.00 226.12 1,356.73 (0.00) 1,356.73
monitoring (hourly charge)
374.  HEPA Vacuuming - hourly charge 13.00 HR 90.26 0.00 234.68 1,408.06 (0.00) 1,408.06

Vacuuming out containment area before breaking down.

375.  Material Only Sheathing - plywood - 32.00 SF 0.94 1.96 6.42 38.46 (3.01) 35.45
1/2" CDX
On sheet of plywood to setup lay-flat exhaust through windows while working.

Totals:  Silica & Dust Protocol 78.73 1,760.84 10,565.06 121.11 10,443.95

Packout

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

376.  Off-site storage & insur. - climate 1,493.50 SF 1.38 49.46 412.20 2,522.69 (0.00) 2,522.69
controlled - per month*
Rent for 3 months.

377.  All inclusive Pack Out/In Allowance 2,987.00 EA 2.50 0.00 1,493.50 8,961.00 (0.00) 8,961.00
to move out and move in house hold items,
including labor, boxes, tape, and wrap so
work can be performed*

Totals:  Packout 49.46 1,905.70 11,483.69 0.00 11,483.69

General Conditions

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

380.  Residential Supervision / Project 32.00 HR 79.94 0.00 511.62 3,069.70 (0.00) 3,069.70
Management - per hour
381.  Temporary toilet (per month) 2.00 MO 141.50 0.00 56.60 339.60 (0.00) 339.60

2 toilets for 1 month

382.  Temporary toilet - pickup and 1.00 EA 150.00 0.00 30.00 180.00 (0.00) 180.00
delivery
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CONTINUED - General Conditions

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

383.  General clean - up 28.00 HR 73.79 0.02 413.22 2,479.36 (0.03) 2,479.33

384.  Dumpster load - Approx. 40 yards, 7- 1.00 EA 1,250.00 0.00 250.00 1,500.00 (0.00) 1,500.00
8 tons of debris
385.  Megohmmeter check electrical 1.00 EA 1,057.94 0.00 211.58 1,269.52 (0.00) 1,269.52
circuits - average residence

Totals:  General Conditions 0.02 1,473.02 8,838.18 0.03 8,838.15

Labor Minimums Applied

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

402.  Heat, vent, & air cond. labor 1.00 EA 6.51 0.00 1.30 7.81 (0.00) 7.81
minimum
497.  Framing labor minimum 1.00 EA 261.13 0.00 52.22 313.35 (0.00) 313.35

498.  Toilet & bath accessory labor 1.00 EA 97.72 0.00 19.54 117.26 (0.00) 117.26
minimum

Totals:  Labor Minimums Applied 0.00 73.06 438.42 0.00 438.42

Line Item Totals:  CAST_IRON_PIPE_CLAIM 3,828.96 38,373.78 230,290.30 5,239.20 225,051.10

Additional Charges Charge

Permit & Fee 4,376.13

Additional Charges Total $4,376.13

Grand Total Areas:
7,668.85 SF Walls 3,012.25 SF Ceiling SF Walls and Ceiling10,681.10
2,987.04 SF Floor 331.89 SY Flooring 965.67 LF Floor Perimeter

0.00 SF Long Wall 0.00 SF Short Wall 959.00 LF Ceil. Perimeter

2,987.04 Floor Area 3,196.82 Total Area 8,029.85 Interior Wall Area
2,657.09 Exterior Wall Area 305.17 Exterior Perimeter of

Walls

0.00 Surface Area 0.00 Number of Squares 0.00 Total Perimeter Length
0.00 Total Ridge Length 0.00 Total Hip Length
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Coverage Item Total % ACV Total %

Dwelling 218,806.61 95.01% 218,818.76 95.01%

Other Structures 0.00 0.00% 0.00 0.00%

Contents 11,483.69 4.99% 11,483.69 4.99%

Total 230,290.30 100.00% 230,302.45 100.00%
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Summary for Dwelling
Line Item Total 178,559.03

Permit & Fee 4,376.13
Material Sales Tax 3,779.50

Subtotal 186,714.66
Overhead 18,671.65
Profit 18,671.65

Replacement Cost Value $224,057.96
Less Depreciation (5,239.20)

Actual Cash Value $218,818.76
Net Claim $218,818.76

Total Recoverable Depreciation 5,239.20

Net Claim if Depreciation is Recovered $224,057.96

Sholom Lipszyc
Partner
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Summary for Contents
Line Item Total 9,528.53
Overhead 952.85
Profit 952.85
Laundering Tax 49.46

Replacement Cost Value $11,483.69
Net Claim $11,483.69

Sholom Lipszyc
Partner
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Recap of Taxes, Overhead and Profit

Overhead (10%) Profit (10%) Material Sales Tax Laundering Tax (2%) Manuf. Home Tax Storage Rental Tax
(6.5%) (6%) (6.5%)

Line Items
19,186.89 19,186.89 3,779.50 49.46 0.00 0.00

Additional Charges
437.61 437.61 0.00 0.00 0.00 0.00

Total
19,624.50 19,624.50 3,779.50 49.46 0.00 0.00
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Recap by Room

Estimate: CAST_IRON_PIPE_CLAIM

Area: Exterior 950.18 0.51%
Coverage: Dwelling 100.00%  = 950.18

Front Elevation 6,144.21 3.27%
Coverage: Dwelling 100.00%  = 6,144.21

Right Elevation 3,354.84 1.78%
Coverage: Dwelling 100.00%  = 3,354.84

Back Elevation 6,009.98 3.20%
Coverage: Dwelling 100.00%  = 6,009.98

Left Elevation 3,058.55 1.63%
Coverage: Dwelling 100.00%  = 3,058.55

Area Subtotal:  Exterior 10.38%19,517.76
Coverage: Dwelling 100.00%  = 19,517.76

Area: Main Level 2,893.88 1.54%
Coverage: Dwelling 100.00%  = 2,893.88

Entry/Foyer 2,131.57 1.13%
Coverage: Dwelling 100.00%  = 2,131.57

Kitchen/Dining 51,223.79 27.23%
Coverage: Dwelling 100.00%  = 51,223.79

Office Room 4,764.03 2.53%
Coverage: Dwelling 100.00%  = 4,764.03

Right Hallway 2,985.87 1.59%
Coverage: Dwelling 100.00%  = 2,985.87

Laundry Room 6,003.91 3.19%
Coverage: Dwelling 100.00%  = 6,003.91

Living Room 8,114.82 4.31%
Coverage: Dwelling 100.00%  = 8,114.82

Master Bedroom 9,094.94 4.84%
Coverage: Dwelling 100.00%  = 9,094.94

Master WIC 130.90 0.07%
Coverage: Dwelling 100.00%  = 130.90

Master Bathroom 220.33 0.12%
Coverage: Dwelling 100.00%  = 220.33

Game Room 7,712.27 4.10%
Coverage: Dwelling 100.00%  = 7,712.27

Game Room Bathroom 10,922.07 5.81%
Coverage: Dwelling 100.00%  = 10,922.07

Game Room Hallway 3,643.88 1.94%
Coverage: Dwelling 100.00%  = 3,643.88
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Bedroom 1 10,321.44 5.49%
Coverage: Dwelling 100.00%  = 10,321.44

Bedroom 2 3,075.01 1.63%
Coverage: Dwelling 100.00%  = 3,075.01

Left Hallway 1,446.18 0.77%
Coverage: Dwelling 100.00%  = 1,446.18

Bedroom 3 5,027.36 2.67%
Coverage: Dwelling 100.00%  = 5,027.36

Left Hallway Bathroom 12,873.03 6.84%
Coverage: Dwelling 100.00%  = 12,873.03

Area Subtotal:  Main Level 75.81%142,585.28
Coverage: Dwelling 100.00%  = 142,585.28

Silica & Dust Protocol 8,725.49 4.64%
Coverage: Dwelling 100.00%  = 8,725.49

Packout 9,528.53 5.07%
Coverage: Contents 100.00%  = 9,528.53

General Conditions 7,365.14 3.92%
Coverage: Dwelling 100.00%  = 7,365.14

Labor Minimums Applied 365.36 0.19%
Coverage: Dwelling 100.00%  = 365.36

Subtotal of Areas 100.00%188,087.56
Coverage: Dwelling 94.93%  = 178,559.03
Coverage: Contents 5.07%  = 9,528.53

Total 188,087.56 100.00%
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Recap by Category with Depreciation

O&P Items RCV Deprec. ACV

APPLIANCES 988.70 988.70
Coverage: Dwelling @ 100.00%  = 988.70

CABINETRY 25,114.18 1,394.04 23,720.14
Coverage: Dwelling @ 100.00%  = 25,114.18

CONT: GARMENT & SOFT GOODS CLN 2,061.03 2,061.03
Coverage: Contents @ 100.00%  = 2,061.03

CLEANING 3,440.16 0.03 3,440.13
Coverage: Dwelling @ 100.00%  = 3,440.16

CONCRETE & ASPHALT 1,345.20 1,345.20
Coverage: Dwelling @ 100.00%  = 1,345.20

CONT: PACKING,HANDLNG,STORAGE 7,467.50 7,467.50
Coverage: Contents @ 100.00%  = 7,467.50

GENERAL DEMOLITION 23,367.64 23,367.64
Coverage: Dwelling @ 100.00%  = 23,367.64

DOORS 916.18 37.37 878.81
Coverage: Dwelling @ 100.00%  = 916.18

DRYWALL 5,352.58 38.79 5,313.79
Coverage: Dwelling @ 100.00%  = 5,352.58

ELECTRICAL 2,504.33 2,504.33
Coverage: Dwelling @ 100.00%  = 2,504.33

ELECTRICAL - SPECIAL SYSTEMS 238.29 238.29
Coverage: Dwelling @ 100.00%  = 238.29

FLOOR COVERING - CERAMIC TILE 3,653.63 182.92 3,470.71
Coverage: Dwelling @ 100.00%  = 3,653.63

FLOOR COVERING - VINYL 18,941.28 979.42 17,961.86
Coverage: Dwelling @ 100.00%  = 18,941.28

FLOOR COVERING - WOOD 20,949.19 1,090.95 19,858.24
Coverage: Dwelling @ 100.00%  = 20,949.19

PERMITS AND FEES 150.00 150.00
Coverage: Dwelling @ 100.00%  = 150.00

FINISH CARPENTRY / TRIMWORK 8,459.13 424.81 8,034.32
Coverage: Dwelling @ 100.00%  = 8,459.13

FINISH HARDWARE 603.11 603.11
Coverage: Dwelling @ 100.00%  = 603.11

FRAMING & ROUGH CARPENTRY 291.21 3.01 288.20
Coverage: Dwelling @ 100.00%  = 291.21

HAZARDOUS MATERIAL REMEDIATION 4,553.48 117.61 4,435.87
Coverage: Dwelling @ 100.00%  = 4,553.48

HEAT,  VENT & AIR CONDITIONING 337.83 337.83
Coverage: Dwelling @ 100.00%  = 337.83
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O&P Items RCV Deprec. ACV

LABOR ONLY 2,558.08 2,558.08
Coverage: Dwelling @ 100.00%  = 2,558.08

LIGHT FIXTURES 1,085.78 1,085.78
Coverage: Dwelling @ 100.00%  = 1,085.78

MARBLE - CULTURED OR NATURAL 420.64 0.24 420.40
Coverage: Dwelling @ 100.00%  = 420.64

MIRRORS & SHOWER DOORS 621.94 621.94
Coverage: Dwelling @ 100.00%  = 621.94

PLUMBING 5,174.11 11.85 5,162.26
Coverage: Dwelling @ 100.00%  = 5,174.11

PAINTING 15,981.06 247.40 15,733.66
Coverage: Dwelling @ 100.00%  = 15,981.06

SCAFFOLDING 950.18 950.18
Coverage: Dwelling @ 100.00%  = 950.18

STUCCO & EXTERIOR PLASTER 12,940.88 146.62 12,794.26
Coverage: Dwelling @ 100.00%  = 12,940.88

TOILET & BATH ACCESSORIES 202.28 202.28
Coverage: Dwelling @ 100.00%  = 202.28

TILE 12,655.70 563.65 12,092.05
Coverage: Dwelling @ 100.00%  = 12,655.70

TEMPORARY REPAIRS 283.00 283.00
Coverage: Dwelling @ 100.00%  = 283.00

WINDOW TREATMENT 337.33 337.33
Coverage: Dwelling @ 100.00%  = 337.33

WATER EXTRACTION & REMEDIATION 4,141.93 0.49 4,141.44
Coverage: Dwelling @ 100.00%  = 4,141.93

O&P Items Subtotal 188,087.56 5,239.20 182,848.36
Permits and Fees 4,376.13 4,376.13

Coverage: Dwelling @ 100.00%  = 4,376.13
Material Sales Tax 3,779.50 3,779.50

Coverage: Dwelling @ 100.00%  = 3,779.50
Overhead 19,624.50 19,624.50

Coverage: Dwelling @ 95.14%  = 18,671.65
Coverage: Contents @ 4.86%  = 952.85

Profit 19,624.50 19,624.50
Coverage: Dwelling @ 95.14%  = 18,671.65
Coverage: Contents @ 4.86%  = 952.85

Laundering Tax 49.46 49.46
Coverage: Contents @ 100.00%  = 49.46

Total 235,541.65 5,239.20 230,302.45
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This estimate has been prepared to the best of our knowledge with the understanding that there is a
possibility of errors and / or omissions. Bodhi Consulting LLC reserves the right to amend this estimate as
needed for maker and / or remodel of subject property in accordance with all the standards for compliance
set forth by the New York’s Building Code. Any additional findings, including, but not limited to, hidden
damages not seen at the time of this estimate, will be amended and processed by change order format. No
warranties on prices, cost, error, omissions and / or liability can be assumed by Bodhi Consulting LLC.
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1 211-Interior (19) Date Taken: 8/27/2025
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2 212-Interior (20) Date Taken: 8/27/2025
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3 213-Interior (21) Date Taken: 8/27/2025
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4 214-Interior (22) Date Taken: 8/27/2025
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5 215-Interior (23) Date Taken: 8/27/2025
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6 216-Interior (24) Date Taken: 8/27/2025
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7 217-Interior (25) Date Taken: 8/27/2025
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8 218-Interior (26) Date Taken: 8/27/2025
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9 219-Interior (27) Date Taken: 8/27/2025
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10 220-Interior (28) Date Taken: 8/27/2025
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11 221-Interior (29) Date Taken: 8/27/2025
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12 222-Interior (30) Date Taken: 8/27/2025
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13 223-Interior (31) Date Taken: 8/27/2025
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14 224-Interior (32) Date Taken: 8/27/2025
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15 225-Interior (33) Date Taken: 8/27/2025
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16 226-Interior (34) Date Taken: 8/27/2025
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17 227-Interior (35) Date Taken: 8/27/2025



49

Bodhi Consulting

Bodhi Consulting LLC
636 SW 19th Ave
Cape Coral FL 33991
BratanBrothers@gmail.com

CAST_IRON_PIPE_CLAIM 10/8/2026 Page: 49

18 228-Interior (36) Date Taken: 8/27/2025
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19 229-Interior (37) Date Taken: 8/27/2025
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20 230-Interior (38) Date Taken: 8/27/2025
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21 231-Interior (39) Date Taken: 8/27/2025
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22 232-Interior (40) Date Taken: 8/27/2025
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23 233-Interior (41) Date Taken: 8/27/2025
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24 234-Interior (42) Date Taken: 8/27/2025
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25 235-Interior (43) Date Taken: 8/27/2025
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26 236-Interior (44) Date Taken: 8/27/2025
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27 237-Interior (45) Date Taken: 8/27/2025
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28 238-Interior (46) Date Taken: 8/27/2025
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29 239-Interior (47) Date Taken: 8/27/2025
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30 240-Interior (48) Date Taken: 8/27/2025
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31 241-Interior (49) Date Taken: 8/27/2025
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32 242-Interior (50) Date Taken: 8/27/2025
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33 243-Interior (51) Date Taken: 8/27/2025
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34 244-Interior (52) Date Taken: 8/27/2025
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35 245-Interior (53) Date Taken: 8/27/2025
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36 246-Interior (54) Date Taken: 8/27/2025
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37 247-Interior (55) Date Taken: 8/27/2025
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38 248-Interior (56) Date Taken: 8/27/2025
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39 249-Interior (57) Date Taken: 8/27/2025
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40 250-Interior (58) Date Taken: 8/27/2025
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41 251-Interior (59) Date Taken: 8/27/2025
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42 252-Interior (60) Date Taken: 8/27/2025
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43 253-Interior (61) Date Taken: 8/27/2025
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44 254-Interior (62) Date Taken: 8/27/2025
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45 255-Interior (63) Date Taken: 8/27/2025
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46 256-Interior (64) Date Taken: 8/27/2025
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47 257-Interior (65) Date Taken: 8/27/2025
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48 258-Interior (66) Date Taken: 8/27/2025
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49 259-Interior (67) Date Taken: 8/27/2025
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50 260-Interior (68) Date Taken: 8/27/2025
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51 261-Interior (69) Date Taken: 8/27/2025
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52 262-Interior (70) Date Taken: 8/27/2025
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53 263-Interior (71) Date Taken: 8/27/2025
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54 264-Interior (72) Date Taken: 8/27/2025
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55 265-Interior (73) Date Taken: 8/27/2025
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56 266-Interior (74) Date Taken: 8/27/2025
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57 267-Interior (75) Date Taken: 8/27/2025
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58 268-Interior (76) Date Taken: 8/27/2025
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59 269-Interior (77) Date Taken: 8/27/2025
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60 270-Interior (78) Date Taken: 8/27/2025
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61 271-Interior (79) Date Taken: 8/27/2025
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62 272-Interior (80) Date Taken: 8/27/2025
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63 273-Interior (81) Date Taken: 8/27/2025
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64 274-Interior (82) Date Taken: 8/27/2025
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65 275-Interior (83) Date Taken: 8/27/2025
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66 276-Interior (84) Date Taken: 8/27/2025
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67 277-Interior (85) Date Taken: 8/27/2025
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68 278-Interior (86) Date Taken: 8/27/2025
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69 279-Interior (87) Date Taken: 8/27/2025
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70 280-Interior (88) Date Taken: 8/27/2025
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71 281-Interior (89) Date Taken: 8/27/2025
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72 282-Interior (90) Date Taken: 8/27/2025
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73 283-Interior (91) Date Taken: 8/27/2025
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74 284-Interior (92) Date Taken: 8/27/2025
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75 285-Interior (93) Date Taken: 8/27/2025
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76 286-Interior (94) Date Taken: 8/27/2025
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77 287-Interior (95) Date Taken: 8/27/2025
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78 288-Interior (96) Date Taken: 8/27/2025
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